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NATIONAL INSTITUTE OF TECHNOLOGY
(Deemed University)
KURUKSHETRA

TENDER NOTICE Advertisement No. 2/2008

Sealed percentage rate tenders on prescribed tender documents for the
below noted work(s) are invited from the contractors borne on the approved list of
contractors with Central/ State Govt., Public Sector undertakings/ registered Coop. L&C
Societies for appropriate category (i) having a valid certificate of enlistment by Competent
Authority of Water Supply & Sanitation Department for work at Sr. No.1 below. (ii)
Contractor having ‘A’ Class Licence from Chief Electrical Inspector are only eligible for work
at Sr. No.2 below. Tenders will be received upto 12-02-2008 at 3:00 PM at N.I.T. KKR and
will be opened at the same time and date in presence of the contractors or their authorized
representatives who may like to be present at that time. The detailed notice inviting tenders
and drawings can be seen in the office of the Executive Engineer on any working day
during office hours. The tender documents can be obtained from NIT, office on any working
day from 9 A.M. to 5 P.M. and sale of tender documents will close at 1:00 PM on 12-02-
2008.

If any holiday falls on the due date (s) then tenders will be received on the
next working day. Earnest money of the works may be deposited with the undersigned in
the shape of Bank Draft/ Deposit at Call in favour of the Director N.I.T. Kurukshetra payable
at any scheduled Bank at Kurukshetra. Details can be seen on Institute web-site
www.nitkkr.ac.in.

Note:-
1. Conditional tender will not be accepted.
2. Quote one rate of percentage i.e. (HSR + CP) =+ %

Name of Work Estimated Earnest Time Date of Cost of tender
No Cost (Rs.) money Limit opening document (Rs.)
(In Lacs) (Rs.) of Tender | (Non-refundable)
Providing & Installation | 34.25 Lacs | 70,000/- 3 months | 12-02-2008 | 1,000/-

of  external Public
Health work  (Water
Supply & Sewrage
system) for 350 seaters
Boys Hostel at NIT,
Kurukshetra

Providing & Installation | 14.10 Lacs | 30,000/- 3 months | 12-02-2008 | 1,000/-
of campus lighting in
350 seaters Boys
Hostel at NIT,
Kurukshetra

Director



1(a)
CHAPTER-I
NATIONAL INSTITUTE OF TECHNOLOGY
(Deemed University)
KURUKSHETRA

TENDER NOTICE Advertisement No. 2/2008

Sealed percentage rate tenders on prescribed tender documents for the below noted work(s)
are invited from the contractors borne on the approved list of contractors with Central/ State Govt., Public
Sector undertakings/ registered Coop. L&C Societies for appropriate category (i) having a valid certificate of
enlistment by Competent Authority of Water Supply & Sanitation Department for work at Sr. No.1 below. (ii)
Contractor having ‘A’ Class Licence from Chief Electrical Inspector are only eligible for work at Sr. No.2
below. Tenders will be received upto 12-02-2008 at 3:00 PM at N.I.T. KKR and will be opened at the same
time and date in presence of the contractors or their authorized representatives who may like to be present at
that time. The detailed notice inviting tenders and drawings can be seen in the office of the Executive
Engineer on any working day during office hours. The tender documents can be obtained from NIT, office on
any working day from 9 A.M. to 5 P.M. and sale of tender documents will close at 1:00 PM on 12-02-2008.

If any holiday falls on the due date (s) then tenders will be received on the next working day.
Earnest money of the works may be deposited with the undersigned in the shape of Bank Draft/ Deposit at
Call in favour of the Director N.I.T. Kurukshetra payable at any scheduled Bank at Kurukshetra. Details can
be seen on Institute web-site www.nitkkr.ac.in.

Sr. | Name of Work Estimated Earnest Time Date of Cost of tender
No Cost (Rs.) money (Rs.) Limit opening of document (Rs.)

(In Lacs) Tender (Non-refundable)
1. Providing & Installation of | 34.25 Lacs 70,000/- 3 months | 12-02-2008 | 1,000/-

external Public Health
work  (Water Supply &
Sewrage system) for 350
seaters Boys Hostel at
NIT, Kurukshetra

NOTE:-

1. Conditional tender will not be accepted.

2. Quote one rate of percentage i.e. (HSR + CP) + %

3. Tender documents will be issued only after cost of tender document is deposited with the Institute cashier
and proof there of is shown to the tender issue committee.

4. The validity of tender should be at least Ninety days.

5. Earnest money in cash shall not be accepted.

6. Tenders will be received by hand; telegraphic tenders will not be accepted.

7. Earnest money in shape of bank draft/deposit at call in favour of Director N.I.T. Kurukshetra payable at any
scheduled bank at Kurukshetra will only be accepted.

8. Tender documents will not be issued on postal or telegraphic request.

9. The tenderer will be required to give the proof of his/their registration with any of the above departments for
appropriate category before tender documents are issued to him/them.

10. Application for tender documents must accompany with attested copy of registration certificate of the

contractor.

11. The rates must be quoted according to prevailing H.S.R. (1988).

12. The firm/contractors should possess license/permission from the Chief Elect. Inspector Haryana for
carrying out the work of Electric installations.

13. Earnest money will be received at the time of issue of Tender documents.

14. The tender must be accompanied with earnest money if any, in a separate envelope.

15. Ten percent (10%) security subject to a maximum of 5% of the agreement amount will be deducted from
each hill of the contractor and it will be refunded 12 months after the work has been completed i.e. finally
measured/paid after making necessary recovery if any.

16. Coop. L&C societies will be issued tenders only after permission from the Coop. Deptt. Haryana is

produced.

Executive Engineer
For Director N.I.T. Kurukshetra



CHAPTER 2
Procedure for Submission and opening of Tenders

1. The tender documents issued by this office contain pages ......... to..........

2. While tendering for the works, tenderer shall adopt two envelope system:-

Q) Conditions shall be put in the first envelope duly sealed along with price for
the withdrawal of each condition.

(i) The second envelope superscribed as “price bid envelope” shall contain only
the price bid and no condition, clarification or observation.

The second envelope should be superscribed as:-

“Tender for

Both the sealed envelopes along with other documents namely:-

() duly accepted power of attorney in original along with its two attested copies, in
the name of tenderer or his authorized representative or agent to act on behalf of
the contractor and (b) documents in respect of payment of earnest money in
favour of Director N.I.T. KKR payable at any scheduled Bank at Kurukshetra.

3. If the tenderer fails to price the conditions and deviates from the above
procedure, his tender would be treated as invalid and it would not be opened
or if erroneously opened shall not be considered at all. However, it is made
clear that in case the first envelope is not received along with the “ price bid
envelope” it will be presumed that the tenderer has no condition to offer and
thus it will be treated as without condition.

4. In case any tenderer does not comply with the procedure given above and fails
to give financial implications and pricing of his conditions (for the withdrawal
of the conditions at variance with the stipulation of N.L.T.), it will be
presumed that he is not interested in the work and his second envelope i.e.
“price bid envelope” will be returned to him unopened and will not be
considered while opening and deciding the second envelope of tenderers.

5. The tenders which are not accompanied with the earnest money or do not
strictly follow the technical requirements shall be summarily rejected

6. Tender’s quotations which are depended upon the other quotations of other
tender shall be summarily rejected.

7. The Director N.I.T. Kurukshetra reserves the right to cancel any or all tenders

without assigning any reason.

Contractor Witness Engineer-in-charge
for Director, N.I.T.,Kurukshetra



receipt No

CHAPTER 3

Name of Contractor.......c.ovveeeeie et e,
NAME OF WOTK . ..o e e e e e e

NATIONAL INSTITUTE OF TECHNOLOGY
(Deemed University)

N.I.T. CONSTRUCTION BRANCH
KURUKSHETRA
PERCENTAGE RATE TENDER
AND
CONTRACT FOR WORKS
(Form F-1)

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF

CONTRACTOR
All works proposed for execution by contract will be notified in a form of
invitation to tender pasted on a board hung up in the Institute and signed by
the Engineer-in-charge N.1.T. Construction Branch.
This form will state the work to be carried out as well as the date for
submitting and opening tenders, and the time allowed for carrying out the
work; also the amount of earnest money to be deposited with the tender, and
the amount of the security to be deposited by the successful tenderer and the
percentage, if any, to be deducted from bills. Copies of the specifications,
designs and drawings and schedule of rates and any other documents required
in connection with the work, signed for the purpose of identification by the
Engineer-in-charge shall also be opened for inspection by the contractor at the
office of the Engineer-in-charge during office hours.
In the event of the tender being submitted by firm, it must be signed
separately by each member thereof, or in the event of the absence of any
partner, it must be signed on his behalf by a person holding a power of
attorney authorizing him to do so.
Any person who submits a tender shall fill up the usual printed form, stating at
how much percent above or below the rates specified in Rule 1 he is willing to
undertake the work. Only one rate or percentage more or less on all the
Haryana schedule of rates 1988 shall be named. Tenders which propose any
alteration in the work specified in the said form of invitation to tender, or in
the time allowed for carrying out of the work or which contain any other
conditions of any sort, will be liable to rejection. No single tender shall
include more than one work, but contractors who wish to tender for two or
more works shall submit separate tender for each. Tenders shall have the
name and number of the work to which they refer written outside the
envelope.

Contractor Witness Engineer-in-charge

for Director, N.I.T.,Kurukshetra



4, The tender opening committee will open tenders in the presence of any
intending contractors or their authorized agents who may be present at the
time and will enter the amount of the several tenders in a comparative
statement in a suitable form. In the event of a tender being accepted a receipt
for the earnest money forwarded therewith shall thereupon be given to the
contractor who shall thereupon for the purpose of identification sign copies of

the specifications and other documents mentioned in rule 1. In the event of a

tender being rejected the earnest money forwarded with such unaccepted

tender shall thereupon be returned to the contractor making the same.

The Director shall have the right of rejecting all or any of the tenders.

6. The Institute may refuse or suspend payments on account of a work when
executed by a firm or by contactors described in their tender as a firm, unless
receipts are signed by all the partners, or one of the partners, or some other
person produces written authority enabling him to give effectual receipts on
behalf of the firm.

7. The receipt of an accountant or clerk for any money paid by the contractor
will not be considered as any acknowledgement of payment to the Engineer-
in-charge/Director and the contractor shall be responsible for seeing that he
procures a receipt by the Registrar or his authorized officer.

8. The memorandum of work tendered for and the memorandum of materials to
be supplied by the N.I.T. Construction Branch and their issue rates shall be
filled in and completed in the office of the Engineer-in-charge before the
tender form is issued. If a form is issued to an intending tenderer without
having been so filled in and completed, he shall request the office to have this
done before he completes and delivers his tender.

o

Contractor Witness Engineer-in-charge
For Director, N.I.T., Kurukshetra



TENDER FOR WORKS

I/We hereby tender for the execution for the Director of the
N.1.T. Kurukshetra (here in after referred to as N.I.T. KKR) of the
work specified in the under-written memorandum within the time
specified in such memorandum at™.............ccoooiiii i
percent below/above the rates entered in the Haryana schedule of
rates 1988 mentioned in Rule 1 and in accordance in all respects
with specifications, designs, drawings and instructions in writing
referred to in Rule 1 hereof and in clause 11 of the annexed
conditions, and with such material as are provided for and by in all
other respects in accordance with such conditions so far as
applicable.

MEMORANDUM
(@) General desCription: ........ovviiiiiieie e e e
(b) Estimated COSt: RS.......vveieie e
(C) Earnest Money: RS.....cov i
(d) Security deposit including earnest money RS................coenee.
(e) Percentage, if any, to be deducted from RS.............ccoveiinini
Bills (Rupees per month)
(f) Time allowed for the work from date of written order
t0 COMIMENCE. .. cv e vt

Item | Item of work | Unit | Per | RATE TENDERED
No. In figure In words
Rs. P

Note: To be continued on additional sheets as found necessary

Contractor Witness Engineer-in-charge
For Director, N.I.T.KKR

*in figures as
well as in
words.

(a)If several sub-works
are included, they
should be detailed in a
separate list.

(b)This deposit  will
vary from 1% to 10%
of the estimated cost of
the work according to
the requirements of the
cases.

(C)This  percentage,
where  no  security
deposit is taken will
vary from5%to 10%
according to  the
requirements of the
case. Where security
deposit is taken, see
note to clause 1 of
conditions of contract.



Should this tender be accepted, I/we hereby agree to abide by
to fulfill all the terms and provisions of the said conditions of
contract annexed hereto, so far as applicable, or in default thereof to
forfeit and pay to the N.I.T.KKR or its successors in office the sums

of money mentioned in the said conditions. The sum of
RS i, vide Bank DrafttDAC No......... drawn
0] *is herewith

forwarded in Deposit at Call receipts, as earnest money the full
value of which is to be absolutely forfeited to the said N.I.T.KKR or
its successors in office, without prejudice to any other rights or
remedies including action under clause 2 & 3 of condition of
contract annexed hereto of the said N.I.T.KKR or its successors in
office, should I/we fail to commence the work specified in the above
memorandum otherwise in accordance with Clause 1 (A) of the said
conditions of contract, otherwise the said sum of Rs.

Shall be retained by N.I.T.KKR as on account of such security
deposit as aforesaid: or (b) the full value of which shall be retained
by N.I.T.KKR on account of the security deposit specified in Clause
1 (B) of the said condition of contract.

Dated the...............
MV IENES S . . e e e e e e e e e e e e,

AAANESS ..o o e e

(@ Lo o3 1o L1 o] 1

The above tender is hereby accepted by me for and on behalf
of Director, N.I.T. Kurukshetra

Dated the............

Contractor

Witness

Engineer-in-charge
For Director, N.I.T., KKR.

L to

*Give particulars and
numbers

Strike out (a) if no
cash security deposit is
taken strike out (b) if
any cash  security
deposit is taken.

Signature of contractor
before submission of
tender.

$Signature of witness
contractor’s
signature

Signature of the officer
by whom accepted.



Security deposit.

*This will be the same
percentage as that in
the tender at(c).

“The amount of the
percentage not
exceeding10% will be
fixed in every case to
suit requirements e.g.,
if it is fixed at 8% and
the security deposit
only amount to 5% of
the estimated cost of
the work, then 3%
should be deducted
from every payment. If
the percentage is fixed
at 10 % and the
security deposit only
amounts to 8% then
2% should be
deducted, and so on.

Contractor

CONDITIONS OF CONTRACT

Clause 1- The person/ persons whose tender may be accepted
(hereinafter called the contractor) shall (A) [within one day for
a contract of Rs. 1000 or less, two days for Rs. 2000 or less
and so on, up to a limit of ten days of receipt by him of the
notification of the acceptance of his tender] deposit with the
Registrar or his authorized officer in cash or Govt. Securities
endorsed to the Director (if deposited for more than 12
months) a sum sufficient with the amount of the earnest money
deposited by him with his tender to make up the full security
deposit specified in the tender, or (B) permit N.I.T. KKR at the
time of making any payment to him for work done under the
contract to deduct such sum as will (with earnest money
deposited by him) amount to -- * ten percent of all moneys so
payable, such deductions to be held by N.I.T. KKR by way of
security deposit]. Provided always that in the event of the
contractor depositing a lump-sum by way of security deposit
as contemplated at (A) above, then and in such case, if the sum
so deposited shall not amount to 10°% of the total estimated
cost of work, it shall be lawful for N.I1.T. KKR at the time of
making any payment to the contractor for work done under the
contract to make up the full percentage of ten percent by
deducting a sufficient sum from every such payment as last
aforesaid. All compensation or other sums of money payable
by the contractor to the N.I.T. KKR under the terms of his
contract may be deducted from or paid by the sale of sufficient
part of his security deposit from any sums which may be due
or may become due to the contractor by N.I.T. KKR on any
account whatsoever, and in the event of his security deposit
being reduced by reason of any such deduction or sale as
aforesaid, the contractor shall within ten days thereafter make
good in cash or Govt. Securities endorsed as aforesaid any sum
or sums which may have been deducted from, or raised by sale
of his security deposit or any part thereof. All interest which
may from time to time accrue due any payable on the said
security deposit shall be paid as the same shall be realized to
the contractor.

Engineer-in-charge
For Director N.I.T. KKR

Witness



Compensation for
delay

Action when whole of
security  deposit s
forfeited.

Contractor

Clause 2— The time allowed for carrying out the work as
entered in the Tender shall be strictly observed by the
contractor and shall be reckoned from the date of which the
order to commence work is given to the contractor. The work
shall throughout the stipulated period of the contract be
proceeded with all due diligence (time being deemed to be the
essence of the contract on the part of the contractor) and the
contractor shall pay as compensation an amount equal to one
percent, which the Director/Dean (E, EM & C) may levy on
the amount of the estimated cost of the whole work as shown
in the tender for every day that the work remains
uncommenced or unfinished after the proper dates. And further
to ensure good progress during the execution of the work, the
contractor shall be bound, in all cases in which the time
allowed for any work exceeds one month, to complete one-
fourth of the whole of the work before one-fourth of whole
time allowed under the contract has elapsed: one-half of the
work before one half and such time as elapsed, three-fourth of
the work before three-fourth of such time has elapsed. In the
event of the contractor failing to comply with this condition he
shall be liable to pay as compensation an amount equal to one
percent, which the Director/Dean (E, EM & C) may levy, on
the said estimated cost of the whole work for every day that
the due quantity of work remains incomplete. Provided always
that the entire amount of compensation to be paid under the
provisions of this clause shall not exceed ten percent on the
estimated cost of the work as shown in the tender. The
Director may, on representation from the contractor reduce the
amount of compensation and his decision in writing shall be
final.
Clause 3 - In any case in which under any clause or clauses of
the contract the contractor has rendered himself liable to pay
compensation amounting to the whole of his security deposit
(whether he paid in one sum or deducted by installments), the
Engineer-in-charge on behalf of the Director, N.I.T. KKR shall
have power to adopt any of the following courses, as he may
deem best suited to the interests of N.I.T. KKR.
(@) To rescind the contract(of which recession notice in
writing to the contractor under the hand of the Engineer-in-
Charge shall be conclusive evidence), and in which case the
security deposit of the contractor shall stand forfeited and be
absolutely at the disposal of N.I.T. KKR.

Witness Engineer-in-charge
For Director N.I.T. KKR



(b) To employ labour paid by the N.I.T. KKR and to
supply materials to carry out the work, or any part of the
work, debiting to the contractor with the cost of the labour
and the price of the materials (of the amount of which cost
and price, a certificate of the Engineer-in-charge shall be final
and conclusive against the contractor), and crediting him with
the value of the work done, in all respects in the same manner
and at the same rates as if it had been carried out by the
contractor under the terms of this contract, the certificate of
the Engineer-in-charge as to the value of the work done shall
be final and conclusive against the contractor.

(c) To measure the work of the contractor, and to take
such part thereof as shall be unexecuted out of his hands, and
to give it to another contractor to complete, in which case any
expense which may be incurred in excess of the sum such
would have been paid to the original contractor, if the whole
work had been executed by him (of the amount of which
excess the certificate in writing of the Engineer-in-charge
shall be final and conclusive) shall be borne and paid by the
original contractor and may be deducted from any money due
to him by N.I.T. KKR under the contract or otherwise, or
from his security deposit or the proceeds of sale thereof or a
sufficient part thereof.

In the event of any of the above courses being adopted
by the Engineer-in-charge the contractor shall have no claim
to compensation for any loss sustained by him by reason of
his having purchased or procured any materials, or entered
any engagements, or made any advances on account of or
with a view to the execution of the work for the performance
of the contract. And in case the contract shall be rescinded
under the provision aforesaid, the contactor shall not be
entitled to recover or be paid any sum for any work there to
for actually performed under the contract, unless and until the
Engineer-in-charge will have certified in writing the
performance of such work and the value payable in-respect
thereof, and he shall only be entitled to be paid the value so
certified.

Contractor Witness

Engineer-in-charge
For Director N.I.T.
KKR



Contractor remains liable
to pay compensation if
action not taken under
clause 3

Power to take possession
of or require removal of
sell contractors plant.

Extension of time

Contractor

Clause 4-- In any case in which any of the powers, conferred
upon the Engineer-in-charge by clause 3 hereof shall have
become exercisable and the same have not have been
exercised, the non exercise there of shall not constitute a
waiver of any of the conditions there of and such power shall
notwithstanding be exercisable in the event of any future case
of default by the contractor for which by any clause hereof he
is declared liable to pay compensation amounting to the
whole of his security deposit, and liability of the contractor
for past and future Compensation shall remain unaffected. In
the event of the Engineer-in-charge exercising either of the
powers (a) or(c) vested in him under the preceding clause he
may, if he so desires, take possession of all or any tool, plants
material and stores in or upon the works, or the site thereof or
belonging to the contractor, or procured by him and intended
to be used for the execution of the work or any part thereof,
paying or allowing for the same in account at the contract
rates, or in case of these not being applicable at current
market rates to be certified by the Engineer —in-charge whose
certificate thereof shall be final, otherwise the Engineer-in-
charge may, by notice in writing to contractor or his clerk of
the works, foreman or other authorized agent, require him to
remove such tools, plant materials, or stores from the
premises within a time to be specified in such notice, and in
the event of the contractor failing to comply with any such
requisition, the Engineer-in-charge may remove them at the
contractor’s expense or sell them by auction or private sale on
account of the contractor and at his risk in all respects, and
the certificate of the Engineer-in-charge as to the expense of
any such removal, and the amount of the proceeds and
expenses and of any such sale be final and conclusive against
the Contractor.

Clause 5—If the contractor shall desire an extension of the
time for the completion of the work on the grounds of his
having unavoidable hindrance in its execution or on any other
ground, he shall apply in writing to the Engineer-in-charge
within 30 days, of the date of the hindrance, on account of
which he desires such extension as aforesaid and the Prof. 1/C
(E & C) Engineer-in-charge shall, if in his opinion (which
shall be final) reasonable ground be shown, therefore,
authorize such extension of time, if any, as may, in his
opinion, be necessary or proper.

Witness Engineer-in-charge
For Director N.I.T. KKR



Contractor to submit a
return every month on any
works claimed as extra.

*District rate mean the
Kurukshetra Distt., rate of
the  Haryana P.W.D.
schedule of rates 1988
issued by Chief Engineer
Haryana, P.W.D. B&R.

Final Certificate

Contractor

Clause 5-A — The contractor shall deliver in the office of the
Engineer-in-charge on or before the 10" days of every month
during the continuance of the work covered by his contract, a
return showing details of any work claimed for as extra, such
return shall also contain the value of such work as claimed by
the contractor, which value shall be based upon the rate and
prices mentioned in the contract or in the schedule of rates in
force in the* District for the time being. The contractor shall
include in such monthly return particulars of all claims of
what ever kind and however arising, which at the date thereof
he has or may claim to have against the Engineer-in-charge
under or in respect of or in any manner arising out of the
execution of work, and the contractor shall be deemed to have
waived all claims not included in such return and will have no
right to enforce any such claims not so included, whatsoever
be the circumstances.

Clause 6 — Without prejudice to the rights of N.I.T. KKR
under any clause hereinafter contained, on completion of the
work, the contractor shall be furnished with a certificate by
the Executive Engineer of such completion, but no such
certificate shall be given nor shall the work be considered to
be completed until the contractor shall have removed from the
premises on which the work shall be executed or of which he
may have had possession for the purpose of the execution, all
scaffolding, surplus materials, and rubbish, and cleaning off
the dirt on or before the date fixed for completion of the
work; the Engineer-in-charge may at the expanse of the
contractor remove such scaffolding surplus rubbish and
dispose off the same as he thinks fit and clean of such dirt
aforesaid and the contractor shall forthwith pay the amount of
all expanses so incurred, shall have no claim in respect of
any such scaffolding or surplus materials aforesaid except for
any sum actually realized by the sale there-of.

Witness Engineer-in-charge
For Director N.I.T. KKR



Clause 7—No payments shall be made for works, estimated to
cost less than rupees one thousand, till after the whole of the
works shall have been completed and a certificate of
completion given. But in the case of works estimated to cost
more than rupees one thousand, the contractor shall on
submitting bill thereof be entitled to receive a monthly
payment proportionate to the part thereof, then approved and
passed by the Engineer-in-charge, whose certificate of such
approval and passing of the sum so payable shall be final and
conclusive against the contractor. But all such intermediate
payments shall be regarded as payment by way of advance
against the final payment only and not as payments for work
actually done and completed and shall not preclude the
requiring of, bad, unsound, and imperfect or unskillful work to
be removed and taken away and reconstructed or re-erected, or
be considered as an admission of the due performance of the
contractor, any part there of in any respect of the acquiring of
any claim, not shall it conclude, determine or affect in any way
the powers of the Engineer-in-charge under these conditions,
or any of them as to the final settlement and adjustment of the
accounts or otherwise, or in any other way vary or affect the
contract. The final bill shall be submitted by the contractor
within one month of the date fixed for completion of the work
otherwise the Engineer-in-charge’s certificate of the
measurement and of the total amount payable for the work
accordingly shall be final and binding on all parties.

Clause 8 — A bill shall be submitted by the contractor each
month on or before the date fixed by the Engineer-in-charge
for the work executed in the previous months, and the
Engineer-in-charge shall take or cause to be taken the requisite
measurement for the purpose of having the same verified, and
the claim, as far as admissible, if possible, before the expiry of
ten days from the presentation of the bill. If the contractor does
not submit the bill within the time fixed as aforesaid the
Engineer-in-Charge may depute a subordinate to measure up
the said work in presence of the contractor whose counter
signature to measurement list will be sufficient warrant; the
Engineer-in-charge may prepare a bill and from such list,
which shall be binding on the contractor in all respects.

Contractor Witness

Payment on
intermediate
certificate to be
regarded as advances.

Bill to be Submitted
monthly

Engineer-in-charge
For Director N.I.T. KKR



Clause 9—The contractor shall submit all bills on the printed
forms to be had on application from the office of the Engineer-
in-charge, and the charges in the bill shall always be entered at
the rates specified in the tender or in case of extra ordered in
pursuance of these conditions, and not mentioned or provided
for in the tender at the rates hereinafter provided for such
work.

Clause 10—If the specification of estimates of the work
provides for the use of any special description of materials to
be supplied from the Engineer-in-charge’s store, or if it is
required that the contractor shall use certain stores to be
provided by the Engineer-in-charge, (such materials and
stores; and the prices to be charged thereof as hereinafter
mentioned being so far as practicable for the convenience of
the contractor but not so as in any way to control the meaning
or effect of this contract, specified in the schedule or
memorandum hereto annexed), the contractor shall be supplied
with such material and stores as required from time to time to
be used by him for the purposes of the contract only and the
value of the full quantity of materials and stores so supplied
and the rates specified in the said schedule or memorandum
may be set off or deducted from any sums then due, or
thereafter to become due to the contractor under the contract or
otherwise, or against or from the security deposit, or the
proceeds of sale there of; if the same is held Govt. Securities,
the same or a sufficient portion thereof being this case sold for
the purpose. All materials supplied to the contractor shall
remain the property of the contractor, but shall not on any
account be removed from the site of the work without the
written permission of the Engineer-in-charge and shall at all
time be open to inspection by him. Any such material, unused
and in perfectly good condition at the time of the completion
or determination of the contract, shall be returned to the
Engineer-in-charge store, if by a notice in writing under his
hand he shall so require, but the contractor shall not be entitled
to return any such material unless with such consent and shall
have no claim for compensation on account of any such
material so supplied to him as aforesaid being unused by him,
for any wastage in or damage to, any such materials.
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Contractor

Clause-11—The contractor shall execute the whole and every
part of the work in most substantial and workmanlike manner
and both as regards materials and otherwise in every respect in
strict accordance with the specification. The contractor shall
also confirm exactly, fully and faithfully to the designs,
drawings and instructions in writing relating to the work signed
by the Engineer-in-charge and lodged in his office, and to which
the contractor shall be entitled to have access at such office, or
on the site of the work for the purpose of inspection during
office hours, and the contractor shall if he so requires, be
entitled at his own expense to make or cause to be made copies
of the specifications, and of all such designs, drawings and
instruction as aforesaid.

Clause 11 (a)—The Engineer-in-charge shall have full powers
at all times to object to the employment of any workman,
foreman or other employee on the work by the contractor, and if
the contractor shall receive notice in writing from the Engineer-
in-charge requesting the removal of any such man or men from
the works, the contractor shall comply with the request
forthwith.

No such workman, foreman or other employee after his removal
from the works by request of the Engineer-in-charge shall be re-
employed or reinstated on the works by the contractor at any
time, except with the previous approval in writing of the
Engineer-in-charge

The contractor shall not be entitled to demand the reason from
the Engineer-in-charge for requiring the removal of any such
workman, foreman or other employee.

Clause 12—The Engineer-in-charge shall have power to make
any alternation in, omission from additions to substitutions for
the original specifications, drawings, designs and instructions
that may appear to him to be necessary or advisable during the
progress of the work, and the contractor shall be bound to carry
out the work in accordance with any instruction which may be
given to him in writing signed by the Engineer-in-charge and
such alteration, omission, addition or substitution shall not
invalidate the contract, and any altered, additional or substituted
work, which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the
contractor on the same conditions in all respects on which he
agreed to do the main work, on the same rates as are specified

Witness Engineer-in-charge
For Director N.I.T. KKR



No compensation for
alteration or restriction of
work be carried out.

Contractor

in the tender for the main work. The time for the completion of
the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract
work, and the certificate of the Engineer-in-charge shall be
conclusive as to such proportion. And if the altered, additional
or substituted work includes any class of work, for which no
rate is specified in this contract, then such class work shall be
carried out at the rates entered in schedule of rates of the Distt;
subject to the same percentage above or below as for the items
included in the contract; and if such class of work is not entered
in scheduled of rates of the Distt., then the contractor shall,
within seven days, of the date of his receipt of the order to carry
out the work, inform the Engineer-in-charge of the rate which it
is his intention to charge for such class of work. If the Engineer-
in-charge does not agree this rate he shall by notice in writing
be at liberty to cancel his order to carry out such work, and
arrange to carry it out in such manner as he may consider
advisable, provided always that if the contractor shall
commence work or incur any expenditure in regard thereto
before the rates shall have been determined as lastly herein
before mention, then in such case he shall only be entitled to be
paid in respect of the work carried out or expenditure incurred
by him prior to the date of determination of the rates as
aforesaid according to such rate or rates as shall be fixed by the
Engineer-in-charge. In the event of a dispute, decision of the
Director of the N.I.T. KKR shall be final.

Clause 13—If at any time after the commencement of the work
the N.I.T. KKR shall for any reason whatsoever not require the
whole work thereof as specified in the tender to be carried out,
the Engineer-in-charge shall give notice in writing of the fact to
the contractor who shall have no claim to have any payments or
compensation whatsoever on account of any profit or
advantage, which he might have derived from the execution of
the work in full, that which he did not derive in consequence of
the full amount of the work not having been carried out, neither
shall he have any claim of compensation by reason of any

Witness Engineer-in-charge
For Director N.I.T. KKR



alternations having been made in the original specifications,
drawings, designs and instructions which shall involve any
curtailment of the work as originally contemplated.

Clause 14—If it shall appear to the Engineer-in-charge or his
subordinate-in-charge of the work that any work has been
executed with unsound, imperfect or unskillful workmanship
or with material of any inferior description or that any
material or articles provided by him for the execution of the
work are unsound or of a quality inferior to that contracted
for or otherwise not in accordance with the contract, the
contractor shall on demand in writing from the Engineer-in-
charge specifying the work materials or articles complained
of notwithstanding that the same may have been in
advertently passed, certified and paid for, forthwith rectify or
remove and reconstruct the work so specified in whole or in
part as the case may require or as the case may be, remove
the materials or articles so specified and provide and other
proper suitable materials or articles at his own proper charges
and cost; and in the event of his failing to do so within a
period to be specified by the Engineer-in-charge in his
demand aforesaid, then, the contractor shall be liable to pay
compensation at the rate of 1% on the amount of the estimate
for every day not exceeding ten days, while his failure to do
so shall continue and in the case of any such failure the
Engineer-in-charge may, rectify or remove and re-execute the
work or remove and replace with other materials or articles
compound of as the case may be, at the risk and expense in all
respects of the contractor.

Clause 15—All work under or in course of execution or
executed in pursuance of the contract shall at all times be
open to the inspection and supervision of the Engineer-in-
charge and his subordinates and the contractor shall at all
times during the usual working hours and at all other time at
which reasonable notice of the Engineer-in-charge or his
subordinate to visit the work shall have been given to the
contractor either himself be present to receive the
instructions or have a responsible agent duly accredited in
writing be present for that purpose. Orders given to the
contractor’s agent shall be considered to have the same force
as if they had been given to the contractor himself.
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Clause 16—The contractor shall give not less than five day’s
notice in writing to the Engineer-in-charge or his
Subordinate-in-charge of the work before covering up or
otherwise placing beyond the reach of the measurement any
work in order that the same may be measured and correct
dimension thereof be taken before the same is so covered up
placed beyond the reach of measurement and shall not cover
up or place beyond the reach of measurement, any work
without the consent in writing of the Engineer-in-charge or
his Subordinate-in-charge of the work, if any work shall be
covered up or placed beyond the reach of measurement
without such notice having been given or consent obtained of
the same shall be uncovered at the contractor’s expense; or in
default thereof no payment or allowance shall be made for
such work or the material with which the same was executed
Clause 17—If the contractor or his work-people or servants
shall break, deface, injure or destroy any part of a building in
which they may be working to, any building road fence,
enclosure or grass land and cultivated ground continuers to
the premises on which the work or any part of it is being
executed or if any damage shall happen to the work while in
progress from any cause whatever or any imperfections
,maintenance become apparent in it within 12 months after a
certificate final or other of its completion shall have been
given by the Engineer-in-charge as aforesaid, the contractor
shall make the same good at his own expense or in default,
the Engineer-in-charge may cause the same to be made good
by other workmen and deduct the expense of which the
certificate of the Engineer-in-charge shall be final from any
sums that may be then or at any time thereafter may become
due to the contractor or from his security/ bank guaranty
deposit or the proceeds of sale thereof or of a sufficient
portion thereof.
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Clause 18—The contractor shall supply at his own cost all
material (except such special materials, if any as may in
accordance with the contract be supplied from the Engineer-
in-charge’s stores) plants, tools, appliances , implements,
ladders, cordage, tackle, scaffoldings and temporary works
requisite for the proper execution of the work, whether
original, altered or substituted and whether included in the
specification or other documents forming part of the contract
referred to in these conditions or not or which may be
necessary for the purpose of satisfying or complying with
carriage there to and from the work. The contractor shall also
supply without charge the requisite person with the means &
material as is necessary for the purpose of setting out work
and counting, weighing and assisting in the measurement or
examination at any time and from time to time of the work of
materials. Failing his so doing, the same may be provided by
the Engineer-in-charge at the expenses of the contractor and
the expenses may be deducted from any money due to the
contractor under the contract or from his security deposit or
the proceed of sale thereof or of sufficient portion thereof.
The contractor shall also provide all necessary fencing all
lights, required to protect the public from accident and shall
be bound to bear the expenses of defense of every suit, action
or other proceedings at law that may be brought by any
person for injury sustained owing to neglect of the above
precautions and to pay any damages and costs which may be
awarded in such suit, action or proceedings to any such
persons or which may with the consent of the contractor be
paid to compromise any claim by any such person.

Clause-18 (a)—The final bill of the contractor unless or until
he furnishes to the satisfaction of the Engineer-in-charge-a
proof of the price of earth used for the works having been
fully paid to owners of the land from witch the earth was
removed or of the matter having been amicably settled with
them. The contractor shall also be liable to indemnify the
N.I.T. KKR against all claims made, proceedings and action
taken by any person in respect of the price of the earth
removed by the contractor from his land for the work against
all losses damages, and expanses which the N.I.T. KKR
suffer or incur as a result of such claims
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Clause 19—No female labour shall be employed within the
limits of cantonment.

Clause 19 (A)—No labourer below age of 14 years shall be
employed on the work.

Clause 19(B)—The contractor shall pay his labourer not less
than the wages paid for similar work in the neighborhood.
Clause 20—No work shall be done on Sundays without the
sanction in writing of the Engineer-in-charge.

Clause 20 (A)—In every case in which by virtue of the
provisions of section, 12, sub-section (1) of the Workmen’s
Compensation Act 1923, N.I.T. KKR is obliged to pay
compensation to a workman employed by the contractor, in
execution of the works. N.I.T. KKR will recover from the
contractor the amount of the compensations so paid; and
without prejudice to the rights of N.I.T. KKR under section
12, sub-section (2) of the said Act. N.I.T. KKR shall be at
liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by
N.I.T. KKR to the contractor whether under this contract or
otherwise.

N.I.T. KKR shall not be bound to contest any claim made
against it under section 12, sub-section (1) of the said Act
except on the written request of the contractor and upon his
giving to N.L.T. KKR full security for all costs for which
N.I.T. KKR might become liable in consequence of
contesting such claim.

Clause 21 — The contract shall not be assigned or sublet
without the written approval of the Executive Engineer. And
if the contractor shall assign or sublet his contract or attempt
to do so or become insolvent or commence any insolvency
proceeding or make any composition with his creditors or
attempt to do so or if any bribe, gratuity, gift, loan, perquisite,
reward or advantage, pecuniary or otherwise shall either
directly, be given, promised or offered by the contractor any
of his servants or agents to any officer or person in the
employment of N.I.T. KKR in any way relating to his office
or employment if any such officer or person shall become in
any way directly or indirectly interested in the contract, the
Executive Engineer may thereupon by notice in writing
rescind the contract and the security deposit of the contractor
shall there upon stand forfeited and be absolutely at the
disposal of N.I.T. KKR, and the same consequences shall
ensue as if the contract had been rescinded under clause 3

Contractor Witness

Labour
Work on Sundays.
Contractor liable for

payments of compensation
to injured workmen, or, in
case death, to his relations.

Work not to be sublet

Contract may be rescinded
and security deposit
forfeited for  subletting,
bribing or if contractor
becomes insolvent.

Engineer-in-charge
For Registrar N.I.T.



hereof, and in addition the contractor shall not be entitled to
recover or be paid for any work thereof actually performed
under the contract.

Clause 22—All sums payable by way of compensation under
any of these conditions shall be considered as reasonable
compensation to be applied to the use of N.I.T. KKR without
reference of the actual loss or damage sustained, and whether
or not any damage shall have been sustained.

Clause 22(A)—Any excess payment made to the contractor
inadvertently or otherwise under this contract or on any
account whatever and any other sum found to be due to N.I.T.
KKR by the contractor in respect of this contract, any other
contract or work order, any account whatever, may be
deducted form any sum whatsoever payable by N.I.T. KKR to
the contractor either in respect of contact or any work order or
contract of any other account.

Clause 23 — In the case of a tender by partners, any change in
the constitution of the firm shall be forthwith notified by the
contractor to the Engineer-in-charge for his information.
Clause 24—All works to be executed under the contract shall
be executed under the direction and subject to the approval in
all respects of the Honorary Advisor, N.I.T. KKR for the time
being who shall be entitled to direct at what point or points
and in what manner they are to be commenced and form time
to time carried on.

Clause 25—No claims for payment of an extraordinary
nature, such as claims for bonus, for extra labour, employed
in completing the work before the expiry of the contractual
period at the request of the Engineer-in-charge or claim for
compensation where work has been temporarily brought to a
standstill though no fault of the contractor, shall be allowed
unless and to the extent that the same shall have been
expressly sanctioned by the Board of Governors of the N.I.T.
KKR.
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Arbitration clause
Clause 25(A) (1) If any dispute of difference of any kind what so ever shall arise

between the N.I.T., Kurukshetra/ his authorized agents and the contractor in connection
with or arising out of the contract, or the execution of the work that is (i) Whether before
its commencement or during the progress of the work or after its completion, (ii) and
whether before or after termination, abandonment or breach of the contract; it shall in the
first instance be referred to for being settled by the Executive Engineer-in-charge of the
work at the time and he shall within a period of sixty days after being requested in
writing by the contractor to do so, convey his decision to the contractor, and subject to
arbitration as herein after provided, such decision in respect of every matter so referred
shall be final and binding upon the contractor. In case the work is already in progress, the
contractor will proceed with the execution of the work on receipt of the decision by the
Executive Engineer-in-charge as aforesaid; with all due diligence whether he or the
Director of N.I.T. Kurukshetra/ his authorized agent requires arbitration as here in after
provided or not. If the Executive Engineer-in-charge of the work has conveyed his
decision to the contractor and no claim to arbitration has been filed with him by the
contractor within a period of sixty days from the receipt of letter communicating the
decision, the said decision shall be final and binding upon the contractor and will not be a
subject- matter of arbitration at all. If the Executive Engineer-in-charge of the work fails
to convey his decision within a period of sixty days, after being requested, as aforesaid,
the contractor may, within further sixty days of the expiry of first sixty days from the date
on which request has been made to the Executive Engineer-in-charge requests the
Director that the matters in dispute be referred to arbitration, as hereinafter provided.

(2 In case of any dispute or differences, in respect of which the decisions are not
final and conclusive, the same shall be referred to arbitration by a sole arbitrator i.e. the
Chairman, BOG, at the request in writing of either party, made in a communication sent
through registered AD post. The arbitrator to whom the matter is originally referred being
transferred or vacating his office, his successor in office, as such shall be entitled to

proceed with the reference from the stage at which it was left by his predecessor.

Contractor Witness Engineer-in-charge
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(3) It is also a term of this arbitration agreement that no person other than a person
appointed by the N.I.T. KKR authorities shall act as arbitrator and if for any reason that is
not possible the matter shall not be referred to arbitration at all. In all cases where the
agreement amount awarded exceeds Rs. 25,000/- (Rupees Twenty Five Thousand only)
the arbitrator must invariably give reasons for his award in respect of each claim and
counter- claim separately.

(4) The arbitrator shall award separately giving his award against each claim and dispute
raised by either party including any counter- claims individually and that any lump-sum
award shall not be legally enforceable.

(5) The following matters shall not lie within the purview of arbitration.

@) Any dispute relating to the levy of compensation as liquidated damages which has
already been referred to the Director and is being heard or/ and has been finally decided
by the Director, N.I.T. Kurukshetra.

(b) Any dispute in respect of substituted, altered, additional work/ omitted work/
defective work referred by the contractor for the decision of the Director if it is being
heard or has already been decided by the Director, N.1.T., Kurukshetra.

(c) Any dispute regarding the scope of the work or its execution or suspension or
abandonment that has been refered by the contractor for the decision of the Director,
N.L.T.,Kurukshetra and has been so decided finally by the Director.

(6) The independent claims of the party other than the one getting the arbitrator
appointed, as also counter-claims of any party will be entertained by the arbitrator not
with standing that the arbitrator had been appointed at the instance of the other party.

(7) 1t is also a term of this arbitration agreement that where the party invoking arbitration
is the contractor, no reference for arbitration shall be maintainable unless the contractor
furnishes to the satisfaction of the Executive Engineer-in-charge of the work, a security
deposit of a sum determined according to details given below and the sum so deposited
shall on the termination of the arbitration proceedings, be adjusted against the cost, if
any, awarded by the arbitrator against the claimant party and the balance remaining after
such adjustment in the absence of any such cost being awarded, the whole of the sum
will be refunded to him within one month from the date of the award:-

Amount of claims Rate of security deposit
(i) For claims below Rs.10,000/- 2% of amount claimed
(if) For claims of Rs. 10,000/- and above 5% of amount claimed
and below Rs. 1,00,000/-
(iii) For claim of Rs, 1,00,000/- and above 7 ¥2% of amount claimed

The stamp fee due on the award shall be payable by the party as desired by the
arbitrator and in the event of such party’s default the stamp-fee shall be recoverable from
any other sum due to such party under this or any other contract.

Contractor Witness Engineer-in-charge
For Director, N.I.T.,KKR



(8) The venue of arbitration shall be such place or places as may be fixed by the
arbitrator in his sole discretion. The work under the contract shall continue during the
arbitration proceedings.

9) Neither party shall be entitled to bring a claim for arbitration if the appointment of

such arbitrator has not been applied within 6 months:-

@ Of the date of completion of the work as certified by Executive Engineer in
charge, or

(b) Of the date of abandonment of the work, or

(©) Of its non-commencement within 6 months from the date of abandonment, or
written orders to commence the work as applicable, or

(d) Of the completion of the work through any alternative agency or means after
withdrawal of the work from the contractor in whole or in part and/ or its
rescinding, or

(e) Of receiving an intimation from the Executive Engineer-in-charge of the work
that final payment due to or recovery from the contractor had been determined
which he may acknowledge and/or receive Which ever of (a) to (e) above is the
latest.

If the matter is not referred to arbitration within the period prescribed
above, all the rights and claims of any party under the contract shall be deemed to
have been forfeited and absolutely barred by time even for civil litigation
notwithstanding.

(10) It is also a term of this arbitration agreement that no question relating to this
contract shall be brought before any Civil Court without first involving and completing
the arbitration proceedings as above, if the scope of the arbitration specified herein covers
issues that can be brought before the arbitrator i.e. any matter that can be referred to
arbitration shall not be brought before Civil Court. The pendency of arbitration
proceedings shall not disentitle the N.I.T. KKR to terminate the contract and make
alternative arrangements for the completion of the work.

(11) The arbitrator shall be deemed to have entered on the reference on the day he
issued notices to the parties, fixing the first date of hearing. The arbitrator may from time
to time, with the consent of the parties enlarge the N.I.T.KKR time for making and
publishing the award.

(12) Itis also a term of this arbitration agreement that subject to the stipulation herein
mentioned, the arbitration proceedings shall be conducted in accordance with the
provisions of the Arbitration Act. 1940 or any other law in force for the time being.

Contractor Witness Engineer-in-charge
For Director, N.I1.T. KKR



Clause 26—The contractor shall obtain from the stores of the
Engineer-in-charge all stores and articles of European or
American manufacture which may be required for the work, or
any part thereof or in making up articles, required thereof or in
connection therewith, unless he has obtained permission in
writing from the Engineer-in-charge to obtain such stores and
articles elsewhere. The value of such stores and articles as may
be supplied to the contractor by the Engineer-in-charge will be
debited to the contractor in his account at the rates shown in the
schedule attached to the contact and if they are not entered in the
schedule- they will be debited at cost price which for the purpose
if this contact shall have been incurred in obtaining delivery of
the same at the stores aforesaid.

Clause 26 (A)—Any fluctuations in railway rates which may
occur during the subsistence of, and affecting freights of any
material to be supplied under this contract shall be brought to the
notice of the “Engineer-in-charge” by the contractor within
fifteen days from such date without prejudice to the rights of
N.I.T. KKR should the contractor fail to comply with the above
requirement, any excess or short charge on account of such
increase or decrease shall be credited to or recovered from the
contractor. No alteration in contract rates shall be admissible in
consequence of fluctuation in railway freight when such railway
freight is on account of material, which is required by a
contractor in the manufacture of an article to be supplied under
this contract i.e. fluctuations in railway freight on coal required
for burning bricks will not be taken in to consideration, or for an
article which forms part of finished work for purposes of this
clause. Similarly, no alteration in rates will be allowed when a
manufactured article is transported by rail from place A to place
B to form part of a finished work.

Clause 27—When the estimate on which a tender is made
includes lump-sums in respect of parts of the work, the
contractor shall be entitled to payment in respect of the items of
work involved or the part of the work in question, the same rates
as are payable under this contract for such item, or if the part of
the work in question is not, in the opinion of Engineer-in-charge,
capable of measurement, the Engineer-in-charge may at his
direction pay the lump sum amount entered in the estimate, and
the certificate in writing of the Engineer-in-charge shall be final
and conclusive against the contractor with regard to any sum or
sums payable to him under the provision of this clause.
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Procedure where no Clause 28—In the case of any class of work for which there is

specifications provided

Definition of works

Jurisdiction

Contractor

no such specification as is mentioned in Rule 1, such work
shall be carried out in accordance with district specifications
and in the event of there being no district specifications then
in such case the work shall be carried out in all respects in
accordance with the instructions and requirements of
Engineer-in-charge.

Clause 29—The expression “works” or “work” where used in
these conditions shall unless there be something either in the
subject or context repugnant to such constructions, be
constructed and taken to mean the works by or by virtue of the
contract, contracted to be executed whether temporary or
permanent and whether original, altered, substituted or
additional.

Clause 30—The percentage referred to at page (3) of the
tender will be calculated on the gross amount (value of
finished work including cost of material whether purchased
from Govt. or direct) or (1) the items of work to which the
rates in the tender apply and also (2) the items of work for
which rates exist in the Schedule of rates of the state Haryana.
Clause 31—The terms and conditions of the agreement have
been explained to me/us and I/we clearly understand them.
Clause-32- The schedule of additional conditions Haryana
Public works department, contractor labour regulations, fair
wage clause and the rules for protection of health and N.I.T.
any arrangements for workers employed by N.I.T. KKR or its
contractor shall be deemed to be part of this contract and any
breach thereof shall be deemed to a breech of this contract.
Clause 33— 4% sale tax and 2% income tax + surcharge as
applicable or all taxes as applicable from time to time will be
deducted from gross amount of each bill of the agency/
contractor.

Clause 34—The expression “XEN”, “Executive Engineer”
and Engineer-in-charge be construed and taken to mean the
Executive Engineer N.I.T., Kurukshetra.

Clause 35—Notwithstanding any other provision, all legal
proceedings in respect of this contract would be subject to
Jurisdiction of Courts at Kurukshetra.

Witness Engineer-in-charge
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CHAPTER NO. 4
SCHEDULE SHOWING (APPROX.) MATERIAL IF SUPPLIED FROM THE
NIT, CONSTRUCTION BRANCH
Schedule showing (approximately) material if supplied from the N.I.T. KKR
Construction Branch for works contracted to be executed and the rates at which they are
to be charged for

Particulars Rates at which the material will Place of delivery
Be charged to contractor

No material will be issued from the NIT, Kurukshetra stores.

CONDITIONS
1. No claim whatsoever on account of delay in procuring the material will be
entertained by the N.I.T. KKR
2. No claim will be entertained for damage or loss of material in custody of the

contractor due to rains, floods or any other acts of God.
3. All material procured & brought at site will be as per PWD specification/ISI
standards.

4. Cement: - only Ordinary Portland Cement (OPC) will be used.

5. The material will be got tested in the NIT, laboratory. If test facility is not
available in NIT, Kurukshetra Laboratory, the same shall be got done from
some other Govt., approved/recognized laboratory.

Contractor Witness Engineer-in-charge
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EXPLANATORY NOTES

The above rates are for complete work including cost of all materials,
labour tools and plants and water etc., unless otherwise specified.

All other such items not covered by the Haryana PWD schedule of
rates 1988, corrected upto date carried out, if any, will be paid for as
per Haryana PWD schedule of rates 1988, corrected upto date subject
to the accepted tendered premium/abatement given by the
contractor.

All clauses given in the Haryana PWD schedule of rates 1988, with
up-to-date correction slips shall be applicable to all above items
where-ever necessary.

The description, rates, units, etc. of above schedule, shall be
corrected as per Haryana PWD schedule of rates 1988, in case of any
error or omission.

Chapter numbers with items referred to above are of Haryana PWD
schedule of rates 1988, corrected upto date.

The whole work shall be carried out strictly in accordance with the
Punjab PWD specifications book 1990 edition as applicable to
Haryana State with upto date correction slips.

No premium shall be payable on the items which are not provided in
the Haryana PWD schedule of rates, 1988, corrected upto date.
Samples or all building materials, doors and windows, fittings and
other articles required for use on the work shall be got approved from
the Engineer-in-charge. Articles manufactured by firms of repute,
approved by the Engineer-in-charge shall only be used. Only articles
classified as First Quality’ by the manufacturers shall be used.
Articles which are not ‘First Quality’ shall be rejected by the Engineer-
in-charge. Preference shall be given to those articles which bear ISI
certificate mark. In case, articles bearing ISI certification mark are
not available, the quality of samples brought by the contractor shall
be judged by the standards laid down in the relevant ISI

specifications. All materials and articles brought by the contractor to



10.

11.

12.

13.

14.

15.

the site of work for use shall conform to the samples approved, which
shall be preserved till the completion of work. Final decision to reject
any material shall rest with the Engineer-in-charge. Material will be
got tested in the NIT, Kurukshetra, Laboratory. If test facility is not
available in NIT, Kurukshetra Laboratory, the same shall be got done
from some other Govt. approved/recognized laboratory.

The contractor shall provide suitable measuring & weighing
arrangements at site for checking of various articles brought by him
to ensure mixing in specified proportions.

The contractor shall provide such recesses, holes, openings etc. as
directed by Engineer-in-charge, as required for the
Electrical/Sanitary work and nothing shall be payable on this
account.

Thickness of RCC shall be measured and paid for as per structural
sizes designed.

Steel used in supports, spacers and for hooks and overlaps which are
not approved i.e. which are not provided according to the drawing or
the instructions of Engineer-in-Charge shall not be measured for
payment.

Wherever there is provision for flush doors only doors as bear the ISI
certification marks and arranged from manufacturer of good repute
shall be accepted. In case flush doors bearing ISI certification marks
are not available in the market flush doors conforming to ISI
specification and arranged from manufacturers of good repute shall
only be accepted.

Steel butt hinges shall strictly conform to Indian standards
specification, ISI-1341-1970 (Latest edition) and dimensions given in
table 2 for medium weight cold rolled mild steel butt hinges of the
above specifications. Hinges shall be of good workmanship and
manufactured by the firm of good repute.

Analysis of rates for non-schedule items which are not provided in the
Notice Inviting Tender/Haryana PWD Schedule of Rates, 1988

corrected upto date shall be payable as per actual lowest material



16.

17.

18.

19.

rates from the recognised public market suitable to the executing
Division and wages of labour as applicable at the time of execution of
work, plus admissible contractor’s profit and overhead charges. For
such items of materials, the contractor shall be required to produce
original vouchers which shall be subjected to verification by the
Engineer-in-Charge, if deemed necessary. The rates for Non-schedule
items shall be approved by the competent authority. Tender with the
condition regarding steel work to be done at labour rates shall be
considered invalid and rejected straightway.

Tender with condition regarding steel work to be done at labour rates
shall be considered invalid and rejected straight way.

The Quantities of items given in the Schedule are tentative. These can
be increased or decreased as per working architectural
drawings/structural drawings.

For quality control, the contractor shall be required to use cement
concrete mix giving a minimum cube strength as may be prescribed
in the relevant structural drawings of work/IS codes. For cement
concrete and cement mortar work and other items the tests should be
regularly carried out as per procedure laid down in relevant ISI and
other codes at the expense of the contractor. The rates provided in the
Haryana PWD Schedule of rate, 1988 include the cost of such
testings.

Irrespective of what is stated in para 6 of General rules of Haryana
PWD schedule of rates, 1988, no carriage of cement, steel and bricks
or any other type of material shall be admissible irrespective of lead

involved.



CHAPTER No. 6

SCHEDULE OF ADDITIONAL CONDITIONS

1.

10.

11.

12.

Upon completion and before offering the work for acceptance, the contractor
shall remove all false work, excavated and useless materials, rubbish
temporary building constructed by him and shall leave the site adjacent area in
a neat and clean condition to the entire satisfaction of the Engineer-in-charge
The Executive Engineer, reserves the option to take away any item of work or
any part thereof at any time during the currency of the contract and re-allot it
to any other agency with due notice to the contractor without liability of any
kind or payment of any compensation..

The contractor has to make his own arrangements for water, electricity,
cement steel, bitumen 80/100 penetration, bricks, wood and any other
material/item of work required directly or indirectly for completion of the
work, except the material if any issued by the N.L.T. KKR.(see page
No claim shall be entertained on account of increase in price of labour and
material due to any cause whatsoever.

10% security shall be refunded after 12 months of the date of completion of
work to the satisfaction of Engineer-in-charge

In case of emergency, the contractor shall be required to pay his labour every
day and if this is not done N.I.T. KKR will make the requisite payment and
recover the same from the contractor.

Actual quantities of completed and accepted work shall only be paid.

No pits shall be dug by the contractor near the site of work or within road
land/ N.I.T. KKR land for making out earth for use on the works. In case of
default, the pits so dug will be filled in by the department at the cost of the
contractor plus fourteen percent departmental charges.

The rates to be quoted by the contractor shall be inclusive of octroi, terminal
tax, royalty and all other taxes and charges. These are for complete work in all
respects.

The contractor shall not be entitled for any payment on account of work done
till he signs his agreement.

Nothing extra shall be paid for any lead and lift unless otherwise specified for
any material required directly or indirectly and the rates to be given in the
tender should include all leads in the contract schedule.

The contactor shall be responsible for any/all losses of material, damage done
to unfinished work as a result of floods and other acts of God. The N.L.T.
KKR will not be responsible for any compensation as a result of such damage
or loss to the contractor and the contractor shall be liable to set right such
damage at his own cost to the satisfaction of the engineer-in-charge.

Contractor Witness Engineer-in-charge

For Director N.I.T. KKR



13.

14.

15.

16.

17.

The royalty, sales tax and other taxes, if any shall be paid by the contractor

direct to the respective department in accordance with the rules and regulation

in force from time to time without intervention of the N.I.T. Kurukshetra. The

N.I.T. KKR will however deduct any such taxes as directed/imposed by the

Central/State Govt. form time to time from the bills/ payments due to the

contractors.

Amount of work may be increased or decreased and any item omitted and

substituted in accordance with the requirements of the N.I.T. departments and

no claim on this account shall be entertained.

Contractor shall be responsible to provide to the entire satisfaction of the

Engineer-in-charge at his own expenses the following amenities for the labour

employed by him.

a. Suitable temporary hutting accommodation.

b. Trench latrines, bathing enclosures, platforms separately for men and
women and their regular cleanliness.

c. Clean drinking water.

In the event of his failure to provide any or all of the amenities the same
shall be provided by the N.I.T. KKR and cost thereof shall be recovered from
the contractor. Any dispute regarding above points shall be settled by the
Engineer-in-charge and his decision shall be final.

The contractor shall be responsible for housing, sanitation and medical
treatment of labours employed by him and shall abide by all the rules and
regulations made by Govt. in this behalf from time to time.

For contractor’s labour regulations fair wage clause and rules for protection of
health and sanitation arrangements for workers employed by the N.I.T. KKR
or its contractor’s, reference be made to chapter 7,8 and 9 respectively.

Contractor Witness Engineer-in-charge

For Director N.I.T. KKR



18. (1) The contractor shall be responsible, for loss or damages to any material if
issued to him by N.I.T. KKR for any cause whatsoever. In case, the material
such as cement, steel or any other commaodity issued to the contractor by the
Engineer-in-charge for use directly on the aforesaid work is not utilizes for the
purpose for which it is issued and is otherwise disposed of by him or spoiled
or lost or allowed to get deteriorated or used in excess of the quantity actually
required to be used as per specification herein stipulated of those fixed by the
Engineer-in-charge, the cost of such quantity of that materials shall, without
prejudice to other rights and remedies available to N.I.T. KKR, be recoverable
from the contractor at double the rate at which it is agreed to be supplied to
the contractor.

(2) The recovery from contractor for the material consumed in excess or in short
of the original requirements as per specifications herein stipulated or
otherwise fixed by the Engineer-in-charge, other than the variation to be
regulated by the preceding clause, shall be dealt with as under: -

A. FOR EXCESS CONSUMPTION OF MATERIALS:

(i) Up to 5% (Five percent) No action is called for.

(ii) Above 5% (Five percent) if actual consumption
exceeds theoretical consumption by more than
5%(Five percent) recovery shall be made for the
excessive of material beyond initial five percent at
double the rate at which it is agree to be supplied to
the contractor.

B. FOR SHORT CONSUMPTION OF MATERIALS:

Where the actual consumption of material is short by 5 % or less, no action
shall be taken when the work is executed on labour rates or departmentally,
where the work is done on through rate basis and actual consumption of
cement works out to be less up to 5% than the theoretical consumption, the
cement so saved shall be returned in good condition by the contractor to the
stores and recovery of cost of (material thus saved shall be made from the
contractor at the issue rates) subject to the condition that the use of cement
less the prescribed norms will not affect the specifications, quality and
strength. It has also to be certified b?/ the J.Es, A.ES/EO and XEN that the
work has been carried out strictly in accordance with the relevant
specifications. When the consumption of material is short by more than 5%
and the work is done on through rate basis, the rates on items shall be reduced
or where it is not possible to determine the correct items on which short
material has been used, the cost of material used shall be recovered from the
contractor at double the issue rate. When the work is done departmentally or
on labour rates and the consumption is short by more than 5%, the Executive
Engineer shall bring to the notice of the competent authority all such cases, for
suitable action against defaulting N.I.T. KKR officials and contractor as he
may deem fit. The N.I.T. KKR reserve the right to take any other deterrent
action, which the N.1.T. KKR deems fit against the contractor. The decision
of the competent authority in this matter shall be final.

“Contractor “Witness Engineer-in-charge
For Director N.I.T. KKR



It is also to be determined whether the stability of the structure is affected
adversely by short consumption of materials and in cases where it is felt that it is likely to
affect the work shall be rejected. The decision of competent authority in this regard shall
be final.

19.  Should the tenderer modify or withdraw his tender without the written
concurrence of the Executive Engineer within 90 (ninety) days from the date of tender, he
is liable to be black-listed besides forfeited of earnest money and other penalty envisaged
in the tender form.

20. No claim of any kind whatsoever shall be entertained for any and all the losses of
damages to the contractor due to the completion of the work getting delayed due to the
failure or delay on the part of the N.I.T. KKR under the terms and conditions of the
contract.

21.  Apprentice Act:- The contractor shall comply with the provisions of the
Apprentice Act, 1961 and the rules and orders issued there under from time to time. If
the contractor fails to do so his failure will be breach of the contract and the N.I1.T. KKR
Engineer may at his discretion cancel the contract. The contractor shall also be liable for
any pecuniary liability arising on account of any violation by him of the provision of the
Act.

22. If for the execution of the work, the contractor will engage imported labour, he
shall immediately inform the local health authority entrusted with the work of eradication
of malaria for their (Labourers) inclusion in the surveillance operation and for getting
their blood examined from the aforesaid authorities in order to exclude malaria positive.

23. Imported labour means Labour belonging to a state other than Haryana State.

24.  All material left at site by the contractor for a period of one month after the
completion of work shall become the property of the N.I.T. KKR and contractor shall
have no claim whatsoever for such material.

25.  The contractor shall supply at his own cost and expenses all labour materials etc.
for labour and checking of any portion of the work during construction, whatsoever
required by the Engineer-in-charge for his representative and nothing extra shall be paid
for services.

26. The contractor shall not remove from the site of work without the written
permission of the Engineer-in-charge any material which has been issued to him for use
on the work.

Contractor Witness Engineer-in-charge
For Director N.I.T. KKR



217. The contractor shall maintain at site of work full details of specification of the
work fixed by the Engineer-in-charge and all approved drawings of the work.

28. Nothing extra shall be paid to the contractor for diversion of water channels,
stream if it becomes necessary for the execution and completion of the work.

29. Income tax will be deducted from the bill of the contractor according the section
194-C of the Income Tax 1961 and instructions from time to time. Sales tax and other
taxes will be deducted as required by the State Govt.

30. In case of delay in supply of cement, steel or any other material agreed to be
supplied by the department as per details in the N.1.T. or failure to supply the required
quantity in time for execution of the work, the contractor shall not be paid any
compensation from any or resultant effects or losses.

31.  The contractor shall employ a duly accredited and experienced resident Engineer
as his agent in charge of the Execution of work. Instructions gi]iven by the Engineer-in-
charge or his authorized representative to the agent shall have the same force as
instructions given to the contractor.

32.  The contractor will not have any claim in case of delay by the N.I.T. KKR for
removal of tree or shifting, raising, removing of telegraph, telephone or electric lines
(OVﬁrhead or underground) and other structure, if any, which comes in the way of the
work.

33. Relation with Public Authorities

The contractor shall comply with all legal orders and directions given from time
to time by any local or public authorities and shall payout of his own money, the fees or
charges to which he may be liable.

34.  Occupation of Additional Lands

In case, when it becomes necessary for the due fulfiliment of the contract for the
contractor to occupy land outside the N.I.T. KKR limits, the contractor shall make his
own arrangements with the landowners and pay such amounts, as may be mutually
agreed upon by them.

35. No claim by the contractor for additional payment will be allowed on the ground
of any misunderstanding or misapprehension in respect of any such matter or otherwise
or on the ground of any allegation or fact that incorrect information was given to him by
any person whether in the employment of the N.I.T. KKR or not, or of the failure on his
part to obtain correct information nor shall the contractor be relieved from any risk or
obligations imposed on or undertaken by him under the contract on any such ground or
on the ground that he did not or could not foresee any matter which may in fact, effect or
have affected the execution of the work.

g RS "I'E'rigj'i'r{éé'r'-'ih'-'éh'ér'gé“'mm
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36.1 Durin% the absence on work of the Engineer-in-charge he shall be represented by
one of his subordinates whose duties are to watch and supervise the works, to test and
examine any materials to be used or workmanship to ensure that the works are performed
in conformity with the plans, estimates and specifications in all respects and to keep
Engineer-in-charge informed of the progress of the works and the manner in which they
are done. The Engineer-in-charge may from time to time delegate any of his powers and
authorities vested In him to the departmental representative in writing.

36.2  The Institute representative shall have no authority to alter or waive the provisions
of plans and estimates and specifications or to relieve the contractor of any of his duties
or obligations under the contract. He shall however, have the authority to inform the
contractor in writiniq to replace any materials considered defective and to re-do or rectify
an%; work improperly performed or not according to plans and estimates or specifications
in his judgment and the contractor shall comply.

36.3  Failure of the Institute Representative to disapprove any work or materials shall
not prejudice the power of the Enc?ineer-in-charge thereafter to disapprove such work or
materials and to order the pulling down, removal or breaking up thereof. If the contractor
shall be dissatisfied by reason of any decision of the departmental representative, he shall
be entitled to refer the matter to the Engineer-in-charge who shall thereupon, confirm or
reverse such a decision.

36.4 The Contractor shall give or provide all necessary; constant and whole-time
superintendence during the execution of the works and as long thereafter as the Engineer-
In-charge may consider necessary by either;
(i) Personally superintending the work himself
OR
(i) Employing a skilled and qualified Resident Engineer thoroughly
experienced in the type of work to be executed and fully authorized to
receive and execute on behalf of the contractor, orders, instructions or
directions of the Engineer-in-charge without delay and to promptly supply
such materials, labour, equipments, tools and incidentals as may be
required

37.1 The Contractor will be held strictly responsible to the true intent of the
specification in regard to quality of materials, workmanship and the diligent execution of
the contract.

37.2  All materials and each part of detail of the work shall be subject to all times to
inspection by the Engineer-in-charge, departmental representative or other authorised
subordinates, who shall be furnished with responsible facilities and assistance by the
contractor for ascertaining whether or not the work as performed or the materials used are
in accordance with the requirements and intent of the plan and specifications:

Contractor Witness Engineer-in-charge
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37.3  The contractor shall furnish written information to the Engineer-in-charge stating
the original source of supply and dates of manufactures of all materials manufactured
away from the actual site of work. This information shall be furnished at least two weeks
(or such other period as may be detected by the Engineer-in-charge) in advance of the
incorporation of any such material in the works.

*37.4 The contractor shall also inform the Engineer-in-charge in writing when any
portion is ready for inspection giving him sufficient notice to enable him to inspect the
same without retarding the further progress of the work.

*37.5 Any work done or materials used without supervision or inspection by the
Engineer-in-charge or the departmental representative is liable to be ordered to be
removed and replaced at the contractor's expenses.

*37.6 If so directed, the contractor shall at any time before the acceptance of the work,
remove or uncover such portion of the finished work as may be directed. After
examination, the contractor shall restore the said portion of the work to the standards
required by the specifications. The work shall not be considered to have been completed
in accordance with the terms of the contract until the Engineer-in-charge shall have
certified in writing that it has' been completed to his satisfaction. No approval of
materials or workmanship or approval of part of the work during the progress of
execution shall bind the Engineer in any way or affect his power to reject the work when
alleged to be completed or to suspend the issue of his certificate of completion until such.
alterations or modifications or reconstructions have been effected as shall enable him to
certify that the work has been completed to his satisfaction.

37.7 The inspection of the work or materials shall not relieve the contractor of any of
his obligations to fulfill terms of the contract as herein prescribed by the plans and
specifications.

*37.8 Failure to reject any defective work or material will not in any way prevent later
rejection when such defect is discovered or obligate the department to make final
acceptance.

Contractor Witness Engineer-in-charge
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*38.1 Unless otherwise provided in the contract documents materials such as rubble,
gravel, sand, murrum Kankar, earth, soil etc, obtained from excavation and materials
obtained by dismantling any existing structures shall remain the property of the N.I.T.
KKR. When deemed fit, the Executive Engineer-in-charge may 'with the approval of
competent authority permit the use of such materials on the work in substitution of
materials which the contractor would have otherwise provided subject to the condition
that a suitable deduction shall be made in the rate of the items in which such materials are
used.

*38.2 Any trees, branches, bushes, crops etc. which may be required to be cut during the
execution of the work shall be handed over to the N.I.T. KKR or disposed of as directed.

*39. The contractor shall be required to keep at the site of the work the following
Technical staff as under: -

When a work costing Rs.2 One qualified Engineer

lacs and above up to Rs. 5 (Diploma Holder) with at
lacs is under execution least 5 years experience.
When a work costing more One qualified Engineer
than Rs.5 lacs is under (Degree Holder) with at
execution. least 5 years experience

with suitable supplementary
staff according to the
requirement of work.

*40. N.LT. KKR shall not be responsible for any depreciation in the value of
securities, nor for any loss of interest thereon.

*41. Canvassing in connection with a tender in any form renders the tender liable to
rejection.

*42. In case of any discrepancy between description in words and figures quoted by a
tenderer, the description in words shall prevail.

*43. If there are varying or conflicting provisions made in any document forming part
of the contract the accepting authority shall be the deciding authority with regard to the
intention of the document.

Contractor Witness Engineer-in-charge
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44, If, however, the contractor seeks some assistance from the N.I.T. KKR in
connection with arranging water/electric connection from the public utility service
authorities, for the purposes of N.I.T. KKR work such assistance only to the extent of
writing a letter from the Engineer-in-charge to the authority concerned for giving such
connection may be provided. All charges etc. shall be borne by the contractor.

The N.IL.T. KKR may, on application of the contractor, issue essentiality
certificate for diesel/petrol (if it becomes a controlled commodity) required for carriage
of materials to be used on the work, but the N.L.T. KKR will not undertake any
responsibility for the arrangement of such petrol/diesel. Non-availability of any such
material will not absolve the contractor of his contractual obligation.

45.  The N.L.T. KKR reserves the right to cancel the contract ex-party if the contractor
fails to abide by .any of the terms and conditions of the contract.

46. In case of cancellation of the contract the N.I.T. KKR shall continue the work at
the risk and cost of the contractor.

47.  The arbitration comes into existence only if the Para 45 and/or 46 is disputed.

48. A tenderer shall be deemed to have full knowledge of all the relevant documents,
samples site etc., whether he inspects them or not.

49. The contractor shall comply with the provision of apprentice act, 1961, and the
rules and orders issued there under from time to time and if he fails to do so his failure
will be breach of contract. The Director may at his discretion cancel the contract. The
contractor shall also be liable for any pecuniary liabilities arising on account of violation
of the provision of Act, by him.

50.  Where so ever specific makes have been mentioned in the schedule of work, these
will supercede as mentioned else where.

51.  Analysis of rates for non schedule items i.e. items which are not provided in the
schedule of notice tender/schedule of rate will be based on the rates of material and
wages of labour provided in the HSR-1988 with an admissible contractor’s profit and
overhead charge plus tendered premium abetment. In case such rates of material and
wages of labour involved in the non-schedule items are not provided in the HSR, the
same will be payable as per actual lowest market rates and as per admissible contractor’s
profit and overhead charges. For such items of material, the contractor will be required
to produce original quotation/vouchers, which will be subject to verification, by the
Engineer-in-charge. If deemed necessary, the rate of non-scheduled items will be
approved by the competent authority and his decision will be binding to the contractor.

Contractor Witness Engineer-in-charge
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52. The rates of bus bars included the cost of all materials labour required to complete
the job in all respects including thimbles etc. of the same material as that of bars. The
support of bars will be made of best porcelain. No extra payment in this regard will be
given.

53. Bakelite sheet of Hylam/Sunlam/Formica make only will be used at site.
54, No road cut charges shall be paid.

55.  The contractor will be responsible for getting inspected/passed the electrical sub-
station from the Chief Electrical Inspector Haryana Chandigarh and he will also make
necessary payments of fees for this purpose to that office. The NIT Kurukshetra will,
however, render necessary assistance to the contractor in this regard.

56.  The tenderer must be a A-Class Electrical license holder of Chief Electrical
Inspector of Haryana for execution 11KV works and is specialized for doing the work
and he should be enlisted as class IV and above class electrical contractor with the
department.

57.  All MCCBs upto 220 amp. Will have 25 K.A. minimum breaking capacity and
above 220 amp. MCCBs 50 K.A. minimum breaking capacity. All MCCBs will have
electronic and rotory control duly interlocked.

58. Before fabrication of the panal boards, the schematic drawing shall have to be got
approved from the Engineer-in-charge before proceeding further.

59.  Colour coding: Following colour coding will be followed in wiring:

Phase - Red/Yellow/Blue (three phase wiring)
Live - Red (single phase wiring)

Neutral - Black

Earth - Green

60.  The contractor will be responsible for co-ordinating the activities of all works and
will ensure progress of works as per laid down programme.

61.  The contractor will submit completion plan separately in triplicate on blue print
with one set on tracing cloth within 30 days of the completion of the work.

62.  The contractor will submit completion certificate alongwith test reports after
completion of work.
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63.  The copper conductor wires should confirm to 1S-694 as amended upto date only
standard FRLS copper conductor wires of desired make will be used (as per list attached
of approved makes.)

64.  Only ISI marked (if otherwise mentioned) wires, switches, sockets outlets, ceiling
rose, lamp holders and conduit accessories will be used. These will be got approved from
the Engineer-in-charge before use at site (as per list attached of approved makes).

65. To facilitate drawing of wires 16/18 SWG G.I. fish wire will be provided
alongwith laying of recessed conduit for which no extra payment will be made to
contractor.

66.  Conduit and termination to SDB and main board adapter box i/c connection wires
to MCBs inter connection between SDB and main board etc. will be included in the
tendered rates and nothing extra will be paid for the same.

67. The contractor will submit the test reports of the material and wiring as required
by the Engineer-in-charge time to time from the authorised agency/license holder.

68. Meb's & enclosure etc. will be installed of one make only.

69.  The rates mentioned in the NIT are for complete item including cost of
accessories material, labour, tool's plant water electricity bill etc. Unless otherwise
specified, no extra payment for the same will be made.

70.  The contractor shall provide suitable measuring arrangement at site for checking
& measuring for various items.

71.  The tenderer must either he himself be holder of licence of 'A' Class Electrical
contractor granted under rule 45 of the Indian Electricity Rules 1956 by chief Electrical
Inspector Haryana, is enlisted with electrical wing of the deptt. in appropriate category
and is specialist for doing these type of work or he must sublet the electric work to a sub-
contractor possessing the above qualifications. The subcontractor will be done with the
written approval of the Director NIT, Kurukshetra.

72.  The contractor will install all the material from the list of approved make in the
NIT, if any make in not available the material should be approved from the NIT,
Kurukshetra.

Contractor Witness Engineer-in-charge
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73. The contractor must employ the following staff while canying out electrical work

Q) When work costing more then 50,000/-to One qualified Elect. J. E.
Rs. 2.00 Lacs is under execution
(i) From 2.00 Lacs to 5.00 Lacs : One qualified Elect. J. E.
with Five Years experience.
(iii))  Above 5.00 Lacs : One qualified Elect. degree
holder with Five Years
experience

74.  The fan boxes should be 16 guage and anodized for which no extra payment will
be made.

75. The contractor must ensure preparation and submission of the pipe diagram,
wiring diagram, key diagram and cable diagram etc. as required vide PWD specification
Chapter No.31.6.
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CHAPTER No.7
N.1.T. KKR Construction Branch
Contractor's Labour Regulations

1. Short Title :- These shall be the same as for Haryana P.W.D. Contractor's Labour
Regulations as detailed below. The words P.W.D. and Haryana Government shall be
substituted by N.I.T. KKR Construction Branch and National Institute of Technology
Kurukshetra authority respectively.

2. Definitions :- In the regulations, unless otherwise expressed or indicated, the following
words and expressions shall have meaning hereby assigned to them respectively that is to
say:-

1) "Labour" means workers employed by N.I.T. KKR Construction Branch
contractor directly, or indirectly through a sub-contractor or other person
or by an agents on his behalf

(2 "Fair Wages" means wages whether for time or piece work notified from
time to time for the area and where such wages have not been so notified,
the wages prescribed by the Haryana Public Works Department for the
district in which the work is done.

3) "Contractor"” shall include every person whether a sub-contractor or agent,
employing labour on the work taken on contract.
4) "Wages" shall have the same meaning as defined in the payment of wages

Act, 1936 and includes time and piece rate wages.

3. Display of notices, regarding wages, etc. :- The contractor shall before he
commences his work on contract, display and correctly maintain and continue to display
and correctly maintain, in a clean and legible condition in conspicuous places on the
work notice in English and in the local Indian language spoken by the majority of the
workers giving the fair wages notified or prescribed by the Haryana Works Department
and the hours of work for which such wages are earned.

4. Payments of wages:
(1 Wages due to every worker shall be paid to him direct.
(i) All wages shall be paid in current coin or currency or in both.
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5. Fixation of wages period:

1)
(2)
3)
(4)

()

The contractor shall fix wage periods in respect of which the wages shall
be payable.

No wage period shall exceed one month.

Wages of every workman employed on the contract shall be paid before
expiry of ten days after the last day of the wage period in respect of which
the wages are payable.

When the employment of any worker is terminated by or on behalf of the
contractor the wages earned by him shall be paid before the expiry of the
day succeeding the one on which employment is terminated.

All payments of wages shall be made on a working day.

6. Wage Book and Wages Slips etc.

1)

(2)
(3)

The contractor shall maintain a Wage Book of each worker in such form

as may be convenient but the same shall include the following particulars:

@) Rate of daily or monthly wages.

(b) Name of work on which employed.

() Total Number of days worked during each wage period.

(d) Total amount payable for the work during each wages period.

(e) All deductions made from the wages with an indication in each
case of the ground for which the deduction is made.

()] Wages actually paid for each wage period.

The contractor shall also maintain a Wage Slip for each worker employed
on the work.
The authority competent to accept the contract may grant an exemption
from the maintenance of Wage Book and Wage Slips to a contractor who,
in his option, may not directly or indirectly employ more than 100 persons
on the work.

7. Fines and deductions which may be made from wages:

(1)

Contractor

The wages of a worker shall be paid to him without any deduction of any
kind except the following :

@) Fines.

(b) Deductions for absence from duty, i.e. from the place or places
where by the terms of his employment he is required to work. The amount
of deductions shall be proportionate to the period for which he was absent.
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(c) Deductions for damage to or loss of goods expressly entrusted to the
employed person for custody or for loss of money for which he is required
to account, where such damage or loss is directly attributable to his
neglect or default.

(d)Any other deductions which the N.I.T. KKR may allow from time to
time.

@) No fine shall be imposed on a worker and no deductions for damage or
loss shall be made from his wages until the worker has been given an
opportunity of showing cause against such fine or deductions.

3) The total amount of fines which may be imposed in any one wage period
on a worker shall not exceed an amount equal to three paisa in a rupee of
the wage payable to him in respect of that wage period.

4 No fine imposed on any worker shall be recoverable from him by
installments or after the expiry of 60 days from the date on which it was
imposed.

8. Register of fine etc:

1) The contractor shall maintain a register of fines and of all deductions for
damage or loss. Such register shall mention the reason for which fine was
imposed or deduction for damage or loss was made.

2 The contractor shall maintain a list in English and in the local Indian,
language, clearly defining acts and commission for which penalty of fine
can be imposed. He shall display such list and maintain it in clean and
legible conditions in conspicuous places on the work.

9. Preservation of Books:- The wage book, the wage slips and the register of fine
deduction, required to be maintained under these regulations shall be preserved for 12
months after the date of the last entry made in them.

10. Powers of Labour Welfare Officers to make investigations or enquiry :-

The labour Welfare officer or any other person authorized by the Haryana
Government on their behalf shall have power to make enquiries with a view to
ascertaining and enforcing due and proper observance of the wage clause and provisions
of these regulations. He shall investigate into any complaint regarding the default made
by the contractor or sub contractor in regard to such provision.

11. Report of Labour Welfare :-

The labour Welfare Officer or any other person authorized aforesaid shall submit a
report of the result of his investigations or enquiry to the Executive Engineer concerned
indicating the extent, if any, to which the default has been committed and the amount of
fine recoverable in respect of the acts to acts of commission and omission of the labourer
with a note that necessary deduction from the contractor's bill be made and the wages and
other dues be paid to the labour concerned.
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12. Appeal Against the decision of Labour Welfare Officer:-.

Any person aggrieved by the decision and recommendation of the Labour Welfare
Officer or other person so authorized may appeal against such decision to the Labour
Commissioner, but subject to such appeal, the decision of the officer shall be final and
binding upon the contractor.

12A. No party shall be allowed to be represented by a lawyer during any investigation,
enquiry, appeal or any other proceedings under these regulations.

13. Inspection of register: - 1

The contractor shall allow inspection of the Wage Book, Wage Slips to any of his
workers or to his agent at a convenient time and place after due notice is received, or to
the Labour Welfare Officer or any other person authorized by the Haryana Government
in his behalf.

14. Submission of returns:-
The contractor shall submit periodical returns, as may be specified from time to time.

15. Amendment:-

The Haryana Government may, from time to time, add or amend these regulations
and on any question as to the application interpretation or effect of these regulations, the
decision of the Labour Commissioner, Haryana Government, or any other person
authorized by the Haryana Government in that behalf shall be final.
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CHAPTER No.8
FAIRWAGE CLAUSE

@ The contractor shall pay not less than the fair wage to labourers engaged by him
on the work.

Explanation : - 'Fair Wage' means wage whether for time or piece of work
notified from time to time for the area and where such wages have not been so notified,
the wages prescribed by the P.W.D. B&R Branch Haryana, for the district in which work
is done.

(b) The contractor shall, notwithstanding the provisions of any agreement to the
contrary, cause to be paid fair wage to labourers indirectly engaged on the work including
any labour engaged by his sub-contractors in connection with the said work, as if the
labourers had been directly employed by him.

(©) In respect of all labour directly or indirectly employed on the work for the
performance of the contractor's part of his agreement the contractor shall comply with or
cause to be complied with the Haryana P.W.D. Contractor's Labour Regulations made by
the Government from time to time in regard to payment of wages, wage period
deductions from wages, recovery of wages not paid and deductions unauthorizedly made,
maintenance of wage register, wage book, wage slip, publication of wages and other
terms of employment inspection and submission periodical returns and all other matters
of such like nature.

(d) The Executive Engineer or the Asst. Engineer concerned shall have the right to
deduct, from the money due to the contractor, any sum required or estimated to be
required for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the condition of the contract for the benefit of the workers, non-payment of
wages which are not justified by the terms of the contract or for non-observance of the
regulations referred to in clause (c) above.

(e) Vis-a-vis, the N.I.T. KKR Construction Branch, contractor shall be primarily
liable for all payments to be made under and for the observance of the regulations,
aforesaid without prejudice to his right to claim indemnity from his sub-contractor.

()] The regulations shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.
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CHAPTER No.9

RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY THE COTNRACTORS
OF NATIONAL INSTITUTE OF TECHNOLOGY KURUKSHETRA

The contractor shall at his own expense provide or arrange for the provision of
footwears for any labour doing cement mixing work (the contractor has undertaken to
execute under his contract) to the satisfaction of the Engineer-in-charge and on his failure
to do so, N.I.T. KKR shall be entitled to provide the same and recover the cost thereof
from the contractor.

The contractor shall submit by the 4th and 19th of every month to the Executive
Engineer a true statement showing in respect of the second half of the preceding month
and the first half of the current month respectively (i) the number of labourers employed
by him on the work (ii) their work hours (iii) the wages paid to them (iv) the accidents
that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them and (v) the number of
female workers who have been allowed Maternity benefit according to clause 19-F ,and
the amount paid to them failing which the contractor shall be liable to pay to N.I.T. KKR
a sum not exceeding Rs. 50/- for each default or materially incorrect statement. The
decision of the Executive Engineer shall be final deducting from any bill due to the
contractor the amount levied as fine.

Maternity benefit for female workers employed by the contractor, leave and pay
during leave shall be regulated as follows:

1. LEAVE: (i) In case of delivery/ Maternity leave not exceeding 8 weeks
(4 weeks up to and including the day of delivery and 4 weeks following that day)

(if) In case of miscarriage: up to 3 weeks from the date of
miscarriage.

2. PAY: In case of delivery, leave pay during Maternity leave will be at the
rate of the women's average daily earning calculated on the total wages earned on the day
when full time work was done during a period of 3 months immediately proceeding the
date of which she gives notice that she expects to be confined, or at the rate of Rs. 12/-
per day whichever is greater.

(i) In case of miscarriage:- Leave pay at the rate of average daily earnings
calculated on the total wages earned on the days when full timework was done during a
period of 3 months immediately preceding the date of such miscarriage.

(iii) Conditions for the grant of Maternity leave:- No Maternity leave benefit shall
be admissible to a woman unless she produces a certificate of confinement and expected
delivery within 4 weeks preceding the date on which she proceeds on leave.
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FIRST AID: (a) Atevery work place, there shall be maintained in readily accessible
Place first aid appliances including an adequate supply of sterilized dressing and cotton
wools. The appliances shall be kept in good order and in large work places. It shall be
placed under the charge of a responsible person who shall be readily available during the
working hours.

(b) At large work places, where hospital facilities are not available within
easy distance of the work, first aid post shall be established and be run by a trained
compounder.

(c) Where large work places are remote from regular hospital an indoor
ward shall be provided with one bed for every 250 employees.

(d) Where large work places are situated in cities, towns or in their
suburbs and no beds are considered necessary owing to the proximity of city or town
hospitals a suitable transport shall be provided to facilitate removal of urgent cases to
these hospitals.

At other work places some conveyance such as car shall be kept readily available
to take injured or persons suddenly taken seriously ill, to the nearest hospital.

SCALES OF ACCOMMODATION IN LATRINES AND URINALS
There shall be provided within the premises of every work place latrines and

urinals in an accessible place and the accommodation separately for each of them shall
not be less than the following scales:-

No. of sheds
@ Where the numbers of persons does not exceed 50 2
(b) Where the numbers of persons exceeding 50 but does 3
not exceed 100.
(©) For every additional 100 3 per 100

In particular cases the Executive Engineer shall have the power vary the scale
where necessary

LATRINES AND URINALS FOR WOMEN

If women are employed, separate latrines and urinals screened from these for men
and marked in vernacular in conspicuous letters "FOR WOMEN ONLY" shall be
provided on the scale laid in rules. Similarly, those for men shall be marked "FOR MEN
ONLY™, A poster showing the figures of a man and a woman shall also be exhibited at
the entrance of latrine for each sex. There shall be adequate supply of water close to the
latrines.
LATRINE AND URINALS

Except in work places provided with flush latrines concerned with water borne
sewerage system all latrines shall he provided with receptacles or dry earth system which
shall be in working order and kept in a strictly sanitary conditions. The receptacles shall
be tarred inside and outside at least once a year.
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The inside wall shall be constructed of masonry or some suitable heat resisting
non-absorbent material and shall be cement washed inside and outside at least once a
year. The dates of cement shall be noted in register maintained for this purpose and kept
available for inspection.

DISPOSAL OF EXCRETA

Unless otherwise arranged for by the local sanitary authority arrangements for
proper disposal and a sanitary of excreta by incineration at the work place shall be made
by means of a suitable incineration approved by the Asstt. Director of Public Health or
Municipal Medical Officer of Health as the case may be in whose jurisdiction the work
place is situated, alternately excreta may be disposed of by putting a layer of night soil at
the bottom of pucca tank prepared for the purpose and covering it with 9 inches layers of
earth for a fortnight when it will turn into a manure.

CRECHE

At every workplace there shall be provided free of cost two suitable sheds-one
main and the other for the use of labour. The height of the shelter shall not be less than
eleven feet from the floor level to the lowest part of the roof.

PROVISION OF SHELTER DURING REST

At every work place at which 50 or more women workers are ordinarily employed
there shall be provided two huts for use of children under the age of six years belonging
to such women. One hut shall be used for infants "Games and to play"” and the other as
their bedrooms. The hut shall not be constructed on a lower standard than the following:

Q) Thatched roofs.

(i) Mud floors and walls.

(iii)  Plant spread over mud floor and covered with matings.

The huts are provided with suitable and sufficient opening for light and
ventilations. There shall be adequate provision of sweepers to keep the place clean. There
shall be two days in attendance. Sanitary utensils shall be provided to the satisfaction of
Health Officer of the area concerned. The use of the hut shall be restricted to children,
their attendants and mothers of the children.

CANTEEN

A cooked food canteen on a moderate scale shall be provided for the benefit of

workers wherever it is considered expedient .
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GENERAL R
(i)

(i)

(1)
(2)

(3)
(4)

()
(6)

(7)
(8)

(9)

Contractor

ULES AS TO SCAFFOLDS:

Suitable scaffolds shall be provided for workmen for all works that cannot

be safely done from a ladder or by other means.

A scaffolds shall not be constructed, taken down or substantially altered

except.

@) Under the supervision of a competent and responsible person, and

(b) as far as possible by competent workers possessing experience in
this kind of work,

(c) all scaffolds and appliances connected therewith and all ladder
shall be:-

of sound material,

be of adequate strength having regard to the loads and strains to which

they will be subjected to and

be maintained in proper condition.

Scaffolds, shall not be overloaded and so far as practicable, the load shall

be evenly distributed.

Scaffolds shall be so constructed that no part thereof can be displaced in

on normal use.

Before installing, lifting gear on scaffolds special precautions shall be

taken to ensure the strength and stability of the scaffolds.

Scaffolds shall be periodically inspected by the competent person.

Before allowing a scaffold to be used by the workmen every care shall be

taken to see whether the scaffolds have been erected by his workmen or

not and steps taken to ensure that it complies fully with the requirements
of the articles.

Working platforms gangways and stairways shall: -

@) be so constructed that no part of the road is covered.

(b) be so constructed and maintained, having regard to the prevailing
condition as to reduce as far as practicable.

(©) be kept free from any unnecessary obstructions.

(d) in case of working platforms gangways place and stairways at a
height exceeding that to be prescribed by a national laws and
regulations :-

(1 every working platform and every gangway shall be closely
boarded unless other adequate measures are taken to ensure
safety.

(i)  every working platforms and every gangway shall have
adequate width and

(iii)  every working platform gangway working place and
stairway shall be suitably fenced.
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Every opening in the floor of a building or in working platforms shall except for
the time and to the extent required to the access of persons or the transport or shifting of
material be provided with suitable means to prevent the fall of persons or materials.

When persons are employed on a roof where there is a danger of falling from a
height exceeding that to be prescribed by national laws or regulations, suitable
precautions shall be taken to prevent fall of persons or materials.

Suitable precautions shall be taken to prevent persons being struck by articles
which might from scaffolds or other working places.

1)
)
©)
(4)
()

Soft means of access shall be provided to all working platforms
and other working places.

Every place where work is carried on the means of approach
thereto shall be adequately lighted.

Every ladder shall be surely fixed of such length as to provide
secure hand hold and foot at every position at which it is used.
Adequate precautions shall be taken to prevent danger from
electrical equipment.

No materials on the site shall be stacked or placed as to cause
danger to any person.

GENERAL RULES AS TO SAFETY EQUIPMENT AND FIRST AID

1)

)

All necessary personal safety equipment shall be kept available for
use of the persons employed on the site and be maintained in
condition suitable for immediate use.

The worker shall be required to use the equipment thus provided
and the employer shall take adequate steps to ensure proper use of
the equipment by those concerned.

Adequate provision shall be made for prompt first aid treatment of all injuries
likely to be sustained during the course of the work.

Contractor
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