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NATIONAL INSTITUTE OF TECHNOLOGY
(Under the Ministry of HRD, Govt. of India)
KURUKSHETRA

TENDER NOTICE Advertisement No.

Sealed percentage rate tenders on prescribed tender documents for the below noted work(s) are invited

from the contractors borne on the approved list of contractors with Central/ State Govt., Public Sector undertakings/
registered Coop. L&C Societies. The eligibility criteria is given below. Tenders will be received up to 29-07-2010 at
3:00 P.M. at N.I.T. KKR and will be opened at the same time and date in presence of the contractors or their authorized
representatives who may like to be present at that time. The detailed notice inviting tenders and drawings can be seen in the
office of the Executive Engineer on any working day during office hours. The tender documents can be obtained from NIT,
office on any working day from 9 A.M. to 5 P.M. and sale of tender documents will close at 12 Noon on 29-07-2010. If any
holiday falls on the due date (s) then tenders will be received on the next working day. Earnest money of the works may be
deposited with the undersigned in the shape of Bank Draft/ Deposit at Call in favour of the Director N.I.T. Kurukshetra
payable at any scheduled Bank at Kurukshetra. Details can be seen on Institute web-site www.nitkkr.ac.in.

Name of Work Estimated Earnest money | Time Date & Cost of tender
Cost (Rs.) (Rs.) Limit Time of document (Rs.)

Sr. (In Lacs) opening of (Non-

No Tender refundable)

1 Construction of room (Size- | Rs.5.10 Lac Rs.10,200/- 2 (Two) | 29.07.2010 Rs. 1,000/-
22'x16'with RCC Roof Slab) to | (Rs. Five Lac | (Rs. Ten Months | At3.00PM | (Rs. One
accommodate 11 KV Sub- | Ten Thousand | Thousand Two Thousand Only)
Station Equipments and Main | only) Hundred Only)

LT Panel for Additional Girls | (Approx.)
Hostel (300 capacity) at NIT-
Kurukshetra.

Eligibility Criteria of Contractors:-

1.
a)

b)

13.

14.
15.

Financial Bid of those bidders who fail to meet the following eligibility criteria shall not be opened.

Should have achieved a financial turnover of at least 50% value of this contract, in any one year during the last five year
calculated on the basis of 10% addition of value per year.

The agency should have executed in last five years one similar building work costing more than 40% or Two similar
building works costing 30% each of the estimated cost.

Director NIT Kurukshetra reserves the right to decide the eligibility criteria of any agency and to reject any tender
or all tenders without assigning any reason.

Conditional tender will not be accepted.

Tender documents will be issued only after cost of tender document is deposited with the Institute cashier and proof there
of is shown to the tender issue committee.

Downloaded tender documents will not be accepted.

The validity of tender will be at least Ninety days.

Earnest money in cash shall not be accepted.

Tenders will be received by hand; telegraphic tenders will not be accepted.

Earnest money in shape of bank draft/deposit at call in favour of Director N.I.T. Kurukshetra payable at any scheduled
bank at Kurukshetra in a separate envelope will only be accepted and tender without EMD will be rejected.

Tender documents will not be issued on postal or telegraphic request.

Application for tender documents must accompany with attested copy of registration certificate of the contractor.

The rates must be quoted according to prevailing H.S.R. (1988).

The applicant should have own construction equipments as for the proper and timely execution of the work.

The applicant should have sufficient number of Technical and Administrative employees for the proper execution of the
contract.

The firm/contractors should possess license/permission from the Chief Electrical Inspector Haryana for carrying out the
work of Electric installations.

Bidding is open to all eligible bidders meetings above eligibility criteria. One bidder can submit only one bid.

The tender of the bidders who does not satisfy the eligibility criteria in the bid documents are liable to be rejected
summarily without assigning any reason and no claim whatsoever on this account will be considered.



16. Ten percent (10%) security subject to a maximum of 5% of the agreement amount will be deducted from each bill of the
contractor and it will be refunded 12 months after the work has actually been completed i.e. after making all necessary
recoveries if any.

17. Coop. L&C societies will be issued tenders only after permission from the Coop. Deptt. Haryana is produced.

18. The jurisdiction of court will be at Kurukshetra.

Executive Engineer Witness For Director N.I.T. Kurukshetra



CHAPTER 2
Procedure for Submission and opening of Tenders

1. The tender documents issued by this office contain pages ......... to..........

2. While tendering for the works, tenderer shall adopt two envelope system:-

Q) Conditions shall be put in the first envelope duly sealed along with price for the withdrawal
of each condition.

(i)  The second envelope superscribed as “price bid envelope” shall contain only the price bid
and no condition, clarification or observation.
The second envelope should be superscribed as:-

*“Construction of room (Size-22'x16'with RCC Roof Slab) to accommodate 11 KV Sub-Station
Equipments and Main LT Panel for Additional Girls Hostel (300 capacity) at

NIT- Kurukshetra.”

Both the sealed envelopes along with other documents namely:-

(a) duly accepted power of attorney in original along with its two attested copies, in the name of

tenderer or his authorized representative or agent to act on behalf of the contractor and

(b) documents in respect of payment of earnest money in favour of Director N.I.T. KKR payable at

any scheduled Bank at Kurukshetra.

3. If the tenderer fails to price the conditions and deviates from the above procedure, his tender
would be treated as invalid and it would not be opened or if erroneously opened shall not be
considered at all. However, it is made clear that in case the first envelope is not received
along with the “price bid envelope” it will be presumed that the tenderer has no condition to
offer and thus it will be treated as without condition.

4, In case any tenderer does not comply with the procedure given above and fails to give
financial implications and pricing of his conditions (for the withdrawal of the conditions at
variance with the stipulation of N.L.T.), it will be presumed that he is not interested in the
work and his second envelope i.e. “price bid envelope” will be returned to him unopened and
will not be considered while opening and deciding the second envelope of tenderers.

5. The tenders which are not accompanied with the earnest money or do not strictly follow the
technical requirements shall be summarily rejected

6. Tender’s quotations which are depended upon the other quotations of other tender shall be
summarily rejected.

7. The Director N.I.T. Kurukshetra reserves the right to cancel any or all tenders without

assigning any reason.

Contractor Witness Engineer-in-charge
For Director, N.I.T.KKR



CHAPTER 3

Name of CoNntractor..........couveveiiiiiiie e
Name of Work:-Construction of room (Size-22'x16'with RCC Roof Slab) to accommodate 11 KV Sub-

Station Equipments and Main LT Panel for Additional Girls Hostel (300 capacity) at
NIT- Kurukshetra

NATIONAL INSTITUTE OF TECHNOLOGY
N.I.T. CONSTRUCTION BRANCH
KURUKSHETRA
PERCENTAGE RATE TENDER
AND
CONTRACT FOR WORKS
(Form F-1)

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTOR

All works proposed for execution by contract will be notified in a form of invitation to tender
pasted on a board hung up in the Institute and signed by the Director/Engineer-in-charge
N.L.T. Construction Branch.

This form will state the work to be carried out as well as the date for submitting and opening
tenders, and the time allowed for carrying out the work; also the amount of earnest money to
be deposited with the tender, and the amount of the security to be deposited by the successful
tenderer and the percentage, if any, to be deducted from bills. Copies of the specifications,
designs and drawings and schedule of rates and any other documents required in connection
with the work, signed for the purpose of identification by the Engineer-in-charge shall also
be opened for inspection by the contractor at the office of the Engineer-in-charge during
office hours.

In the event of the tender being submitted by firm, it must be signed separately by each
member thereof, or in the event of the absence of any partner, it must be signed on his behalf
by a person holding a power of attorney authorizing him to do so.

Any person who submits a tender shall fill up the usual printed form, stating at how much
percent above or below the rates specified in Rule 1 he is willing to undertake the work.
Only percentage more or less on all the Haryana schedule of rates 1988 shall be made.
Tenders which propose any alteration in the work specified in the said form of invitation to
tender, or in the time allowed for carrying out of the work or which contain any other
conditions of any sort, will be liable to rejection. No single tender shall include more than
one work, but contractors who wish to tender for two or more works shall submit separate
tender for each. Tenders shall have the name and number of the work to which they refer
written outside the envelope.

The tender opening committee will open tenders in the presence of any intending contractors
or their authorized agents who may be present at the time and will enter the amount of the
several tenders in a comparative statement in a suitable form. In the event of a tender being
accepted a receipt for the earnest money forwarded therewith shall thereupon be given to the
contractor who shall thereupon for the purpose of identification sign copies of the
specifications and other documents mentioned in rule 1. In the event of a tender being



o

rejected the earnest money forwarded with such unaccepted tender shall thereupon be
returned to the contractor making the same.

The Director shall have the right of rejecting all or any of the tenders.

The Institute may refuse or suspend payments on account of a work when executed by a firm
or by contactors described in their tender as a firm, unless receipts are signed by all the
partners, or one of the partners, or some other person produces written authority enabling him
to give effectual receipts on behalf of the firm.

The receipt of an accountant or clerk for any money paid by the contractor will not be
considered as any acknowledgement of payment to the Engineer-in-charge/Director and the
contractor shall be responsible for seeing that he procures a receipt by the Registrar or his
authorized officer.

The memorandum of work tendered for and the memorandum of materials to be supplied by
the N.L.T. Construction Branch and their issue rates shall be filled in and completed in the
office of the Engineer-in-charge before the tender form is issued. If a form is issued to an
intending tenderer without having been so filled in and completed, he shall request the office
to have this done before he completes and delivers his tender.

Contractor Witness Engineer-in-charge

For Director, N.I.T.KKR



TENDER FOR WORKS

I/We hereby tender for the execution for the Director of the
N.1.T. Kurukshetra (here in after referred to as N.I.T. KKR) of the
work specified in the under-written memorandum within the time
specified in such memorandum at™.............ccooiiii i
percent below/above the rates entered in the Haryana schedule of
rates 1988 mentioned in Rule 1 and in accordance in all respects
with specifications, designs, drawings and instructions in writing
referred to in Rule 1 hereof and in clause 11 of the annexed
conditions, and with such material as are provided for and by in all
other respects in accordance with such conditions so far as
applicable.

MEMORANDUM
(@) General description: “Construction of room (Size-22'x16'with
RCC Roof Slab) to accommodate 11 KV Sub-Station Equipments and
Main LT Panel for Additional Girls Hostel (300 capacity) at
NIT- Kurukshetra”
(b) Estimated cost: Rs 5.10 Lac (Approx.)
(c) Earnest money: Rs 10,200/-
(d) Security deposit including earnest money 10%
(e) Percentage, if any, to be deducted fromRs.................o.cooiii,
Bills (Rupees per month)
(f) Time allowed for the work from date of written order
to commence 2(Two) Months

Item | ltem of work | Unit | Per | RATE TENDERED
No. In figure In words
Rs. P

Note: To be continued on additional sheets as found necessary

Contractor Witness Engineer-in-charge
For Director, N.I.T.KKR

*in figures as
well as in
words.

(a)If several sub-works
are included, they
should be detailed in a
separate list.

(b)This deposit  will
vary from 1% to 10%
of the estimated cost of
the work according to
the requirements of the
cases.

(C)This  percentage,
where  no  security
deposit is taken will
vary from5%to 10%
according to  the
requirements of the
case. Where security
deposit is taken, see
note to clause 1 of
conditions of contract.



Should this tender be accepted, I/we hereby agree to abide by
to fulfill all the terms and provisions of the said conditions of
contract annexed hereto, so far as applicable, or in default thereof to
forfeit and pay to the N.I.T.KKR or its successors in office the sums
of money mentioned in the said conditions. The sum of .. particulars and
o vide Bank DrafttDAC No......... drawn  numbers
(0] TR PP *is herewith
forwarded in Deposit at Call receipts, as earnest money the full
value of which is to be absolutely forfeited to the said N.I.T.KKR or
its successors in office, without prejudice to any other rights or
remedies including action under clause 2 & 3 of condition of
contract annexed hereto of the said N.I.T.KKR or its successors in strike out (a) if no
office, should I/we fail to commence the work specified in the above cash security deposit is
memorandum otherwise in accordance with Clause 1 (A) of the said 12ken strike out () if

.. . N any cash  security
conditions of contract, otherwise the said sum of RS. depositis taken.

Signature of contractor

: : f ission of
Shall be retained by N.I.T.KKR as on account of such security ?een;’;i submission 0

deposit as aforesaid: or (b) the full value of which shall be retained
by N.I.T.KKR on account of the security deposit specified in Clause

1 (B) of the said condition of contract. $signature of witness

to contractor’s
Dated the............... dayof.............oooeii, 20...........eiuv.. ... signature
VNS S e et e e et e e e e e e e e

Signature of the officer
Address by whom accepted.
(@ Lo o3 1o L1 o]

The above tender is hereby accepted by me for and on behalf
of Director, N.I.T. Kurukshetra

Dated the............ dayof ......ccovvvin 200,

Contractor Witness Engineer-in-charge
For Director, N.I. T.KKR



Security deposit.

Compensation for
delay

Contractor

CONDITIONS OF CONTRACT

Clause 1- The person/ persons whose tender may be accepted
(hereinafter called the contractor) shall permit N.I.T. KKR at the time
of making any payment to him for work done under the contract to
deduct such sum as will (with earnest money deposited by him)
amount to 10% (ten percent) of all moneys so payable. Such
deductions to be held by N.I.T. KKR by way of security deposit. All
compensation or other sums of money payable by the contractor to
the N.I.T. KKR on any account whatsoever, and in the event of his
security deposit being reduced by reason of any such deduction the
contractor shall within ten days thereafter make good in cash or
Govt. Securities endorsed as aforesaid any sum or sums which may
have been deducted from his security deposit.

Clause 2- The time allowed for carrying out the work as entered in
the Tender shall be strictly observed by the contractor and shall be
reckoned from the date of which the order to commence work is
given to the contractor. The work shall throughout the stipulated
period of the contract be proceeded with all due diligence (time being
deemed to be the essence of the contract on the part of the contractor)
and the contractor shall pay as compensation an amount equal to one
percent, which the Director/Dean (E, EM & C) may levy on the
amount of the estimated cost of the whole work as shown in the
tender for every day that the work remains un-commenced
or unfinished after the proper dates. And further to ensure good
progress during the execution of the work, the contractor shall be
bound, in all cases in which the time allowed for any work exceeds
one month, to complete one- fourth of the whole of the work before
one-fourth of whole time allowed under the contract has elapsed:
one-half of the work before one half and such time as elapsed, three-
fourth of the work before three-fourth of such time has elapsed. In
the event of the contractor failing to comply with this condition he
shall be liable to pay as compensation an amount equal to one
percent, which the Director/Dean (E, EM & C) may levy, on the said
estimated cost of the whole work for every day that the due quantity
of work remains incomplete. Provided always that the entire amount
of compensation to be paid under the provisions of this clause shall
not exceed ten percent on the estimated cost of the work as shown in
the tender. The Director may, on representation from the contractor
reduce the amount of compensation and his decision in writing shall
be final.

Witness Engineer-in-charge
For Director N.I.T. KKR



Action when whole of Clause 3 - In any case in which under any clause or clauses of the
security ~ deposit is contract the contractor has rendered himself liable to pay

forfeited.

Contractor

compensation amounting to the whole of his security deposit
(whether he paid in one sum or deducted by installments), the
Engineer-in-charge on behalf of the Director, N.I.T. KKR shall have
power to adopt any of the following courses, as he may deem best
suited to the interests of N.I.T. KKR.
(@) To rescind the contract(of which recession notice in writing
to the contractor under the hand of the Engineer-in-Charge shall be
conclusive evidence), and in which case the security deposit of the
contractor shall stand forfeited and be absolutely at the disposal of
N.L.T. KKR.
(b) To employ labour paid by the N.I.T. KKR and to supply m
work, or any part of the work, debiting to the contractor with the cost of
of the materials (of the amount of which cost and price, a certificate o
shall be final and conclusive against the contractor), and crediting hil
work done, in all respects in the same manner and at the same rates as i
by the contractor under the terms of this contract, the certificate of the |
the value of the work done shall be final and conclusive against the cont
(©) To measure the work of the contractor, and to take such part
thereof as shall be unexecuted out of his hands, and to give it to
another contractor to complete, in which case any expense which may
be incurred in excess of the sum such would have been paid to the
original contractor, if the whole work had been executed by him (of
the amount of which excess the certificate in writing of the Engineer-
in-charge shall be final and conclusive) shall be borne and paid by the
original contractor and may be deducted from any money due to him
by N.I.T. KKR under the contract or otherwise, or from his security
deposit or the proceeds of sale thereof or a sufficient part thereof.
In the event of any of the above courses being adopted by the
Engineer-in-charge the contractor shall have no claim to compensation
for any loss sustained by him by reason of his having purchased or
procured any materials, or entered any engagements, or made any
advances on account of or with a view to the execution of the work for
the performance of the contract. And in case the contract shall be
rescinded under the provision aforesaid, the contactor shall not be
entitled to recover or be paid any sum for any work there to for
actually performed under the contract, unless and until the Engineer-
in-charge will have certified in writing the performance of such work
and the value payable in-respect thereof, and he shall only be entitled
to be paid the value so certified.

Witness Engineer-in-charge
For Director N.I.T. KKR



Contractor remains liable
to pay compensation if
action not taken under
clause 3

Power to take possession
of or require removal of
sell contractors plant.

Extension of time

Contractor

Clause 4-- In any case in which any of the powers, conferred
upon the Engineer-in-charge by clause 3 hereof shall have
become exercisable and the same have not have been
exercised, the non exercise there of shall not constitute a
waiver of any of the conditions there of and such power shall
notwithstanding be exercisable in the event of any future case
of default by the contractor for which by any clause hereof he
is declared liable to pay compensation amounting to the
whole of his security deposit, and liability of the contractor
for past and future Compensation shall remain unaffected. In
the event of the Engineer-in-charge exercising either of the
powers (a) or(c) vested in him under the preceding clause he
may, if he so desires, take possession of all or any tool, plants
material and stores in or upon the works, or the site thereof or
belonging to the contractor, or procured by him and intended
to be used for the execution of the work or any part thereof,
paying or allowing for the same in account at the contract
rates, or in case of these not being applicable at current
market rates to be certified by the Engineer —in-charge whose
certificate thereof shall be final, otherwise the Engineer-in-
charge may, by notice in writing to contractor or his clerk of
the works, foreman or other authorized agent, require him to
remove such tools, plant materials, or stores from the
premises within a time to be specified in such notice, and in
the event of the contractor failing to comply with any such
requisition, the Engineer-in-charge may remove them at the
contractor’s expense or sell them by auction or private sale on
account of the contractor and at his risk in all respects, and
the certificate of the Engineer-in-charge as to the expense of
any such removal, and the amount of the proceeds and
expenses and of any such sale be final and conclusive against
the Contractor.

Clause 5—If the contractor shall desire an extension of the
time for the completion of the work on the grounds of his
having unavoidable hindrance in its execution or on any other
ground, he shall apply in writing to the Engineer-in-charge
within 30 days, of the date of the hindrance, on account of
which he desires such extension as aforesaid and the Prof. 1/C
(E & C) Engineer-in-charge shall, if in his opinion (which
shall be final) reasonable ground be shown, therefore,
authorize such extension of time, if any, as may, in his
opinion, be necessary or proper.

Witness Engineer-in-charge
For Director N.I.T. KKR

10



Contractor to submit a
return every month on any
works claimed as extra.

*District rate mean the
Kurukshetra Distt., rate of
the Haryana P.W.D.
schedule of rates 1988
issued by Chief Engineer
Haryana, P.W.D. B&R.

Final Certificate

Contractor

Clause 5-A — The contractor shall deliver in the office of the
Engineer-in-charge on or before the 10" days of every month
during the continuance of the work covered by his contract, a
return showing details of any work claimed for as extra, such
return shall also contain the value of such work as claimed by
the contractor, which value shall be based upon the rate and
prices mentioned in the contract or in the schedule of rates in
force in the* District for the time being. The contractor shall
include in such monthly return particulars of all claims of
what ever kind and however arising, which at the date thereof
he has or may claim to have against the Engineer-in-charge
under or in respect of or in any manner arising out of the
execution of work, and the contractor shall be deemed to have
waived all claims not included in such return and will have no
right to enforce any such claims not so included, whatsoever
be the circumstances.

Clause 6 — Without prejudice to the rights of N.I.T. KKR
under any clause hereinafter contained, on completion of the
work, the contractor shall be furnished with a certificate by
the Executive Engineer of such completion, but no such
certificate shall be given nor shall the work be considered to
be completed until the contractor shall have rectified the
defects of the works if any, pointed out in writing and
removed from the premises on which the work shall be
executed or of which he may have had possession for the
purpose of the execution, all scaffolding, surplus materials,
and rubbish, and cleaning off the dirt on or before the date
fixed for completion of the work; the Engineer-in-charge may
at the expanse of the contractor remove such scaffolding
surplus rubbish and dispose off the same as he thinks fit and
clean of such dirt aforesaid and the contractor shall forthwith
pay the amount of all expanses so incurred, shall have no
claim in respect of any such scaffolding or surplus materials
aforesaid except for any sum actually realized by the sale
there-of.

Witness Engineer-in-charge
For Director N.I.T. KKR.

11



Clause 7—No payments shall be made for works, estimated to
cost less than rupees one thousand, till after the whole of the
works shall have been completed and a certificate of
completion given. But in the case of works estimated to cost
more than rupees one thousand, the contractor shall on
submitting bill thereof be entitled to receive a monthly
payment proportionate to the part thereof, then approved and
passed by the Engineer-in-charge, whose certificate of such
approval and passing of the sum so payable shall be final and
conclusive against the contractor. But all such intermediate
payments shall be regarded as payment by way of advance
against the final payment only and not as payments for work
actually done and completed and shall not preclude the
requiring of, bad, unsound, and imperfect or unskillful work to
be removed and taken away and reconstructed or re-erected, or
be considered as an admission of the due performance of the
contractor, any part there of in any respect of the acquiring of
any claim, not shall it conclude, determine or affect in any way
the powers of the Engineer-in-charge under these conditions,
or any of them as to the final settlement and adjustment of the
accounts or otherwise, or in any other way vary or affect the
contract. The final bill shall be submitted by the contractor
within one month of the date fixed for completion of the work
otherwise the Engineer-in-charge’s certificate of the
measurement and of the total amount payable for the work
accordingly shall be final and binding on all parties.

Clause 8 — A bill shall be submitted by the contractor each
month on or before the date fixed by the Engineer-in-charge
for the work executed in the previous months, and the
Engineer-in-charge shall take or cause to be taken the requisite
measurement for the purpose of having the same verified, and
the claim, as far as admissible, if possible, before the expiry of
ten days from the presentation of the bill. If the contractor does
not submit the bill within the time fixed as aforesaid the
Engineer-in-Charge may depute a subordinate to measure up
the said work in presence of the contractor whose counter
signature to measurement list will be sufficient warrant; the
Engineer-in-charge may prepare a bill and from such list,
which shall be binding on the contractor in all respects.

Contractor Witness

Payment on
intermediate
certificate to be
regarded as advances.

Bill to be Submitted
monthly

Engineer-in-charge
For Director N.I.T. KKR

12



Clause 9—The contractor shall submit all bills on the printed
forms to be had on application from the office of the Engineer-
in-charge, and the charges in the bill shall always be entered at
the rates specified in the tender or in case of extra ordered in
pursuance of these conditions, and not mentioned or provided
for in the tender at the rates hereinafter provided for such
work.

Clause 10—If the specification of estimates of the work
provides for the use of any special description of materials to
be supplied from the Engineer-in-charge’s store, or if it is
required that the contractor shall use certain stores to be
provided by the Engineer-in-charge, (such materials and
stores; and the prices to be charged thereof as hereinafter
mentioned being so far as practicable for the convenience of
the contractor but not so as in any way to control the meaning
or effect of this contract, specified in the schedule or
memorandum hereto annexed), the contractor shall be supplied
with such material and stores as required from time to time to
be used by him for the purposes of the contract only and the
value of the full quantity of materials and stores so supplied
and the rates specified in the said schedule or memorandum
may be set off or deducted from any sums then due, or
thereafter to become due to the contractor under the contract or
otherwise, or against or from the security deposit, or the
proceeds of sale there of; if the same is held Govt. Securities,
the same or a sufficient portion thereof being this case sold for
the purpose. All materials supplied to the contractor shall
remain the property of the contractor, but shall not on any
account be removed from the site of the work without the
written permission of the Engineer-in-charge and shall at all
time be open to inspection by him. Any such material, unused
and in perfectly good condition at the time of the completion
or determination of the contract, shall be returned to the
Engineer-in-charge store, if by a notice in writing under his
hand he shall so require, but the contractor shall not be entitled
to return any such material unless with such consent and shall
have no claim for compensation on account of any such
material so supplied to him as aforesaid being unused by him,
for any wastage in or damage to, any such materials.

Contractor Witness

Bills to be on printed
forms.

Stores supplied by
N.1.T. KKR

Engineer-in-charge

For Director N.I.T. KKR

13



Works to be executed in
accordance with
specifications, drawings,
orders etc.

Removal of employees
workmen and foremen

Alterations in
specifications and designs

Contractor

Clause-11—The contractor shall execute the whole and every
part of the work in most substantial and workmanlike manner
and both as regards materials and otherwise in every respect in
strict accordance with the specification. The contractor shall
also confirm exactly, fully and faithfully to the designs,
drawings and instructions in writing relating to the work signed
by the Engineer-in-charge and lodged in his office, and to which
the contractor shall be entitled to have access at such office, or
on the site of the work for the purpose of inspection during
office hours, and the contractor shall if he so requires, be
entitled at his own expense to make or cause to be made copies
of the specifications, and of all such designs, drawings and
instruction as aforesaid.

Clause 11 (a)—The Engineer-in-charge shall have full powers
at all times to object to the employment of any workman,
foreman or other employee on the work by the contractor, and if
the contractor shall receive notice in writing from the Engineer-
in-charge requesting the removal of any such man or men from
the works, the contractor shall comply with the request
forthwith.

No such workman, foreman or other employee after his removal
from the works by request of the Engineer-in-charge shall be re-
employed or reinstated on the works by the contractor at any
time, except with the previous approval in writing of the
Engineer-in-charge

The contractor shall not be entitled to demand the reason from
the Engineer-in-charge for requiring the removal of any such
workman, foreman or other employee.

Clause 12—The Engineer-in-charge shall have power to make
any alternation in, omission from additions to substitutions for
the original specifications, drawings, designs and instructions
that may appear to him to be necessary or advisable during the
progress of the work, and the contractor shall be bound to carry
out the work in accordance with any instruction which may be
given to him in writing signed by the Engineer-in-charge and
such alteration, omission, addition or substitution shall not
invalidate the contract, and any altered, additional or substituted
work, which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the
contractor on the same conditions in all respects on which he
agreed to do the main work, on the same rates as are specified

Witness Engineer-in-charge
For Director N.I1.T. KKR
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No compensation for
alteration or restriction of
work be carried out.

Contractor

In the tender for the main work. The time for the completion of
the work shall be extended in the proportion that the altered,
additional or substituted work bears to the original contract
work, and the certificate of the Engineer-in-charge shall be
conclusive as to such proportion. And if the altered, additional
or substituted work includes any class of work, for which no
rate is specified in this contract, then such class work shall be
carried out at the rates entered in schedule of rates of the Distt;
subject to the same percentage above or below as for the items
included in the contract; and if such class of work is not entered
in scheduled of rates of the Distt., then the contractor shall,
within seven days, of the date of his receipt of the order to carry
out the work, inform the Engineer-in-charge of the rate which it
is his intention to charge for such class of work. If the Engineer-
in-charge does not agree this rate he shall by notice in writing
be at liberty to cancel his order to carry out such work, and
arrange to carry it out in such manner as he may consider
advisable, provided always that if the contractor shall
commence work or incur any expenditure in regard thereto
before the rates shall have been determined as lastly herein
before mention, then in such case he shall only be entitled to be
paid in respect of the work carried out or expenditure incurred
by him prior to the date of determination of the rates as
aforesaid according to such rate or rates as shall be fixed by the
Engineer-in-charge. In the event of a dispute, decision of the
Director of the N.I.T. KKR shall be final.

Clause 13—If at any time after the commencement of the work
the N.I.T. KKR shall for any reason whatsoever not require the
whole work thereof as specified in the tender to be carried out,
the Engineer-in-charge shall give notice in writing of the fact to
the contractor who shall have no claim to have any payments or
compensation whatsoever on account of any profit or
advantage, which he might have derived from the execution of
the work in full, that which he did not derive in consequence of
the full amount of the work not having been carried out, neither
shall he have any claim of compensation by reason of any
alternations having been made in the original specifications,
drawings, designs and instructions which shall involve any
curtailment of the work as originally contemplated.

Witness Engineer-in-charge
For Director N.I.T. KKR
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Clause 14—If it shall appear to the Engineer-in-charge or his
subordinate-in-charge of the work that any work has been
executed with unsound, imperfect or unskillful workmanship
or with material of any inferior description or that any
material or articles provided by him for the execution of the
work are unsound or of a quality inferior to that contracted
for or otherwise not in accordance with the contract, the
contractor shall on demand in writing from the Engineer-in-
charge specifying the work materials or articles complained
of notwithstanding that the same may have been in
advertently passed, certified and paid for, forthwith rectify or
remove and reconstruct the work so specified in whole or in
part as the case may require or as the case may be, remove
the materials or articles so specified and provide and other
proper suitable materials or articles at his own proper charges
and cost; and in the event of his failing to do so within a
period to be specified by the Engineer-in-charge in his
demand aforesaid, then, the contractor shall be liable to pay
compensation at the rate of 1% on the amount of the estimate
for every day not exceeding ten days, while his failure to do
so shall continue and in the case of any such failure the
Engineer-in-charge may, rectify or remove and re-execute the
work or remove and replace with other materials or articles
compound of as the case may be, at the risk and expense in all
respects of the contractor.

Clause 15—All work under or in course of execution or
executed in pursuance of the contract shall at all times be
open to the inspection and supervision of the Engineer-in-
charge and his subordinates and the contractor shall at all
times during the usual working hours and at all other time at
which reasonable notice of the Engineer-in-charge or his
subordinate to visit the work shall have been given to the
contractor either himself be present to receive the
instructions or have a responsible agent duly accredited in
writing be present for that purpose. Orders given to the
contractor’s agent shall be considered to have the same force
as if they had been given to the contractor himself.

Contractor Witness

Action and compensation
payable in case of bad work

Works to be open to
inspection.

Contractor or responsible
Agent to be percent

Engineer-in-charge
For Director N.I.T. KKR
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Clause 16—The contractor shall give not less than five day’s
notice in writing to the Engineer-in-charge or his
Subordinate-in-charge of the work before covering up or
otherwise placing beyond the reach of the measurement any
work in order that the same may be measured and correct
dimension thereof be taken before the same is so covered up
placed beyond the reach of measurement and shall not cover
up or place beyond the reach of measurement, any work
without the consent in writing of the Engineer-in-charge or
his Subordinate-in-charge of the work, if any work shall be
covered up or placed beyond the reach of measurement
without such notice having been given or consent obtained of
the same shall be uncovered at the contractor’s expense; or in
default thereof no payment or allowance shall be made for
such work or the material with which the same was executed
Clause 17—If the contractor or his work-people or servants
shall break, deface, injure or destroy any part of a building in
which they may be working to, any building road fence,
enclosure or grass land and cultivated ground continuers to
the premises on which the work or any part of it is being
executed or if any damage shall happen to the work while in
progress from any cause whatever or any imperfections
,maintenance become apparent in it within 12 months after a
certificate final or other of its completion shall have been
given by the Engineer-in-charge as aforesaid, the contractor
shall make the same good at his own expense or in default,
the Engineer-in-charge may cause the same to be made good
by other workmen and deduct the expense of which the
certificate of the Engineer-in-charge shall be final from any
sums that may be then or at any time thereafter may become
due to the contractor or from his security/ bank guaranty
deposit or the proceeds of sale thereof or of a sufficient
portion thereof.

Contractor Witness
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Notice to be given before
work covered up

Contractor liable for damage
done and for imperfections
for 12 months  after
certificate

Engineer-in-charge
For Director N.I.T. KKR



Clause 18—The contractor shall supply at his own cost all
material (except such special materials, if any as may in
accordance with the contract be supplied from the Engineer-
in-charge’s stores) plants, tools, appliances , implements,
ladders, cordage, tackle, scaffoldings and temporary works
requisite for the proper execution of the work, whether
original, altered or substituted and whether included in the
specification or other documents forming part of the contract
referred to in these conditions or not or which may be
necessary for the purpose of satisfying or complying with
carriage there to and from the work. The contractor shall also
supply without charge the requisite person with the means &
material as is necessary for the purpose of setting out work
and counting, weighing and assisting in the measurement or
examination at any time and from time to time of the work of
materials. Failing his so doing, the same may be provided by
the Engineer-in-charge at the expenses of the contractor and
the expenses may be deducted from any money due to the
contractor under the contract or from his security deposit or
the proceed of sale thereof or of sufficient portion thereof.
The contractor shall also provide all necessary fencing all
lights, required to protect the public from accident and shall
be bound to bear the expenses of defense of every suit, action
or other proceedings at law that may be brought by any
person for injury sustained owing to neglect of the above
precautions and to pay any damages and costs which may be
awarded in such suit, action or proceedings to any such
persons or which may with the consent of the contractor be
paid to compromise any claim by any such person.

Clause-18 (a)—The final bill of the contractor unless or until
he furnishes to the satisfaction of the Engineer-in-charge-a
proof of the price of earth used for the works having been
fully paid to owners of the land from witch the earth was
removed or of the matter having been amicably settled with
them. The contractor shall also be liable to indemnify the
N.I.T. KKR against all claims made, proceedings and action
taken by any person in respect of the price of the earth
removed by the contractor from his land for the work against
all losses damages, and expanses which the N.I.T. KKR
suffer or incur as a result of such claims

Contractor Witness

Contractor to supply plant
ladders scaffolding etc.

And be liable for damages
arising from non-provision
of lights, fencing etc.

Engineer-in-charge
For Director N.I.T. KKR
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Clause 19—No female labour shall be employed within the
limits of cantonment.

Clause 19 (A)—No labourer below age of 14 years shall be
employed on the work.

Clause 19(B)—The contractor shall pay his labourer not less
than the wages paid for similar work in the neighborhood.
Clause 20—No work shall be done on Sundays without the
sanction in writing of the Engineer-in-charge.

Clause 20 (A)—In every case in which by virtue of the
provisions of section, 12, sub-section (1) of the Workmen’s
Compensation Act 1923, N.I.T. KKR is obliged to pay
compensation to a workman employed by the contractor, in
execution of the works. N.I.T. KKR will recover from the
contractor the amount of the compensations so paid; and
without prejudice to the rights of N.I.T. KKR under section
12, sub-section (2) of the said Act. N.I.T. KKR shall be at
liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by
N.I.T. KKR to the contractor whether under this contract or
otherwise.

N.I.T. KKR shall not be bound to contest any claim made
against it under section 12, sub-section (1) of the said Act
except on the written request of the contractor and upon his
giving to N.L.T. KKR full security for all costs for which
N.I.T. KKR might become liable in consequence of
contesting such claim.

Clause 21 — The contract shall not be assigned or sublet
without the written approval of the Executive Engineer. And
if the contractor shall assign or sublet his contract or attempt
to do so or become insolvent or commence any insolvency
proceeding or make any composition with his creditors or
attempt to do so or if any bribe, gratuity, gift, loan, perquisite,
reward or advantage, pecuniary or otherwise shall either
directly, be given, promised or offered by the contractor any
of his servants or agents to any officer or person in the
employment of N.I.T. KKR in any way relating to his office
or employment if any such officer or person shall become in
any way directly or indirectly interested in the contract, the
Executive Engineer may thereupon by notice in writing
rescind the contract and the security deposit of the contractor
shall there upon stand forfeited and be absolutely at the
disposal of N.I.T. KKR, and the same consequences shall
ensue as if the contract had been rescinded under clause 3

Contractor

Witness
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hereof, and in addition the contractor shall not be entitled to
recover or be paid for any work thereof actually performed
under the contract.

Clause 22—All sums payable by way of compensation under
any of these conditions shall be considered as reasonable
compensation to be applied to the use of N.I.T. KKR without
reference of the actual loss or damage sustained, and whether
or not any damage shall have been sustained.

Clause 22(A)—Any excess payment made to the contractor
inadvertently or otherwise under this contract or on any
account whatever and any other sum found to be due to N.I.T.
KKR by the contractor in respect of this contract, any other
contract or work order, any account whatever, may be
deducted form any sum whatsoever payable by N.I.T. KKR to
the contractor either in respect of contact or any work order or
contract of any other account.

Clause 23 — In the case of a tender by partners, any change in
the constitution of the firm shall be forthwith notified by the
contractor to the Engineer-in-charge for his information.
Clause 24—All works to be executed under the contract shall
be executed under the direction and subject to the approval in
all respects of the Honorary Advisor, N.I.T. KKR for the time
being who shall be entitled to direct at what point or points
and in what manner they are to be commenced and form time
to time carried on.

Clause 25—No claims for payment of an extraordinary
nature, such as claims for bonus, for extra labour, employed
in completing the work before the expiry of the contractual
period at the request of the Engineer-in-charge or claim for
compensation where work has been temporarily brought to a
standstill though no fault of the contractor, shall be allowed
unless and to the extent that the same shall have been
expressly sanctioned by the Board of Governors of the N.I.T.
KKR.

Contractor

Witness

Sum payable by way of
compensation to be
considered as reasonable
compensation without
reference to actual loss.

Deduction of amounts due to
N.L.T. KKR on any accounts
whatsoever to be permissible
from sums payable to a
contractor.

Changes in constitution of
firm.

Work to be under direction
of Honorary Advisor.

Claims for payment of an
extraordinary nature to be
referred to N.I.T. KKR for
decision.

Engineer-in-charge
For Director N.I.T. KKR
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Arbitration clause

Clause 25(A) (1) If any dispute of difference of any kind what so ever shall arise
between the N.1.T., Kurukshetra/ his authorized agents and the contractor in connection
with or arising out of the contract, or the execution of the work that is (i) Whether before
its commencement or during the progress of the work or after its completion, (ii) and
whether before or after termination, abandonment or breach of the contract; it shall in the
first instance be referred to for being settled by the Executive Engineer-in-charge of the
work at the time and he shall within a period of sixty days after being requested in
writing by the contractor to do so, convey his decision to the contractor, and subject to
arbitration as herein after provided, such decision in respect of every matter so referred
shall be final and binding upon the contractor. In case the work is already in progress, the
contractor will proceed with the execution of the work on receipt of the decision by the
Executive Engineer-in-charge as aforesaid; with all due diligence whether he or the
Director of N.I.T. Kurukshetra/ his authorized agent requires arbitration as here in after
provided or not. If the Executive Engineer-in-charge of the work has conveyed his
decision to the contractor and no claim to arbitration has been filed with him by the
contractor within a period of sixty days from the receipt of letter communicating the
decision, the said decision shall be final and binding upon the contractor and will not be
a subject- matter of arbitration at all. If the Executive Engineer-in-charge of the work
fails to convey his decision within a period of sixty days, after being requested, as
aforesaid, the contractor may, within further sixty days of the expiry of first sixty days
from the date on which request has been made to the Executive Engineer-in-charge
requests the Director that the matters in dispute be referred to arbitration, as hereinafter
provided.

(2) In case of any dispute or differences, in respect of which the decisions are not
final and conclusive, the same shall be referred to arbitration by a sole arbitrator i.e. the
Chairman, BOG, at the request in writing of either party, made in a communication sent
through registered AD post. The arbitrator to whom the matter is originally referred
being transferred or vacating his office, his successor in office, as such shall be entitled
to proceed with the reference from the stage at which it was left by his predecessor.

Contractor Witness Engineer-in-charge
For Director N.I.T. KKR
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(3) It is also a term of this arbitration agreement that no person other than a person
appointed by the N.I.T. KKR authorities shall act as arbitrator and if for any reason that
is not possible the matter shall not be referred to arbitration at all. In all cases where the
agreement amount awarded exceeds Rs. 25,000/- (Rupees Twenty Five Thousand only)
the arbitrator must invariably give reasons for his award in respect of each claim and
counter- claim separately.

(4) The arbitrator shall award separately giving his award against each claim and dispute
raised by either party including any counter- claims individually and that any lump-sum
award shall not be legally enforceable.

(5) The following matters shall not lie within the purview of arbitration.

@) Any dispute relating to the levy of compensation as liquidated damages which
has already been referred to the Director and is being heard or/ and has been finally
decided by the Director, N.I.T. Kurukshetra.

(b) Any dispute in respect of substituted, altered, additional work/ omitted work/
defective work referred by the contractor for the decision of the Director if it is being
heard or has already been decided by the Director, N.1.T., Kurukshetra.

(c) Any dispute regarding the scope of the work or its execution or suspension or
abandonment that has been referred by the contractor for the decision of the Director,
N.I.T.-Kurukshetra and has been so decided finally by the Director.

(6) The independent claims of the party other than the one getting the arbitrator
appointed, as also counter-claims of any party will be entertained by the arbitrator not
with standing that the arbitrator had been appointed at the instance of the other party.

(7) Itis also a term of this arbitration agreement that where the party invoking arbitration
is the contractor, no reference for arbitration shall be maintainable unless the contractor
furnishes to the satisfaction of the Executive Engineer-in-charge of the work, a security
deposit of a sum determined according to details given below and the sum so deposited
shall on the termination of the arbitration proceedings, be adjusted against the cost, if
any, awarded by the arbitrator against the claimant party and the balance remaining after
such adjustment in the absence of any such cost being awarded, the whole of the sum
will be refunded to him within one month from the date of the award:-

Amount of claims Rate of security deposit
(i) For claims below Rs.10,000/- 2% of amount claimed
(if) For claims of Rs. 10,000/- and above 5% of amount claimed
and below Rs. 1,00,000/-
(iii) For claim of Rs, 1,00,000/- and above 7 %% of amount claimed

The stamp fee due on the award shall be payable by the party as desired by the
arbitrator and in the event of such party’s default the stamp-fee shall be recoverable from
any other sum due to such party under this or any other contract.

Contractor Witness Engineer-in-charge
For Director, N.I.T.,KKR
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(8)

©)
(@)

(b)
(©

(d)

(€)

(10)

(11)

(12)

Contractor Witness Engineer-in-charge

The venue of arbitration shall be such place or places as may be fixed by the
arbitrator in his sole discretion. The work under the contract shall continue during
the arbitration proceedings.

Neither party shall be entitled to bring a claim for arbitration if the appointment
of such arbitrator has not been applied within 6 months:-

Of the date of completion of the work as certified by Executive Engineer in
charge, or

Of the date of abandonment of the work, or

Of its non-commencement within 6 months from the date of abandonment, or
written orders to commence the work as applicable, or

Of the completion of the work through any alternative agency or means after
withdrawal of the work from the contractor in whole or in part and/ or its
rescinding, or

Of receiving an intimation from the Executive Engineer-in-charge of the work
that final payment due to or recovery from the contractor had been determined
which he may acknowledge and/or receive Which ever of (a) to (e) above is the
latest.

If the matter is not referred to arbitration within the period prescribed
above, all the rights and claims of any party under the contract shall be deemed to
have been forfeited and absolutely barred by time even for civil litigation
notwithstanding.

It is also a term of this arbitration agreement that no question relating to this
contract shall be brought before any Civil Court without first involving and
completing the arbitration proceedings as above, if the scope of the arbitration
specified herein covers issues that can be brought before the arbitrator i.e. any
matter that can be referred to arbitration shall not be brought before Civil Court.
The pendency of arbitration proceedings shall not disentitle the N.I.T. KKR to
terminate the contract and make alternative arrangements for the completion of
the work.

The arbitrator shall be deemed to have entered on the reference on the day he
issued notices to the parties, fixing the first date of hearing. The arbitrator may
from time to time, with the consent of the parties enlarge the N.I.T.KKR time for
making and publishing the award.

It is also a term of this arbitration agreement that subject to the stipulation herein
mentioned, the arbitration proceedings shall be conducted in accordance with the
provisions of the Arbitration Act. 1940 or any other law in force for the time
being.

For Director, N.I.T. KKR
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Clause 26—The contractor shall obtain from the stores of the
Engineer-in-charge all stores and articles of European or
American manufacture which may be required for the work, or
any part thereof or in making up articles, required thereof or in
connection therewith, unless he has obtained permission in
writing from the Engineer-in-charge to obtain such stores and
articles elsewhere. The value of such stores and articles as may
be supplied to the contractor by the Engineer-in-charge will be
debited to the contractor in his account at the rates shown in the
schedule attached to the contact and if they are not entered in the
schedule- they will be debited at cost price which for the purpose
if this contact shall have been incurred in obtaining delivery of
the same at the stores aforesaid.

Clause 26 (A)—Any fluctuations in railway rates which may
occur during the subsistence of, and affecting freights of any
material to be supplied under this contract shall be brought to the
notice of the “Engineer-in-charge” by the contractor within
fifteen days from such date without prejudice to the rights of
N.I.T. KKR should the contractor fail to comply with the above
requirement, any excess or short charge on account of such
increase or decrease shall be credited to or recovered from the
contractor. No alteration in contract rates shall be admissible in
consequence of fluctuation in railway freight when such railway
freight is on account of material, which is required by a
contractor in the manufacture of an article to be supplied under
this contract i.e. fluctuations in railway freight on coal required
for burning bricks will not be taken in to consideration, or for an
article which forms part of finished work for purposes of this
clause. Similarly, no alteration in rates will be allowed when a
manufactured article is transported by rail from place A to place
B to form part of a finished work.

Clause 27—When the estimate on which a tender is made
includes lump-sums in respect of parts of the work, the
contractor shall be entitled to payment in respect of the items of
work involved or the part of the work in question, the same rates
as are payable under this contract for such item, or if the part of
the work in question is not, in the opinion of Engineer-in-charge,
capable of measurement, the Engineer-in-charge may at his
direction pay the lump sum amount entered in the estimate, and
the certificate in writing of the Engineer-in-charge shall be final
and conclusive against the contractor with regard to any sum or
sums payable to him under the provision of this clause.

Contractor Witness

Stores of European or
American manufactures
to be obtained from
N.L.T.

Fluctuations in
railway freight.

Lump sum Estimates

Engineer-in-charge
For Director N.I.T. KKR
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Procedure where no Clause 28—In the case of any class of work for which there is

specifications provided

Definition of works

Jurisdiction

Contractor

no such specification as is mentioned in Rule 1, such work
shall be carried out in accordance with district specifications
and in the event of there being no district specifications then
in such case the work shall be carried out in all respects in
accordance with the instructions and requirements of
Engineer-in-charge.

Clause 29—The expression “works” or “work’” where used in
these conditions shall unless there be something either in the
subject or context repugnant to such constructions, be
constructed and taken to mean the works by or by virtue of the
contract, contracted to be executed whether temporary or
permanent and whether original, altered, substituted or
additional.

Clause 30—The percentage referred to at page (3) of the
tender will be calculated on the gross amount (value of
finished work including cost of material whether purchased
from Govt. or direct) or (1) the items of work to which the
rates in the tender apply and also (2) the items of work for
which rates exist in the Schedule of rates of the state Haryana.
Clause 31—The terms and conditions of the agreement have
been explained to me/us and I/we clearly understand them.
Clause-32- The schedule of additional conditions Haryana
Public works department, contractor labour regulations, fair
wage clause and the rules for protection of health and N.I.T.
any arrangements for workers employed by N.I.T. KKR or its
contractor shall be deemed to be part of this contract and any
breach thereof shall be deemed to a breech of this contract.
Clause 33— 4% sale tax and 2% income tax + surcharge and
1% Labour Cess thereof or all taxes/Cess as applicable from
time to time will be deducted from gross amount of each bill
of the agency/ contractor.

Clause 34—The expression “XEN”, “Executive Engineer”
and Engineer-in-charge is construed and taken to mean the
Executive Engineer N.1.T., Kurukshetra.

Clause 35—Notwithstanding any other provision, all legal
proceedings in respect of this contract would be subject to
Jurisdiction of Courts at Kurukshetra.

Witness Engineer-in-charge
For Director, N.1.T. KKR
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EXPLANATORY NOTES
The above rates are for complete work including cost of all materials,
labour tools and plants and water, electricity etc., unless otherwise
specified.
All other such items not covered by the Haryana PWD schedule of
rates 1988, 2nd edition, corrected up to date & carried out, if any,
will be paid for as per Haryana PWD schedule of rates 1988, 2nd
edition, corrected upto date subject to the accepted tendered
premium/abatement given by the contractor.
All clauses given in the Haryana PWD schedule of rates 1988, 2nd
edition, with up-to-date correction slips shall be applicable to all the
items where-ever necessary.
The description, rates, units, etc. of above schedule, shall be
corrected as per Haryana PWD schedule of rates 1988, 2nd edition,
in case of any error or omission.
Chapter numbers with items referred to above are of Haryana PWD
schedule of rates 1988, 2nd edition, corrected upto date.
The whole work shall be carried out strictly in accordance with the
Haryana PWD specifications book 1990 1st edition as applicable to
Haryana State with upto date correction slips.
No premium shall be payable on the items which are not provided in
the Haryana PWD schedule of rates, 1988, 2nd edition, corrected
upto date.
Samples of all building materials, doors and windows, fittings and
other articles required for use on the work shall be got approved from
the Engineer-in-charge. Articles manufactured by firms of repute,
approved by the Engineer-in-charge shall only be used. Only articles
classified as ‘First Quality’ by the manufacturers shall be used.
Articles which are not First Quality’ shall be rejected by the
Engineer-in-charge. Preference shall be given to those articles which
bear ISI certificate mark. In case, articles bearing ISI certification
mark are not available, the quality of samples brought by the
contractor shall be judged by the standards laid down in the relevant

ISI specifications. All materials and articles brought by the contractor
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10.

11.

12.

13.

14.

to the site of work for use shall conform to the samples approved,
which shall be preserved till the completion of work. Final decision to
reject any material shall rest with the Engineer-in-charge. Material
will be got tested in the NIT, Kurukshetra, Laboratory. If test facility
is not available in NIT, Kurukshetra Laboratory, the same shall be
got done from some other Govt. approved/recognized laboratory.

The contractor shall provide suitable measuring & weighing
arrangements at site for checking of various articles brought by him
to ensure mixing in specified proportions.

The contractor shall provide such recesses, holes, openings etc. as
directed by  Engineer-in-charge, as required for  the
Electrical/Sanitary work and nothing shall be payable on this
account.

Thickness of RCC shall be measured and paid for as per structural
sizes designed.

Steel used in supports, spacers and for hooks and overlaps which are
not approved i.e. which are not provided according to the drawing or
the instructions of Engineer-in-Charge shall not be measured for
payment.

Wherever there is provision for flush doors only doors as bear the ISI
certification marks and arranged from manufacturer of good repute
shall be accepted. In case flush doors bearing ISI certification marks
are not available in the market, flush doors conforming to ISI
specification and arranged from manufacturers of good repute shall
only be accepted and name of manufacturers to be got approved from
the Institute, along with S5 years warranty to be given by
manufacturer in favour of Institute In case agency fails to do so then
only 50% rate of HSR 1988, 2nd edition for the same shall be paid to
the agency.

Steel butt hinges shall strictly conform to Indian standards
specification, ISI-1341-1970 (Latest edition) and dimensions given in
table 2 for medium weight cold rolled mild steel butt hinges of the
above specifications. Hinges shall be of good workmanship and

manufactured by the firm of good repute.
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15.

16.

17.

18.

19.

20.

21.

Analysis of rates for non-schedule items which are not provided in
the Notice Inviting Tender/Haryana PWD Schedule of Rates, 1988,
2nd edition corrected up to date shall be payable as per actual lowest
material rates from the recognized public market suitable to the
executing Division and wages of labour as applicable at the time of
execution of work, plus admissible contractor’s profit and overhead
charges. For such items of materials, the contractor shall be required
to produce original vouchers which shall be subjected to verification
by the Engineer-in-Charge, if deemed necessary. The rates for Non-
schedule items shall be approved by the competent authority.

Tender with condition regarding steel work to be done at labour rates
shall be considered invalid and rejected straight way.

The Quantities of items given in the Schedule are tentative. These
can be increased or decreased as per working architectural
drawings/structural drawings.

For quality control, the contractor shall be required to use cement
concrete mix giving a minimum cube strength as may be prescribed
in the relevant structural drawings of work/IS codes. For cement
concrete, cement mortar work and other items work, the tests should
be regularly carried out as per procedure laid down in relevant ISI
and other codes at the expense of the contractor. The rates provided
in the Haryana PWD Schedule of rate, 1988, 2nd edition include the
cost of such testing. If the contractor fails to bring any of the quality
control lab equipment at the site of work, the items will be arranged
by the Institute and recovery will be made from the contractor’s bill
at the rate double the cost of that item.

All the flooring like terrazzo, Kota stone, marble flooring etc. should
be granite finished. No extra rates shall be paid on this account to
the contractors.

In case of glazed tiles of size other than exhibited in the DNIT or not
fixed, the rates for the same shall be paid as per HSR 1988, 2nd
edition item no-14.48(a) (i) and no extra shall be paid.

Whenever bricks work earth filling embankment work is to be

executed, the same has to be executed in accordance with the
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22.

23.

24.

25.

26.

27.

28.

provision in the fly ash notification dated 04.09.1999 & 27.08.2003
i.e. by using fly ash brick and filling embankment construction by
pond ash/fly ash as specified in the aforesaid notification after
getting the approval from the Engineer In charge.

In case factory manufactured paneled and glazed doors and indoor
shutters and wire gauge doors and window shutters are used, the
contractor will get the name of manufacturer approved from Institute
with warranty of 5 years certificate in favour of the Institute. In case
of door shutters, the type of wood used by the manufacturer shall
also be given. The agency shall produce a certificate that door and
window shutters fixed at site are actually factory manufactured. In
case agency failed to do so the rate for the same shall be paid as
received at site than manufacturer shutter as per item No.17.30 and
17.31 of HSR 1988 2nd edition.

Fine and coarse sand shall consist of normally accruing/uncrushed
material which open grading requirement simply with IS 1983 the
aggregate should be of approved quarry only. The silt content in all
type of aggregate should not more than 4%.

The contactor will use shuttering of steel plates and scaffolding of
steel props only and nothing extra will be paid on this account. The
contractor will submit the design of Temporary structural,
Scaffolding to Institute in advance without any cost.

Contractor will provide a well equipped site laboratory along with
trained staff for day to day testing of material.

The contractor will employ well qualified Engineers such as degree
holder and diploma holders. In case of non employment of qualified
Engineers, deduction will be made from the bill/due payment of the
contractor on account of salary per month @ Rs. 60000/- for degree
holder & 40000/ - for diploma holder.

Water should be got tested at regular interval i.e. maximum of three
months from the laboratory approved by Engineer no extra cost will
be paid.

(a) All the taxes, local taxes fees & Cess etc. as applicable from time

to time will be borne by the contractors.
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29.

30.

31.

32.

33.

34.

(b) Labour Cess and services tax as applicable from time to time shall
be deducted from each bill of the agency/contractor, as per
instruction issued by Govt. of Haryana.

(c) The contractor will quote rate both in figures and words.

If the agency does not fill/quote the rate of any item then it will be
considered as nil and same will be executed by the agency free of cost
and it will be contingents to work. The agency will have to give an
undertaking on account of above otherwise earnest money will be
forfeited, in addition Engineer-In charge may also black list the
agency.

Any other item not included in this contract Schedule of rates and
got done at site of work will be paid according to Haryana PWD
schedule of rates subject to premium or discount tendered by the
contractor.

In this contract schedule of rates only essential portion of item have
fully been written but it will deem to cover the entire items as fully
described in Haryana PWD schedule of rates 1988 Il.q Edition.

The Engineer-in-Charges shall be entitled to order work against any
item of work shown in this contract schedule of rates here in after
called the schedule to any extent and without any limitation where
ever may be required in his opinion for the purpose of work
irrespective of the fact that quantities are omitted altogether in the
schedule or if shown more or less than the work ordered to be carried
out.

The premium should be quoted above or below the ceiling rates of
contract schedule of rates and no condition should be given in case
any condition is tendered this will be considered as null and void and
only the premium or discount quoted by the tenderer shall be
accepted incase any tenderer refuses to accept this, his earnest
money will be forfeited.

Approximate quantities are given in this contract schedule of rates
and may vary at the time of execution of work. The payment will
however be made according to the actual work done by the

contractor. No extra claim what so ever will be admissible to the
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35.

36.

37.

38.

39.

40.

contractor on account of variation alteration or deletion of any item
over the quantities depicted in this schedule of quantities.

No condition involving any change of specification shall be accepted.
No claim will be entertained from the contractor in case any omission
in description rates and units which might have occurred in any item
taken in this schedule while composing this schedule or on account
of typing or comparison or over sighting if there will be any mistake
the same will be rectifiable at any stage as per Haryana PWD
schedule of rates 1988 Il.q Edition by the Engineer-in-Charge along
with the amendments of the same received from time to time.

The drawing attached with the DNIT are only provisional and simply
for the estimation of the quantities. However the final drawing will be
got approved form the competent authority before the execution of
work.

Doors and windows fitting such as tower bolts, handles, sliding bolt
hsap staple etc.:- All doors and widows fittings are to be of classic or
equivalent make confirming to specifications as approved by the
Engineer-in-charge. These shall be of iron or aluminum as required.
Distemper: - The distemper shall confirm to I.S. 427-1965 and
subject to approval of Engineer-in-charge.

All the material i.e. course aggregate and fine aggregate should be

used of approved quarry.

Contractor Witness Engineer-in-charge

For Director, N.I.T. KKR
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CHAPTER NO. 4

SCHEDULE SHOWING (APPROX.) MATERIAL IF SUPPLIED FROM THE

NIT, CONSTRUCTION BRANCH

Schedule showing (approximately) material if supplied from the N.I.T. KKR

Construction Branch for works contracted to be executed and the rates at which they are
to be charged for

Particulars Rates at which the material will Place of delivery

Be charged to contractor

No material will be issued from the NIT, Kurukshetra stores.

CONDITIONS

1.

2.

3.

No claim whatsoever on account of delay in procuring the material will be

entertained by the N.I.T. KKR

No claim will be entertained for damage or loss of material in custody of the

contractor due to rains, floods or any other acts of God.

All material procured & brought at site will be as per PWD specification/ISI

standards.

Cement: - Only ISI marked 43 grade Ordinary Portland Cement (OPC) will

be used.

Steel: - Fe-500, TMT Steel bars will be used.

Note: -  The revised premia (w.e.f. 01.02.2009) are based on Fe-500, TMT

Steel Bars of the company’s TISCO, SAIL, RINL or IISCO

(). In case steel is to be arranged by the agency & agency is allowed
to use Fe-500, TMT steel bars of companies other than above, but
ISI marked, the deduction @Rs.5000/- per M.T. will be made.

The material will be got tested in the NIT, laboratory. If test facility is not
available in NIT, Kurukshetra Laboratory, the same shall be got done from
some other Govt., approved/recognized laboratory.

The payment for steel work will be made to the contractors/agencies
according to standard weight when it is over weight as per test report issued
by the N.I.T. Lab., Kurukshetra, but within the permissible limit AND as per
actual weight when it is less than the standard weight as per test report issued
by the N.I.T. Lab., Kurukshetra, however within the permissible limit.

Contractor Witness Engineer-in-charge

For Director N.I.T.KKR
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CHAPTER:-5

33

Construction of room (Size-22'x16'with RCC Roof Slab) to accommodate
11 KV Sub-Station Equipments and main LT Panel for Additional Girls Hostel
(300 capacity) at NIT- Kurukshetra.

(BASED ON HSR-1988 & LATEST SANCTIONED PREMIUM W.E.F. 01-02-2009)

Sr. HSR No. Description Qty. Unit | Rate
No. (inRs.)
SUB PART-I: INTERNAL CIVIL WORKS (SCHEDULE ITEMS)
1 6.6 Earth work in excavation in foundation, 30| 100
trenches etc. in all kind of soils, not Cum

exceeding 2 mtrs. depth including dressing
of bottom and sides of trenches, stacking
the excavated soil, clear from the edge of
excavation and subsequent filling around
masonry in 15 cm layers with compaction,
including disposal of all surplus soil as
directed within a lead of 30 mtrs.

2 10.39 Cement concrete 1:4:8 with stone aggregate | 11.00 | Cum
40mm nominal size in foundation and plinth

3 10.82+ | Cement concrete 1:2:4 with stone aggregate 8.50 | Cum
10.95(a) | 20mm nominal size for reinforced concrete
work in slabs with inclination not exceeding
25 degree with horizontal, excluding steel
reinforcement, but including centering and
shuttering laid in position complete in all
respect.

4 10.86+ | Cement concrete 1:2:4 with stone aggregate 3.25| Cum
10.95(a) | 20mm nominal size for reinforced concrete
work for wall exceeding 20cm thickness
(straight and curved)beams, girders, stair,
columns (square or rectangular) battens and
lintels etc. excluding steel reinforcement but
including centering and shuttering, laid in
position complete in all respects.

5 10.46 Cement concrete 1:8:16 with stone 28.01 | Cum
aggregate 40mm nominal size

6 10.114 Damp proof course 40mm thick of cement 8.37 | Sgm
concrete 1:2:4 using stone aggregate 20mm
nominal size with 2 coats of bitumen 20/30
penetration at 1.65kg per sgm. laid hot and
sanded.

7 10.132 Cement concrete 1:2:4 with stone aggregate | 15.64 | Cum
20mm nominal size in pavement, roads, taxi-
tracks and run ways, laid to required slope
and camber, i/c consolidation, finishing and
tamping complete.

8 11.2 First class brickwork laid in cement sand 25.50 | Cum
mortar 1:6 in foundation and plinth.
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9 11.7 First class brickwork laid in cement sand | 33.50 | Cum
mortar 1:6 in first storey upto 4 meter above
plinth level.
10 | 13.13 Terracing consisting of tiles | 44.37 | sgm
22.86x11.43x3.81cm laid over 87.50 mm
mud filling on a layer 25mm mud-plaster and
another layer of mud mortar for laying the
tiles, including two coats of bitumen laid hot
at 1.65 Kg per Sgm on top of RCC slab
including grouting with cement sand mortar
1:3 and top surface to be left clean etc.
11 | 13.43 Providing and embedding d100mm dia H.C.I 8.00 | Each
rain water without ears 1.S.I mark pipe in
cement mortar during masonry work.
12 | 13.49 Providing and fixing C.I plain bends in
position with gutter etc.
a) For 100mm dia 4.00 | Each
13 | 13.50 Top Khurra 0.6x0.6m for rain water pipe in 4.00 | Each
25mm thick cement concrete 1:2:4 over 50
mm thick cement concrete 1:8:16.
14 | 13.64 Cement concrete 1:2:4 gola 10x10cm | 38.50 | Each
guadrant along junction of roof with parapet
wall finished smooth, where specially
specified.
15 | 14.1- Sand filing under floor i/c laying| 27.10 | Cum
10.26 consolidation, compaction & watering etc.
Based
derived
rate
16 |14.1 Base course of floor consisting of 100mm | 90.10 | Sgm.
thick cement concrete 1:8:16 and 100mm
sand or stone filling
17 |14.3 Floating coat of 1.50mm thick neat cement | 90.10 | Sgm
laid in one operation to the topping
18 | 14.10 Conglomerate floor 50mm thick cement | 90.10 | Sgm
concrete topping 1:2:4
19 | 15.7 12mm thick cement plaster 1:6 on wall 192.94 | Sgm
20 | 15.50 10mm thick cement plaster 1:4 80.81 | Sgm
21 | 15.12 15mm thick cement plaster 1:6 on the rough | 221.10 | Sgm
side of singe or half brick
22 |16.1 Preparation of plywood surface for painting | 52.67 | Sgm.

including sand papering the surface and
applying with approved quality filler
consisting of white lead, linseed oil, varnish
and chalk mitti including finishing the
surface to required finish complete (with first
guality paint)
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16.2

Applying pink primer or aluminum priming
coat on wood work including preparation of
surface knotting and stopping etc. (with 1st
guality paint)

52.67

Sgm.

35

24

16.3

Applying two coats excluding priming coat
with synthetic enamel paint in all shades on
new woodwork or metallic or plastered or
concrete surfaces to give an even shade
(with first quality paint)

108.89

Sgm.

25

16.9

Applying priming coat with metal primer on
new steel or iron work including preparation
of surface with first quality paint)

56.32

Sgm.

26

16.25

Applying priming coat with cement primer in
all shades on newly plastered or concrete
exterior surface

291.10

Sgm

27

16.52

Preparation of plastered surfaces for oil
bound distemper including sand papering
the surface, applying 1 coat of linseed ail
and filling with approved quality filler
consisting of white led, linseed oil, warnish
and chalk mitti including finishing the
surface to the required finish complete.

291.10

Sgm.

28

16.58

Distempering with washable oil bound
distemper (of approved manufacture) two
coats over one priming coat on new work.

291.10

Sgm.

29

16.79

Providing two coats of exterior acrylic
emulsion paint

(b)

1st quality FR=48.75

221.60

Sgm

30

17.90
@)-
note-1
of 17.18

Factory manufactured paneled door or
glazed window shutter of commercial hard
wood such as hollock, champ, chikrassy and
chap lash etc. (non-confireous timber other
than teak conforming to I.S. specification no.
1003 kiln seasoned) with 100mm vide
vertical styles, 150mm vide lock rail, 200mm
vide bottom rail & 100mm vide others rail
with panels of 15mm thick, tongued and
grooved of commercial hard wood i./c the
cost of iron hinges, screws, chocks/cleats,
stops, nails etc. complete fixed in position
excluding the cost of any fittings other than
specified above but including the labour for
fixing the same in position

a)

For Glazed windows (30mm thick)

8.00

Sgm

b)

Glazed shutter (35 thick)

5.00

Sgm
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17.92 -
note-1
of 17.18

Factory manufactured wire glaze door and
window shutter of Wire Gauge Commercial
hard wood such as hollock, champ, chikrassy
and chap lash (non-coniferous timber other
than teak conforming to I.S. specification no.
1003 kiln seasoned) with 100mm vide
vertical styles, 150mm vide lock rail, 200mm
vide bottom rail & wire gauze of 140G or
120G designation i./c the cost of iron
hinges, screws, chocks/cleats, stops, nails
etc. complete fixed in position excluding the
cost of any fittings other than specified
above but including the labour for fixing the
same in position

36

0)

30mm thick (Window shutters)

6.05

Sgm

32

18.12

Wrought iron and mild steel (using angles,
flats, square bars, tees and channels)
ladders grills, grating frames, window guard
iron doors openable of fixed staircase of
parapet or any other type of railing, gates
and tree guards etc. including cost of screws
and welding rods or bolts and nuts complete
fixed in position.

2.00

Qtl.

33

18.22

Cold twisted deformed (ribbed/tor steel)
bars for RCC works where not including
bending, binding and placing in position
complete.

12.00

Qtl.

34

18.30

S/F glass panes including special metal sash
putty of approved make

(b)

Glass panes 3mm thick, exceeding 40 sq.
dm. area

6.40

Sgm

35

18.34

Pressed steel sheet frames (chowkhats),
consisting of 2mm thick steel sheet of the
specified section, including iron lugs (hold
fasts), iron hinges, conforming to P.W.D.
specifications including bolts for fixing stops,
lock notch provision for receiving tower bolts
and finished with one coat of ready mixed
paint red lead non-setting primer of
approved quality fixed in position including
the cost of cement concrete 1:3:6 for filling
in the frame and cement concrete 1:3:6 for
lugs complete:-

()

Size 127mm x 50mm x 40mm wide double
rebate

37.19

Mtr.




Supplying and fixing rolling shutters of
approved make M.S. Laths interlocked
together trough their entire length and
jointed together at the end by end locks
mounted on specially designed pipe shaft
with brackets side guides 27.5cm long wire
spring grade no.2 and arrangement for
inside and outside locking with push and pull
operation complete including top cover
0.80mm thick (payment is to be made for
the exact size of opening where rolling
shutter is to be fixed);

37

With 80mm x 1.25mm M.S. Laths

9.01| Sgm

36 18.18
(b)
Contractor

Witness

Engineer-in-charge
For Director N.I.T.KKR



LIST OF PREFFERED MAKES FOR CIVIL & SANITARY/WATER SUPPLY

WORKS
;lc;. Materials Approved make

1 ORDINARY PORTLAND | Birla, Vikram Premium, J.K, ACC, L&T,
CEMENT (Grey) Ambuja, J.P.

2 STEEL SAIL, TISCO, and Rashtriya Ispat Nigam
REINFORCEMENT Limited (RINL).

3 DAMP PROOF IMPERMO, DURASEAL, ACCO-PROOF,
MATERIAL PIDILITE

4 STRUCTURAL STEEL TATA, SAIL, RINL, JINDAL
SECTIONS

S ADMIXTURE Fosroc, Sika, CICO, BASF

6 | WHITE CEMENT J.K. WHITE, BIRLA WHITE

7 WATER PROOFING | Fosroc, Cico, Pidilite, Sika,
COMPOUND

8 BITUMEN INDIAN OIL, HINDUSTAN PETROLEUM

85/25

9 INJECTION GROUTNG | PIDILITE (Dr. Fixit), SIKKA

10 | GLAZED CERAMIC | JOHNSON, KAJARIA, NITCO
TILES

11 | CEMENT CONCRETE | NITCO, NTC, HINDUSTAN
TILES/HARDONITE
TILES

12 | CHEQUERED NITCO, ULTRA, UNITILE
TERRAZO TILES

13 MS PIPES KESORAM, ELECTRO STEEL, JINDAL (Hisar),

TATA.

14 | UPVC PIPE SURREME, PRINCE, FINOLEX

15 | Distemper/Paints: - Berger/Asian/Nerolac.
Plastic Emulsion ---Do---
Synthetic Enamel Oil | ---Do---
Bound Distemper | Snowcem Plus of M/s Snowcem
Water proof cement | India Ltd.
paint.

16 | Chemical emulsion for | Dursban 50 TC/Terrashield SOTC
anti termite treatment
(Chloropyriphos
emulsifiable
concentrate)

17 | WOOD WORK: -

Ply board/Plywood (Pine
board) Laminate Veneer
Ply

Flush Door

Tower /Green/Duro/Green lam/Mica
Duro Doors/Kitply Industries
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Locks Godrej/Link/Harrison
Anodized Aluminum
fittings for door & Nu-lite/Argent/Clasic (heavy duty)
windows. Everite/Prabhat/Door King
Door Closer Sandhu/Prabhat/Door King
Floor Springs.
18 | ALUMINIUM Jindal, HINDALCO, INDIAN
SECTIONS :- ALUMINIUM CO. or equivalent
for doors & windows
etc.
19 | DHOLPUR/ RED SAND | Gang Saw cut from Bansi Paharpur
STONE Quarry.
20 | FLOAT GLASS. Modi Guard /Atul /SAINT GOBAIN
21 | LOOKING Modi Guard/Atul/SAINT GOBAIN
GLASS/MIRROR
22 | HCI PIPES. RIF ( Raj Iron Foundary)/RIFKO/
HEAVY DUTY ISI
23 | G.I. PIPES. TATA/Jindal Hisar ( as per class
specified in the BOQ)
24 | G.I. FITTINGS. UNIK/RAVINDRA
25 | STONE WARE PIPES. Perfect Potteries/ISI
26 | CHINAWARE. Hindware/ Parryware /JOHNSON
PEDDER
27 | BAKELITE SEAT & LID. | Commander/OXFORD
28 | C.P. BRASS FITTINGS. |Jaquar/Nova/ESSEL
29 | STAINLESS STEEL | Nirali/Kingston/Neelkanth.
KITCHEN SINKS.
30 | NON-RETURN VALVES | Heavy quality Sant/Zolotto/LEADER
& FULLY-WAY
VALVES.
31 |GUN METAL PEET | Heavy quality Sant/Zolotto/LEADER
VALVE.
32 | PVC WATER STORAGE | Sintex
TANKS.
Contractor Witness Engineer-in-charge

For Director N.I.T.KKR
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10.

11.

12.

13.

CHAPTER No. 6
SCHEDULE OF ADDITIONAL CONDITIONS
Upon completion and before offering the work for acceptance, the contractor
shall remove all false work, excavated and useless materials, rubbish
temporary building constructed by him and shall leave the site adjacent area
in a neat and clean condition to the entire satisfaction of the Engineer-in-
charge
The Executive Engineer, reserves the option to take away any item of work or
any part thereof at any time during the currency of the contract and re-allot it
to any other agency with due notice to the contractor without liability of any
kind or payment of any compensation..
The contractor has to make his own arrangements for water, electricity,
cement steel, bitumen bricks, wood and any other material/item of work
required directly or indirectly for completion of the work, except the material
if any issued by the N.I.T. KKR.
No claim shall be entertained on account of increase in price of labour and
material due to any cause whatsoever.
Security shall be refunded after 12 months from the date of actual completion
of work to the satisfaction of Engineer-in-charge i.e. making of final
payment, after making all necessary recoveries if any.
In case of emergency, the contractor shall be required to pay his labour every
day and if this is not done N.I.T. KKR will make the requisite payment and
recover the same from the contractor.
Actual quantities of completed and accepted work shall only be paid.
No pits shall be dug by the contractor near the site of work or within road
land/ N.I.T. KKR land for making out earth for use on the works. In case of
default, the pits so dug will be filled in by the department at the cost of the
contractor plus fourteen percent departmental charges.
The rates to be quoted by the contractor shall be inclusive of octroi, terminal
tax, royalty and all other taxes and charges. These are for complete work in
all respects.
The contractor shall not be entitled for any payment on account of work done
till he signs his agreement.
Nothing extra shall be paid for any lead and lift unless otherwise specified for
any material required directly or indirectly and the rates to be given in the
tender should include all leads in the contract schedule.
The contactor shall be responsible for any/all losses of material, damage done
to unfinished work as a result of floods and other acts of God. The N.I.T.
KKR will not be responsible for any compensation as a result of such damage
or loss to the contractor and the contractor shall be liable to set right such
damage at his own cost to the satisfaction of the engineer-in-charge.
The royalty, sales tax and other taxes/Cess, if any shall be paid by the
contractor  direct to the respective department in accordance with the rules
and regulation in force from time to time without intervention of the N.I.T.
Kurukshetra. The N.I.T. KKR will however deduct any such taxes as
directed/imposed by the Central/State Govt. form time to time from the bills/
payments due to the contractors.
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14.

15.

16.

17.

Amount of work may be increased or decreased and any item omitted and

substituted in accordance with the requirements of the N.I.T. departments and

no claim on this account shall be entertained.

Contractor shall be responsible to provide to the entire satisfaction of the

Engineer-in-charge at his own expenses the following amenities for the

labour employed by him.

a. Suitable temporary hutting accommodation.

b. Trench latrines, bathing enclosures, platforms separately for men and
women and their regular cleanliness.

c. Clean drinking water.

In the event of his failure to provide any or all of the amenities the same
shall be provided by the N.I.T. KKR and cost thereof shall be recovered from
the contractor. Any dispute regarding above points shall be settled by the
Engineer-in-charge and his decision shall be final.

The contractor shall be responsible for housing, sanitation and medical
treatment of labours employed by him and shall abide by all the rules and
regulations made by Govt. in this behalf from time to time.

Contractor shall abide by all labour regulations fair wage clause and rules for
protection of health and sanitation arrangements for workers employed by the
N.I.T. KKR or its contractor’s, reference be made to chapter 7, 8 and 9
respectively.

18. (1) The contractor shall be responsible, for loss or damages to any material if

issued to him by N.I.T. KKR for any cause whatsoever. In case, the material
such as cement, steel or any other commodity issued to the contractor by the
Engineer-in-charge for use directly on the aforesaid work is not utilizes for
the purpose for which it is issued and is otherwise disposed of by him or
spoiled or lost or allowed to get deteriorated or used in excess of the quantity
actually required to be used as per specification herein stipulated of those
fixed by the Engineer-in-charge, the cost of such quantity of that materials
shall, without prejudice to other rights and remedies available to N.I.T. KKR,
be recoverable from the contractor at double the rate at which it is agreed to
be supplied to the contractor.

(2) The recovery from contractor for the material consumed in excess or in short

of the original requirements as per specifications herein stipulated or
otherwise fixed by the Engineer-in-charge, other than the variation to be
regulated by the preceding clause, shall be dealt with as under: -

FOR EXCESS CONSUMPTION OF MATERIALS:

(1) Up to 5% (Five percent) No action is called for.

(i)  Above 5% (Five percent) if actual consumption
exceeds theoretical consumption by more than
5%(Five percent) recovery shall be made for the
excessive of material beyond initial five percent at
double the rate at which it is agree to be supplied to
the contractor.

B. FOR SHORT CONSUMPTION OF MATERIALS:
Where the actual consumption of material is short by 5 % or less, no action
shall be taken when the work is executed on labour rates or departmentally,
where the work is done on through rate basis and actual consumption of
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cement works out to be less up to 5% than the theoretical consumption, the
cement so saved shall be returned in good condition by the contractor to the
stores and recovery of cost of (material thus saved shall be made from the
contractor at the issue rates) subject to the condition that the use of cement
less the prescribed norms will not affect the specifications, quality and
strength. It has also to be certified b?/ the J.Es, A.ES/EO and XEN that the
work has been carried out strictly in accordance with the relevant
specifications. When the consumption of material is short by more than 5%
and the work is done on through rate basis, the rates on items shall be reduced
or where it is not possible to determine the correct items on which short
material has been used, the cost of material used shall be recovered from the
contractor at double the issue rate. When the work is done departmentally or
on labour rates and the consumption is short by more than 5%, the Executive
Engineer shall bring to the notice of the competent authority all such cases,
for suitable action against defaulting N.I.T. KKR officials and contractor as
he may deem fit. The N.I.T. KKR reserve the right to take any other deterrent
action, which the N.I.T. KKR deems fit against the contractor. The decision
of the competent authority in this matter shall be final.

It is also to be determined whether the stability of the structure is affected
adversely by short consumption of materials and in cases where it is felt that it is likely
to affect the work shall be rejected. The decision of competent authority in this regard
shall be final.

19.  Should the tenderer modify or withdraw his tender without the written
concurrence of the Director/Executive Engineer within 90 (ninety) days from the date of
tender, he is liable to be black-listed besides forfeited of earnest money and other penalty
envisaged in the tender form.

20. No claim of any kind whatsoever shall be entertained for any and all the losses of
damages to the contractor due to the completion of the work getting delayed due to the
failure or delay on the part of the N.I.T. KKR under the terms and conditions of the
contract.

21.  Apprentice Act: - The contractor shall comply with the provisions of the
Apprentice Act, 1961 and the rules and orders issued there under from time to time. If
the contractor fails to do so his failure will be breach of the contract and the N.I.T. KKR
Engineer-in-charge may at his discretion cancel the contract. The contractor shall also
be liable for any pecuniary liability arising on account of any violation by him of the
provision of the Act.

22. If for the execution of the work, the contractor will engage imported labour, he
shall immediately inform the local health authority entrusted with the work of
eradication of malaria for their (Labourers) inclusion in the surveillance operation and
for getting their blood examined from the aforesaid authorities in order to exclude
malaria positive.

23. Imported labour means Labour belonging to a state other than Haryana State.

24.  All material left at site by the contractor for a period of one month after the
completion of work shall become the property of the N.I.T. KKR and contractor shall
have no claim whatsoever for such material.

25. The contractor shall supply at his own cost and expenses all labour materials etc.
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for labour and checking of any portion of the work during construction, whatsoever
required by the Engineer-in-charge for his representative and nothing extra shall be paid
for services.

26. The contractor shall not remove from the site of work without the written
permission of the Engineer-in-charge any material which has been issued to him for use
on the work.

27. The contractor shall maintain at site of work full details of specification of the
work fixed by the Engineer-in-charge and all approved drawings of the work.

28. Nothing extra shall be paid to the contractor for diversion of water channels,
stream if it becomes necessary for the execution and completion of the work.

29. Income tax will be deducted from the bill of the contractor according the section
194-C of the Income Tax 1961 and instructions from time to time. Sales tax and other
taxes will be deducted as required by the State Govt.

30. In case of delay in supply of cement, steel or any other material agreed to be
supplied by the department as per details in the N.1.T. or failure to supply the required
quantity in time for execution of the work, the contractor shall not be paid any
compensation from any or resultant effects or losses.

31.  The contractor shall employ a duly accredited and experienced resident Engineer
as his agent in charge of the Execution of work. Instructions ghiven b%/ the Engineer-in-
charge or his authorized representative to the agent shall have the same force as
instructions given to the contractor.

32.  The contractor will not have any claim in case of delay by the N.I.T. KKR for
removal of tree or shifting, raising, removing of telegraph, telephone or electric lines
(OVﬁrhead or underground) and other structure, if any, which comes in the way of the
work.

33. Relation with Public Authorities

The contractor shall comply with all legal orders and directions given from time
to time by any local or public authorities and shall payout of his own money, the fees or
charges to which he may be liable.

34.  Occupation of Additional Lands

In case, when it becomes necessary for the due fulfillment of the contract for the
Contractor to occupy land outside the N.I.T. KKR limits, the contractor shall make his
own arrangements with the landowners and pay such amounts, as may be mutually
agreed upon by them.

35. No claim by the contractor for additional payment will be allowed on the ground
of any misunderstanding or misapprehension in respect of any such matter or otherwise
or on the ground of any allegation or fact that incorrect information was given to him by
any person whether in the employment of the N.I.T. KKR or not, or of the failure on his
part to obtain correct information nor shall the contractor be relieved from any risk or
obligations imposed on or undertaken by him under the contract on any such ground or
on the ground that he did not or could not foresee any matter which may in fact, effect or
have affected the execution of the work.

36.1 During the absence on work of the Engineer-in-charge he shall be represented by
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one of his subordinates whose duties are to watch and supervise the works, to test and
examine any materials to be used or workmanship to ensure that the works are performed
in conformity with the plans, estimates and ipecmcatlons in all respects and to keep
Engineer-in-charge informed of the progress of the works and the manner in which they
are done. The Engineer-in-charge may from time to time delegate any of his powers and
authorities vested in him to the departmental representative in writing.

36.2 The Institute representative shall have no authority to alter or waive the
Erovisions of plans and estimates and specifications or to relieve the contractor of any of

is duties or obligations under the contract. He shall however, have the authority to
inform the contractor in writing to replace any materials considered defective and to re-
do or rectify any work impropergl ﬁerformed or not according to plans and estimates or
specifications in his judgment and the contractor shall comply.

36.3 Failure of the Institute Representative to disapprove any work or materials shall
not prejudice the power of the Engineer-in-charge thereafter to disapprove such work or
materials and to order the pulling down, removal or breaking up thereof. If the
contractor shall be dissatisfied by reason of any decision of the departmental
representative, he shall be entitled to refer the matter to the Engineer-in-charge who shall
thereupon, confirm or reverse such a decision.

36.4 The Contractor shall give or provide all necessary; constant and whole-time
superintendence during the execution of the works and as long thereafter as the
Engineer-In-charge may consider necessary by either;
0] Personally superintending the work himself
OR
(i) Employing a skilled and qualified Resident Engineer thoroughly
experienced in the type of work to be executed and fully authorized to
receive and execute on behalf of the contractor, orders, instructions or
directions of the Engineer-in-charge without delay and to promptly supply
such materials, labour, equipments, tools and incidentals as may be
required

37.1 The Contractor will be held strictly responsible to the true intent of the
specification in regard to quality of materials, workmanship and the diligent execution of
the contract.

37.2  All materials and each part of detail of the work shall be subject to all times to
inspection by the Engineer-in-charge, departmental representative or other authorised
subordinates, who shall be furnished with responsible facilities and assistance by the
contractor for ascertaining whether or not the work as performed or the materials used
are in accordance with the requirements and intent of the plan and specifications:

37.3  The contractor shall furnish written information to the Engineer-in-charge stating
the original source of supply and dates of manufactures of all materials manufactured
away from the actual site of work. This information shall be furnished at least two weeks
(or such other period as may be detected by the Engineer-in-charge) in advance of the
incorporation of any such material in the works.

37.4 The contractor shall also inform the Engineer-in-charge in writing when any
portion is ready for inspection giving him sufficient notice to enable him to inspect the
same without retarding the further progress of the work.

37.5 Any work done or materials used without supervision or inspection by the
Engineer-in-charge or the departmental representative is liable to be ordered to be
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removed and replaced at the contractor's expenses.
37.6 If so directed, the contractor shall at any time before the acceptance of the work,
remove or uncover such portion of the finished work as may be directed. After
examination, the contractor shall restore the said portion of the work to the standards
required by the specifications. The work shall not be considered to have been completed
in accordance with the terms of the contract until the Engineer-in-charge shall have
certified in writing that it has' been completed to his satisfaction. No approval of
materials or workmanship or approval of part of the work during the progress of
execution shall bind the Engineer in any way or affect his power to reject the work when
alleged to be completed or to suspend the issue of his certificate of completion until such
alterations or modifications or reconstructions have been effected as shall enable him to
certify that the work has been completed to his satisfaction.
37.7 The inspection of the work or materials shall not relieve the contractor of any of
his obligations to fulfill terms of the contract as herein prescribed by the plans and
specifications.
37.8 Failure to reject any defective work or material will not in any way prevent later
rejection when such defect is discovered or obligate the department to make final
acceptance.
38.1 Unless otherwise provided in the contract documents materials such as rubble,
gravel, sand, murrum Kankar, earth, soil etc, obtained from excavation and materials
obtained by dismantling any existing structures shall remain the property of the N.I.T.
KKR. When deemed fit, the Executive Engineer-in-charge may ‘'with the approval of
competent authority permit the use of such materials on the work in substitution of
materials which the contractor would have otherwise provided subject to the condition
that a suitable deduction shall be made in the rate of the items in which such materials
are used.
38.2  Any trees, branches, bushes, crops etc. which may be required to be cut during
the execution of the work shall be handed over to the N.I.T. KKR or disposed of as
directed.
39.  The contractor shall be required to keep at the site of the work the following
Technical staff as under: -

When a work costing Rs.2 One qualified Engineer (Diploma

Crore and above up to Rs. 5 Holder) with at least 5 years

Crore is under execution experience.

When a work costing more One qualified Engineer (Degree

than Rs.5 Crore is under Holder) with at least 5 years

execution. experience with suitable

supplementary staff according to
the requirement of work.

40. N.I.T. KKR shall not be responsible for any depreciation in the value of
securities, nor for any loss of interest thereon.

41.  Canvassing in connection with a tender in any form renders the tender liable to
rejection.

42. In case of any discrepancy between description in words and figures quoted by a
Tenderer, the description in words shall prevail.
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43. If there are varying or conflicting provisions made in any document forming part
of the contract the accepting authority shall be the deciding authority with regard to the
intention of the document.

44, If, however, the contractor seeks some assistance from the N.L.T. KKR in
connection with arranging water/electric connection from the public utility service
authorities, for the purposes of N.I.T. KKR work such assistance only to the extent of
writing a letter from the Engineer-in-charge to the authority concerned for giving such
connection may be provided. All charges etc. shall be borne by the contractor.

The N.I.T. KKR may, on application of the contractor, issue essentiality
certificate for diesel/petrol (if it becomes a controlled commaodity) required for carriage
of materials to be used on the work, but the N.I.T. KKR will not undertake any
responsibility for the arrangement of such petrol/diesel. Non-availability of any such
material will not absolve the contractor of his contractual obligation.

45.  The N.L.T. KKR reserves the right to cancel the contract ex-party if the contractor
fails to abide by .any of the terms and conditions of the contract.

46. In case of cancellation of the contract the N.I.T. KKR shall continue the work at
the risk and cost of the contractor.

47.  The arbitration comes into existence only if the Para 45 and/or 46 is disputed.

48. A tenderer shall be deemed to have full knowledge of all the relevant documents,
samples site etc., whether he inspects them or not.

49. The contractor shall comply with the provision of apprentice act, 1961, and the
rules and orders issued there under from time to time and if he fails to do so his failure
will be breach of contract. The Director may at his discretion cancel the contract. The
contractor shall also be liable for any pecuniary liabilities arising on account of violation
of the provision of Act, by him.

50.  Where so ever specific makes have been mentioned in the schedule of work,
these will supercede as mentioned else where.

51.  Analysis of rates for non schedule items i.e. items which are not provided in the
schedule of notice tender/schedule of rate will be based on the rates of material and
wages of labour provided in the HSR-1988 with an admissible contractor’s profit and
overhead charge plus tendered premium abetment. In case such rates of material and
wages of labour involved in the non-schedule items are not provided in the HSR, the
same will be payable as per actual lowest market rates and as per admissible contractor’s
profit and overhead charges. For such items of material, the contractor will be required
to produce original quotation/vouchers, which will be subject to verification, by the
Engineer-in-charge. If deemed necessary, the rate of non-scheduled items will be
approved by the competent authority and his decision will be binding to the contractor.
52.  The rates of bus bars included the cost of all materials labour required to
complete the job in all respects including thimbles etc. of the same material as that of
bars. The support of bars will be made of best porcelain. No extra payment in this
regard will be given.

53.  Bakelite sheet of Hylam/Sunlam/Formica make only will be used at site.

54, No road cut charges shall be paid.

55.  The contractor will be responsible for getting inspected/passed the electrical sub-
station from the Chief Electrical Inspector Haryana Chandigarh and he will also make
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necessary payments of fees for this purpose to that office. The NIT Kurukshetra will,
however, render necessary assistance to the contractor in this regard.

56.  The tenderer must be a A-Class Electrical license holder of Chief Electrical
Inspector of Haryana for execution 11KV works and is specialized for doing the work
and he should be enlisted as class IV and above class electrical contractor with the
department.

57. All MCCBs upto 220 amp. Will have 25 K.A. minimum breaking capacity and
above 220 amp. MCCBs 50 K.A. minimum breaking capacity. All MCCBs will have
electronic and rotory control duly interlocked.

58. Before fabrication of the panal boards, the schematic drawing shall have to be got
approved from the Engineer-in-charge before proceeding further.

59.  Colour coding: Following colour coding will be followed in wiring:

Phase - Red/Yellow/Blue (three phase wiring)
Live - Red (single phase wiring)

Neutral - Black

Earth - Green

60.  The contractor will be responsible for co-ordinating the activities of all works and
will ensure progress of works as per laid down programme.

61.  The contractor will submit completion plan separately in triplicate on blue print
with one set on tracing cloth within 30 days of the completion of the work.

62.  The contractor will submit completion certificate alongwith test reports after
completion of work.

63.  The copper conductor wires should confirm to 1S-694 as amended upto date only
standard FRLS copper conductor wires of desired make will be used (as per list attached
of approved makes.)

64.  Only ISI marked (if otherwise mentioned) wires, switches, sockets outlets, ceiling
rose, lamp holders and conduit accessories will be used. These will be got approved
from the Engineer-in-charge before use at site (as per list attached of approved makes).
65. To facilitate drawing of wires 16/18 SWG G.I. fish wire will be provided
alongwith laying of recessed conduit for which no extra payment will be made to
contractor.

66.  Conduit and termination to SDB and main board adapter box i/c connection wires
to MCBs inter connection between SDB and main board etc. will be included in the
tendered rates and nothing extra will be paid for the same.

67.  The contractor will submit the test reports of the material and wiring as required
by the Engineer-in-charge time to time from the authorized agency/license holder.

68.  Meb's & enclosure etc. will be installed of one make only.

69. The rates mentioned in the NIT are for complete item including cost of
accessories material, labour, tool's plant water electricity bill etc. Unless otherwise
specified, no extra payment for the same will be made.

70.  The contractor shall provide suitable measuring arrangement at site for checking
& measuring for various items.

71.  The tenderer must either he himself be holder of licence of 'A' Class Electrical
contractor granted under rule 45 of the Indian Electricity Rules 1956 by chief Electrical
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Inspector Haryana, is enlisted with electrical wing of the deptt. in appropriate category
and is specialist for doing these type of work or he must sublet the electric work to a sub-
contractor possessing the above qualifications. The subletting will be done with the
written approval of the Director NIT, Kurukshetra.

72. The contractor will install all the material from the list of approved make in the
NIT, if any make in not available the material should be approved from the NIT,
Kurukshetra.

73.  The contractor must employ the following staff while carrying out electrical work

(1) When work costing more then 50,000/-to One qualified Elect. J. E.
Rs. 2.00 Lacs is under execution
(i) From 2.00 Lacs to 5.00 Lacs : One qualified Elect. J. E.
With Five Years experience.
(ili))  Above 5.00 Lacs : One qualified Elect. Degree
Holder with Five Years
experience

74.  The fan boxes should be 16 gauge and anodized for which no extra payment will
be made.

75.  The contractor must ensure preparation and submission of the pipe diagram,
wiring diagram, key diagram and cable diagram etc. as required vide PWD specification
Chapter No.31.6.

Contractor Witness Engineer-in-charge
For Director N.I.T.KKR
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CHAPTER No.7
N.1.T. KKR Construction Branch
Contractor's Labour Regulations

1. Short Title :- These shall be the same as for Haryana P.W.D. Contractor's Labour
Regulations as detailed below. The words P.W.D. and Haryana Government shall be
substituted by N.I.T. KKR Construction Branch and National Institute of Technology
Kurukshetra authority respectively.

2. Definitions :- In the regulations, unless otherwise expressed or indicated, the
following words and expressions shall have meaning hereby assigned to them
respectively that is to say:-

(1) "Labour" means workers employed by N.I.T. KKR Construction Branch
contractor directly, or indirectly through a sub-contractor or other person
or by an agents on his behalf

(2) "Fair Wages" means wages whether for time or piece work notified from
time to time for the area and where such wages have not been so notified,
the wages prescribed by the Haryana Public Works Department for the
district in which the work is done.

(3) "Contractor”" shall include every person whether a sub-contractor or
agent, employing labour on the work taken on contract.
4) "Wages" shall have the same meaning as defined in the payment of wages

Act, 1936 and includes time and piece rate wages.

3. Display of notices, regarding wages, etc..- The contractor shall before he
commences his work on contract, display and correctly maintain and continue to display
and correctly maintain, in a clean and legible condition in conspicuous places on the
work notice in English and in the local Indian language spoken by the majority of the
workers giving the fair wages notified or prescribed by the Haryana Works Department
and the hours of work for which such wages are earned.

4. Payments of wages:
() Wages due to every worker shall be paid to him direct.
(i) All'wages shall be paid in current coin or currency or in both.

5. Fixation of wages period:

(1)  The contractor shall fix wage periods in respect of which the wages shall
be payable.

(2) No wage period shall exceed one month.

(3) Wages of every workman employed on the contract shall be paid before
expiry of ten days after the last day of the wage period in respect of which
the wages are payable.

(4)  When the employment of any worker is terminated by or on behalf of the
contractor the wages earned by him shall be paid before the expiry of the
day succeeding the one on which employment is terminated.

(5) All payments of wages shall be made on a working day.
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6. Wage Book and Wages Slips etc.

1)

@)
(3)

The contractor shall maintain a Wage Book of each worker in such form

as may be convenient but the same shall include the following particulars:

@) Rate of daily or monthly wages.

(b) Name of work on which employed.

(©) Total Number of days worked during each wage period.

(d) Total amount payable for the work during each wages period.

(e) All deductions made from the wages with an indication in each
case of the ground for which the deduction is made.

) Wages actually paid for each wage period.

The contractor shall also maintain a Wage Slip for each worker employed
on the work.
The authority competent to accept the contract may grant an exemption
from the maintenance of Wage Book and Wage Slips to a contractor who,
in his option, may not directly or indirectly employ more than 100 persons
on the work.

7. Fines and deductions which may be made from wages:

1)

@)

(3)

(4)

The wages of a worker shall be paid to him without any deduction of any
kind except the following :

@) Fines.

(b) Deductions for absence from duty, i.e. from the place or places
where by the terms of his employment he is required to work. The amount
of deductions shall be proportionate to the period for which he was
absent.

(c) Deductions for damage to or loss of goods expressly entrusted to the
employed person for custody or for loss of money for which he is required
to account, where such damage or loss is directly attributable to his
neglect or default.

(d)Any other deductions which the N.I.T. KKR may allow from time to

time.

No fine shall be imposed on a worker and no deductions for damage or
loss shall be made from his wages until the worker has been given an
opportunity of showing cause against such fine or deductions.

The total amount of fines which may be imposed in any one wage period
on a worker shall not exceed an amount equal to three paisa in a rupee of
the wage payable to him in respect of that wage period.

No fine imposed on any worker shall be recoverable from him by
installments or after the expiry of 60 days from the date on which it was
imposed.

8. Register of fine etc:

1)

(@)

The contractor shall maintain a register of fines and of all deductions for
damage or loss. Such register shall mention the reason for which fine was
imposed or deduction for damage or loss was made.

The contractor shall maintain a list in English and in the local Indian,
language, clearly defining acts and commission for which penalty of fine
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can be imposed. He shall display such list and maintain it in clean and
legible conditions in conspicuous places on the work.
9. Preservation of Books: - The wage book, the wage slips and the register of fine
deduction, required to be maintained under these regulations shall be preserved for 12
months after the date of the last entry made in them.
10. Powers of Labour Welfare Officers to make investigations or enquiry :-

The labour Welfare officer or any other person authorized by the Haryana
Government on their behalf shall have power to make enquiries with a view to
ascertaining and enforcing due and proper observance of the wage clause and provisions
of these regulations. He shall investigate into any complaint regarding the default made
by the contractor or sub contractor in regard to such provision.

11. Report of Labour Welfare:-

The labour Welfare Officer or any other person authorized aforesaid shall submit a
report of the result of his investigations or enquiry to the Executive Engineer concerned
indicating the extent, if any, to which the default has been committed and the amount of
fine recoverable in respect of the acts to acts of commission and omission of the labourer
with a note that necessary deduction from the contractor's bill be made and the wages
and other dues be paid to the labour concerned.

12. Appeal Against the decision of Labour Welfare Officer:-.

Any person aggrieved by the decision and recommendation of the Labour Welfare
Officer or other person so authorized may appeal against such decision to the Labour
Commissioner, but subject to such appeal, the decision of the officer shall be final and
binding upon the contractor.

12A. No party shall be allowed to be represented by a lawyer during any investigation,
enquiry, appeal or any other proceedings under these regulations.

13. Inspection of register: - |

The contractor shall allow inspection of the Wage Book, Wage Slips to any of his
workers or to his agent at a convenient time and place after due notice is received, or to
the Labour Welfare Officer or any other person authorized by the Haryana Government
in his behalf.

14. Submission of returns:-
The contractor shall submit periodical returns, as may be specified from time to time.

15. Amendment:-

The Haryana Government may, from time to time, add or amend these regulations
and on any question as to the application interpretation or effect of these regulations, the
decision of the Labour Commissioner, Haryana Government, or any other person
authorized by the Haryana Government in that behalf shall be final.

Contractor Witness Engineer-in-charge
For Director N.I. T.KKR
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CHAPTER No.8
FAIRWAGE CLAUSE

@) The contractor shall pay not less than the fair wage to labourers engaged by him
on the work.

Explanation : - 'Fair Wage' means wage whether for time or piece of work
notified from time to time for the area and where such wages have not been so notified,
the wages prescribed by the P.W.D. B&R Branch Haryana, for the district in which work
is done.

(b) The contractor shall, notwithstanding the provisions of any agreement to the
contrary, cause to be paid fair wage to labourers indirectly engaged on the work
including any labour engaged by his sub-contractors in connection with the said work, as
if the labourers had been directly employed by him.

(©) In respect of all labour directly or indirectly employed on the work for the
performance of the contractor's part of his agreement the contractor shall comply with or
cause to be complied with the Haryana P.W.D. Contractor's Labour Regulations made by
the Government from time to time in regard to payment of wages, wage period
deductions from wages, recovery of wages not paid and deductions unauthorizedly made,
maintenance of wage register, wage book, wage slip, publication of wages and other
terms of employment inspection and submission periodical returns and all other matters
of such like nature.

(d) The Executive Engineer or the Asst. Engineer concerned shall have the right to
deduct, from the money due to the contractor, any sum required or estimated to be
required for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the condition of the contract for the benefit of the workers, non-payment of
wages which are not justified by the terms of the contract or for non-observance of the
regulations referred to in clause (c) above.

(e) Vis-a-vis, the N.I.T. KKR Construction Branch, contractor shall be primarily
liable for all payments to be made under and for the observance of the regulations,
aforesaid without prejudice to his right to claim indemnity from his sub-contractor.

) The regulations shall be deemed to be a part of this contract and any breach
thereof shall be deemed to be a breach of this contract.

Contractor Witness Engineer-in-charge
For Director N.I.T.KKR
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CHAPTER No.9

RULES FOR THE PROTECTION OF HEALTH AND SANITARY
ARRANGEMENTS FOR WORKERS EMPLOYED BY THE COTNRACTORS
OF NATIONAL INSTITUTE OF TECHNOLOGY KURUKSHETRA

The contractor shall at his own expense provide or arrange for the provision of
footwears for any labour doing cement mixing work (the contractor has undertaken to
execute under his contract) to the satisfaction of the Engineer-in-charge and on his
failure to do so, N.I.T. KKR shall be entitled to provide the same and recover the cost
thereof from the contractor.

The contractor shall submit by the 4th and 19th of every month to the Executive
Engineer a true statement showing in respect of the second half of the preceding month
and the first half of the current month respectively (i) the number of labourers employed
by him on the work (ii) their work hours (iii) the wages paid to them (iv) the accidents
that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them and (v) the number of
female workers who have been allowed Maternity benefit according to clause 19-F ,and
the amount paid to them failing which the contractor shall be liable to pay to N.I.T. KKR
a sum not exceeding Rs. 50/- for each default or materially incorrect statement. The
decision of the Executive Engineer shall be final deducting from any bill due to the
contractor the amount levied as fine.

Maternity benefit for female workers employed by the contractor, leave and pay
during leave shall be regulated as follows:

1. LEAVE: (i) In case of delivery/ Maternity leave not exceeding 8 weeks
(4 weeks up to and including the day of delivery and 4 weeks following that day)

(if) In case of miscarriage: up to 3 weeks from the date of
miscarriage.

2. PAY:: In case of delivery, leave pay during Maternity leave will be at the
rate of the women's average daily earning calculated on the total wages earned on the day
when full time work was done during a period of 3 months immediately proceeding the
date of which she gives notice that she expects to be confined, or at the rate of Rs. 12/-
per day whichever is greater.

(i) In case of miscarriage:- Leave pay at the rate of average daily earnings
calculated on the total wages earned on the days when full timework was done during a
period of 3 months immediately preceding the date of such miscarriage.

(iii) Conditions for the grant of Maternity leave:- No Maternity leave benefit shall
be admissible to a woman unless she produces a certificate of confinement and expected
delivery within 4 weeks preceding the date on which she proceeds on leave.

FIRST AID: (a) Atevery work place, there shall be maintained in readily accessible
Place first aid appliances including an adequate supply of sterilized dressing and cotton
wools. The appliances shall be kept in good order and in large work places. It shall be
placed under the charge of a responsible person who shall be readily available during the
working hours.

(b) At large work places, where hospital facilities are not available within
easy distance of the work, first aid post shall be established and be run by a trained
compounder.
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(c) Where large work places are remote from regular hospital an indoor
ward shall be provided with one bed for every 250 employees.

(d) Where large work places are situated in cities, towns or in their
suburbs and no beds are considered necessary owing to the proximity of city or town
hospitals a suitable transport shall be provided to facilitate removal of urgent cases to
these hospitals.

At other work places some conveyance such as car shall be kept readily available
to take injured or persons suddenly taken seriously ill, to the nearest hospital.

SCALES OF ACCOMMODATION IN LATRINES AND URINALS
There shall be provided within the premises of every work place latrines and

urinals in an accessible place and the accommodation separately for each of them shall
not be less than the following scales:-

No. of sheds
@) Where the numbers of persons does not exceed 50 2
(b) Where the numbers of persons exceeding 50 but does 3
not exceed 100.
(c) For every additional 100 3 per 100

In particular cases the Executive Engineer shall have the power vary the scale
where necessary

LATRINES AND URINALS FOR WOMEN

If women are employed, separate latrines and urinals screened from these for men
and marked in vernacular in conspicuous letters "FOR WOMEN ONLY" shall be
provided on the scale laid in rules. Similarly, those for men shall be marked "FOR MEN
ONLY"™, A poster showing the figures of a man and a woman shall also be exhibited at
the entrance of latrine for each sex. There shall be adequate supply of water close to the
latrines.

LATRINE AND URINALS

Except in work places provided with flush latrines concerned with water borne
sewerage system all latrines shall he provided with receptacles or dry earth system which
shall be in working order and kept in a strictly sanitary conditions. The receptacles shall
be tarred inside and outside at least once a year.

The inside wall shall be constructed of masonry or some suitable heat resisting
non-absorbent material and shall be cement washed inside and outside at least once a
year. The dates of cement shall be noted in register maintained for this purpose and kept
available for inspection.

DISPOSAL OF EXCRETA

Unless otherwise arranged for by the local sanitary authority arrangements for
proper disposal and a sanitary of excreta by incineration at the work place shall be made
by means of a suitable incineration approved by the Asstt. Director of Public Health or
Municipal Medical Officer of Health as the case may be in whose jurisdiction the work
place is situated, alternately excreta may be disposed of by putting a layer of night soil at
the bottom of pucca tank prepared for the purpose and covering it with 9 inches layers of
earth for a fortnight when it will turn into a manure.
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CRECHE

At every workplace there shall be provided free of cost two suitable sheds-one
main and the other for the use of labour. The height of the shelter shall not be less than
eleven feet from the floor level to the lowest part of the roof.
PROVISION OF SHELTER DURING REST

At every work place at which 50 or more women workers are ordinarily
employed there shall be provided two huts for use of children under the age of six years
belonging to such women. One hut shall be used for infants “Games and to play" and the
other as their bedrooms. The hut shall not be constructed on a lower standard than the
following:

0 Thatched roofs.

(i) Mud floors and walls.

(iii)  Plant spread over mud floor and covered with mattings.

The huts are provided with suitable and sufficient opening for light and
ventilations. There shall be adequate provision of sweepers to keep the place clean.
There shall be two days in attendance. Sanitary utensils shall be provided to the
satisfaction of Health Officer of the area concerned. The use of the hut shall be restricted
to children, their attendants and mothers of the children.

CANTEEN

A cooked food canteen on a moderate scale shall be provided for the benefit of
workers wherever it is considered expedient.
GENERAL RULES AS TO SCAFFOLDS:

(i) Suitable scaffolds shall be provided for workmen for all works that cannot

be safely done from a ladder or by other means.

(i) A scaffolds shall not be constructed, taken down or substantially altered
except.

(@) Under the supervision of a competent and responsible person, and

(b) as far as possible by competent workers possessing experience in
this kind of work,

(©) all scaffolds and appliances connected therewith and all ladder
shall be:-

(1) of sound material;

(2) be of adequate strength having regard to the loads and strains to which
they will be subjected to and

(3) be maintained in proper condition.

4) Scaffolds, shall not be overloaded and so far as practicable, the load shall
be evenly distributed.

(5) Scaffolds shall be so constructed that no part thereof can be displaced in
on normal use.

(6) Before installing, lifting gear on scaffolds special precautions shall be
taken to ensure the strength and stability of the scaffolds.

(7) Scaffolds shall be periodically inspected by the competent person.

(8)  Before allowing a scaffold to be used by the workmen every care shall be
taken to see whether the scaffolds have been erected by his workmen or
not and steps taken to ensure that it complies fully with the requirements
of the articles.
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(9)
(a)
(b)

(©)
(d)

()
(ii)
(iii)

and

Working platforms gangways and stairways shall: -

be so constructed that no part of the road is covered.

be so constructed and maintained, having regard to the prevailing
condition as to reduce as far as practicable.

be kept free from any unnecessary obstructions.

in case of working platforms gangways place and stairways at a height
exceeding that to be prescribed by a national laws and regulations :-
every working platform and every gangway shall be closely boarded
unless other adequate measures are taken to ensure safety.
every working platforms and every gangway shall have adequate width

every working platform gangway working place and stairway shall be

suitably fenced.

Every opening in the floor of a building or in working platforms shall

except for the time and to the extent required to the access of persons or

the transport or shifting of material be provided with suitable means to

prevent the fall of persons or materials.

When persons are employed on a roof where there is a danger of falling

from a height exceeding that to be prescribed by national laws or

regulations, suitable precautions shall be taken to prevent fall of persons

or materials.

Suitable precautions shall be taken to prevent persons being struck by

articles which might from scaffolds or other working places.

¢H)] Soft means of access shall be provided to all working platforms
and other working places.

(2) Every place where work is carried on the means of approach
thereto shall be adequately lighted.

(3) Every ladder shall be surely fixed of such length as to provide
secure hand hold and foot at every position at which it is used.

4) Adequate precautions shall be taken to prevent danger from
electrical equipment.

(5) No materials on the site shall be stacked or placed as to cause
danger to any person.

GENERAL RULES AS TO SAFETY EQUIPMENT AND FIRST AID

(1)  All necessary personal safety equipment shall be kept available for
use of the persons employed on the site and be maintained in
condition suitable for immediate use.

(2) The worker shall be required to use the equipment thus provided
and the employer shall take adequate steps to ensure proper use of
the equipment by those concerned.

Adequate provision shall be made for prompt first aid treatment of all injuries
likely to be sustained during the course of the work.

Contractor

Witness Engineer-in-charge
For Director N.I.T.KKR
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