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NATIONAL INSTITUTE OF TECHNOLOGY 
(Under the Ministry of HRD, Govt. of India) 

KURUKSHETRA 

       SHORT TENDER NOTICE                 Advertisement No. 

  Sealed percentage rate tenders on prescribed tender documents for the below noted work(s) are invited 
from the contractors borne on the approved list of contractors with Central/ State Govt., Public Sector undertakings/ 
registered Coop. L&C Societies. The eligibility criteria is given below. Tenders will be received up to 29-05-2009 at 3:00 
P.M. at N.I.T. KKR and will be opened at the same time and date in presence of the contractors or their authorized 
representatives who may like to be present at that time. The detailed notice inviting tenders and drawings can be seen in the 
office of the Executive Engineer on any working day during office hours. The tender documents can be obtained from NIT, 
office on any working day from 9 A.M. to 5 P.M. and sale of tender documents will close at 12 Noon on 29-05-2009. If any 
holiday falls on the due date (s) then tenders will be received on the next working day. Earnest money of the works may be 
deposited with the undersigned in the shape of Bank Draft/ Deposit at Call in favour of the Director N.I.T. Kurukshetra 
payable at any scheduled Bank at Kurukshetra. Details can be seen on Institute web-site www.nitkkr.ac.in.  
 
      
Sr. 
No 

Name of Work Estimated Cost  
(In Lacs) 

Earnest money Time 
Limit 

Date & 
Time of 
opening of 
Tender 

Cost of 
tender 
document  
(Non-
refundable)  

1. Construction of Two Rooms Size 
18ft x 16ft in front of U.G. & P.G. 
350 Seaters Boys Hostels for housing 
transformers and CT/PT Energy 
meter box  at NIT, Kurukshetra 

Rs.8.54 Lac 
(Eight Lac Fifty 
Four Thousands 
only) (Approx.)  
 

Rs.17100/-   
(Rs. Seventeen 
Thousand One 
Hundred Only) 

2 
(Two) 
Mont
hs 

29.5.2009 
At 3.00 PM 

Rs.1,000/-       
(Rs. One 
Thousand 
Only) 

Eligibility Criteria of Contractors:- 
1. Financial Bid of those bidders who fail to meet the following eligibility criteria shall not be opened. 

a) Should have achieved a financial turnover of at least 50% value of this contract, in any one year during the last five year 
calculated on the basis of 10% addition of value per year. 

b) The agency should have executed in last five years one building works costing more than 40% or Two building works 
costing 30% each of the estimated cost. 

NOTE:-   
1.   Conditional tender will not be accepted. 
2.  Tender documents will be issued only after cost of tender document is deposited with the Institute cashier and proof there of is 

shown to the tender issue committee. 
3.  Tender documents downloaded from Institute web-site, the bidder must deliver bid earnest money specified for the work   

alongwith cost of tender documents.  
4  The validity of tender should be at least Ninety days. 
5.   Earnest money in cash shall not be accepted. 
6.   Tenders will be received by hand; telegraphic tenders will not be accepted. 
7.   Earnest money in shape of bank draft/deposit at call in favour of Director N.I.T. Kurukshetra payable at any scheduled bank at 

Kurukshetra will only be accepted. 
8.   Tender documents will not be issued on postal or telegraphic request. 
9.  The tenderer will be required to give the proof of his/their registration with any of the above departments for appropriate 

category before tender documents are issued to him/them. 
10. Application for tender documents must accompany with attested copy of registration certificate of the contractor. 
11. The rates must be quoted according to prevailing H.S.R. (1988). 
12. The firm/contractors should possess license/permission from the Chief Elect. Inspector Haryana for carrying out the work of 

Electric installations.  
13. The tender must be accompanied with earnest money if any, in a separate envelope.  
14. Ten percent (10%) security subject to a maximum of  5% of the agreement amount will be deducted from each bill of the 

contractor and it will be refunded 12 months after the work has actually been completed i.e. making of final payment, after 
making all necessary recoveries if any. 

15. Coop. L&C societies will be issued tenders only after permission from the Coop. Deptt. Haryana is produced. 
  
 
Executive Engineer                Witness       For Director N.I.T. Kurukshetra 
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CHAPTER 2 
 

Procedure for Submission and opening of Tenders 
 

1. The tender documents issued by this office contain pages ……… to ………. 
2. While tendering for the works, tenderer shall adopt two envelope system:-  
(i) Conditions shall be put in the first envelope duly sealed along with price for the withdrawal 

of each condition. 
(ii) The second envelope superscribed as “price bid envelope” shall contain only the price bid 

and no condition, clarification or observation. 
The second envelope should be superscribed as:-  
“Construction of Two Rooms Size 18ft x 16ft in front of U.G. & P.G. 350 Seaters Boys Hostels  
for housing transformers and CT/PT Energy meter box  at NIT, Kurukshetra.”  
 
Both the sealed envelopes along with other documents namely:- 
(a) duly accepted power of attorney in original along with its two attested copies, in the name of 

tenderer or his authorized representative or agent to act on behalf of the contractor and (b) 
documents in respect of payment of earnest money in favour of Director N.I.T. KKR payable at 
any scheduled Bank at Kurukshetra. 

3. If the tenderer fails to price the conditions and deviates from the above procedure, his tender 
would be treated as invalid and it would not be opened  or if erroneously opened shall not be 
considered at all. However, it is made clear that in case the first envelope is not received 
along with the “price bid envelope” it will be presumed that the tenderer has no condition to 
offer and thus it will be treated as without condition. 

4. In case any tenderer does not comply with the procedure given above and fails to give 
financial implications and pricing of his conditions (for the withdrawal of the conditions at 
variance with the stipulation of N.I.T.), it will be presumed that he is not interested in the 
work and his second envelope i.e. “price bid envelope” will be returned to him unopened and 
will not be considered while opening and deciding the second envelope of tenderers. 

5. The tenders which are not accompanied with the earnest money or do not strictly follow the 
technical requirements shall be summarily rejected  

6. Tender’s quotations which are depended upon the other quotations of other tender shall be 
summarily rejected. 

7. The Director N.I.T. Kurukshetra reserves the right to cancel any or all tenders without 
assigning any reason.  

 
 
 
 

 
 
 
 

………………………                        ………………………                …………………… 
     Contractor                                        Witness                                      Engineer-in-charge 

     For Director N.I.T.KKR 
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CHAPTER 3 
Cost of tender documents Rs. 1000/- deposited vide N.I.T. Book No……..Receipt No……………. 
dated……………… 
Name of Contractor………………………………….. 
Name of Work: - Construction of Two Rooms Size 18ft x 16ft in front of U.G. & P.G. 350 Seaters 

Boys Hostels for housing transformers and CT/PT Energy meter box  at NIT, 
Kurukshetra 

,   
NATIONAL INSTITUTE OF TECHNOLOGY 

N.I.T. CONSTRUCTION BRANCH  
KURUKSHETRA 

PERCENTAGE RATE TENDER 
AND  

CONTRACT FOR WORKS  
(Form F-1) 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF  
CONTRACTOR 

1. All works proposed for execution by contract will be notified in a form of invitation to tender 
pasted on a board hung up in the Institute and signed by the Director/Engineer-in-charge 
N.I.T. Construction Branch. 
This form will state the work to be carried out as well as the date for submitting and opening 
tenders, and the time allowed for carrying out the work; also the amount of earnest money to 
be deposited with the tender, and the amount of the security to be deposited by the successful 
tenderer and the percentage, if any, to be deducted from bills. Copies of the specifications, 
designs and drawings and schedule of rates and any other documents required in connection 
with the work, signed for the purpose of identification by the Engineer-in-charge shall also 
be opened for inspection by the contractor at the office of the Engineer-in-charge during 
office hours. 

2. In the event of the tender being submitted by firm, it must be signed separately by each 
member thereof, or in the event of the absence of any partner, it must be signed on his behalf 
by a person holding a power of attorney authorizing him to do so. 

3. Any person who submits a tender shall fill up the usual printed form, stating at how much 
percent above or below the rates specified in Rule 1 he is willing to undertake the work.  
Only percentage more or less on all the Haryana schedule of rates 1988 shall be made. 
Tenders which propose any alteration in the work specified in the said form of invitation to 
tender, or in the time allowed for carrying out of the work or which contain any other 
conditions of any sort, will be liable to rejection. No single tender shall include more than 
one work, but contractors who wish to tender for two or more works shall submit separate 
tender for each. Tenders shall have the name and number of the work to which they refer 
written outside the envelope.  

       
4. The tender opening committee will open tenders in the presence of any intending contractors 

or their authorized agents who may be present at the time and will enter the amount of the 
several tenders in a comparative statement in a suitable form. In the event of a tender being 
accepted a receipt for the earnest money forwarded therewith shall  thereupon be given to the 
contractor who shall thereupon for the purpose of identification sign copies of the 
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specifications and other documents mentioned in rule 1. In the event of a tender being 
rejected the earnest money forwarded with such unaccepted tender shall thereupon be 
returned to the contractor making the same. 

5. The Director shall have the right of rejecting all or any of the tenders. 
6. The Institute may refuse or suspend payments on account of a work when executed by a firm 

or by contactors described in their tender as a firm, unless receipts are signed by all the 
partners, or one of the partners, or some other person produces written authority enabling him 
to give effectual receipts on behalf of the firm. 

7. The receipt of an accountant or clerk for any money paid by the contractor will not be 
considered as any acknowledgement of payment to the Engineer-in-charge/Director and the 
contractor shall be responsible for seeing that he procures a receipt by the Registrar or his 
authorized officer. 

8. The memorandum of work tendered for and the memorandum of materials to be supplied by 
the N.I.T. Construction Branch and their issue rates shall be filled in and completed in the 
office of the Engineer-in-charge before the tender form is issued. If a form is issued to an 
intending tenderer  without having been so filled in and completed, he shall request the office 
to have this done before he completes and delivers his tender. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
……………………….                   …………    …………………….. 
         Contractor   Witness    Engineer-in-charge 
                    For Director, N.I.T.KKR 
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TENDER FOR WORKS 
         I/We hereby tender for the execution for the Director of the 
N.I.T. Kurukshetra (here in after referred to as N.I.T. KKR) of the 
work  specified in the under-written memorandum within the time 
specified in such memorandum at*………………………………….. 
percent below/above the rates entered in the Haryana schedule of 
rates 1988 mentioned in Rule 1 and in accordance in all respects 
with specifications, designs, drawings and instructions in writing 
referred to in Rule 1 hereof and in clause 11 of the annexed 
conditions, and with such material as are provided for and by in all 
other respects in accordance with such conditions so far as 
applicable. 

MEMORANDUM 
(a)  General description:  Construction of Two Rooms Size 18ft x 16ft 
in front of U.G. & P.G. 350 Seaters Boys Hostels for housing 
transformers and CT/PT Energy meter box  at NIT, Kurukshetra 
(b)  Estimated cost: Rs 8.54.00 Lacs (Approx.)  
(c) Earnest money: Rs 17100.00 
(d) Security deposit including earnest money 10% 
(e) Percentage, if any, to be deducted from Rs.……………………... 
     Bills  (Rupees per month) 
(f) Time allowed for the work from date of written order      
     to commence 2(Two) Months  
 
 
 
 
 

RATE TENDERED Item 
No. 

Item of work Unit Per 
In figure 
Rs.          P 

In words 
 

 
 
 
 
 
 
 
 

      

      Note: To be continued on additional sheets as found necessary 
 
 
……………………….         …………        …………………….. 
         Contractor  Witness Engineer-in-charge 
               For Director, N.I.T.KKR 

 

 
 
 
 
*in figures as 
well as in 
words. 
 
 
 
 
 
 

 
(a)If several sub-works 
are included, they 
should be detailed in a 
separate list. 
(b)This deposit will 
vary from 1% to 10% 
of the estimated cost of 
the work according to 
the requirements of the 
cases. 
(c)This percentage, 
where no security 
deposit is taken will 
vary from5%to 10% 
according to the 
requirements of the 
case. Where security 
deposit is taken, see 
note to clause 1 of 
conditions of contract. 
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Should this tender be accepted, I/we hereby agree to abide by 
to fulfill all the terms and provisions of the said conditions of 
contract annexed hereto, so far as applicable, or in default thereof  to 
forfeit and pay to the N.I.T.KKR or its successors in office the sums 
of money mentioned in the said conditions. The sum of 
Rs…………………vide Bank Draft/DAC No……… drawn 
on……………………………………………………..   * is herewith 
forwarded in Deposit at Call  receipts, as earnest money the  full 
value of which is to be absolutely forfeited to the said N.I.T.KKR or 
its successors in office, without prejudice to any other rights or 
remedies including action under clause 2 & 3 of condition of 
contract annexed hereto of the said N.I.T.KKR or its successors in 
office, should I/we fail to commence the work specified in the above 
memorandum otherwise in accordance with Clause 1 (A) of the said 
conditions of contract, otherwise the said sum of Rs. 
…………………………. 
 
Shall be retained by N.I.T.KKR as on account of such security 
deposit as aforesaid: or (b) the full value of which shall be retained 
by N.I.T.KKR on account of the security deposit specified in Clause 
1 (B) of the said condition of contract. 
 
Dated the…………… day of………………….. 20………………… 
 
Witness$……………………………………………………………... 
 
Address ……………………………………………………………… 

………………………………………………………………………

………………………………………………………………………..   

Occupation………………………………………………………….. 
 
          The above tender is hereby accepted by me for and on behalf 
of Director, N.I.T. Kurukshetra 
 
Dated the………… day of …………………..20……… 
 
 
 
 
 
 
……………………….         …………        …………………….. 
         Contractor  Witness Engineer-in-charge 
               For Director, N.I.T.KKR 
 

 
 
 
 
 
 
 

*Give particulars and 
numbers 

 
 
 
 
 

 
 
Strike out (a) if no 
cash security deposit is 
taken strike out (b) if 
any cash security 
deposit is taken. 
 

Signature of contractor 
before submission of 
tender. 
 
 
 
$Signature of witness 
to contractor’s 
signature 
 
 
 
Signature of the officer 
by whom accepted. 
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Security deposit. 
 
 

*This will be the same 
percentage as that in 
the tender at(c). 
 +The amount of the 
percentage not 
exceeding10% will be 
fixed in every case to 
suit requirements e.g., 
if it is fixed at 8% and 
the security deposit 
only amount to 5% of 
the estimated cost of 
the work, then 3% 
should be deducted 
from every payment. If 
the percentage is fixed 
at 10 % and the 
security deposit only 
amounts to 8% then 
2% should be 
deducted, and so on.       

 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
   
 
……………………... 
  Contractor 

      CONDITIONS OF CONTRACT 
 
Clause 1-  The person/ persons whose tender may be accepted 
(hereinafter called the contractor) shall (A) [within one day for 
a contract of Rs. 1000 or less, two days for Rs. 2000 or less 
and so on, up to a limit of ten days of receipt by him of the 
notification of the acceptance of his tender] deposit with the 
Registrar or his authorized officer  in cash or Govt. Securities 
endorsed to the Director (if deposited for more than 12 
months) a sum sufficient with the amount of the earnest money 
deposited by him with his tender to make up the full security 
deposit specified in the tender, or (B) permit N.I.T. KKR at the 
time of making any payment to him for work done under the 
contract to deduct such sum as will (with earnest money 
deposited by him) amount to -- * ten percent of all moneys so 
payable, such deductions to be held by N.I.T. KKR by way of 
security deposit]. Provided always that in the event of the 
contractor depositing a lump-sum by way of security deposit 
as contemplated at (A) above, then and in such case, if the sum 
so deposited shall not amount to 10+% of the total estimated 
cost of work, it shall be lawful for N.I.T. KKR at the time of 
making any payment to the contractor for work done under the 
contract to make up the full percentage of ten percent by 
deducting a sufficient sum from every such payment as last 
aforesaid. All compensation or other sums of money payable 
by the contractor to the N.I.T. KKR under the terms of his 
contract may be deducted from or paid by the sale of sufficient 
part of his security deposit from any sums which may be due 
or may become due to the contractor by N.I.T. KKR on any 
account whatsoever, and in the event of his security deposit 
being reduced by reason of any such deduction or sale as 
aforesaid, the contractor shall within ten days thereafter make 
good in cash or Govt. Securities endorsed as aforesaid any sum 
or sums which may have been deducted from, or raised by sale 
of his security deposit or any part thereof. All interest which 
may from time to time accrue due any payable on the said 
security deposit shall be paid as the same shall be realized to 
the contractor. 
 
 
 
    

………………………                          ……………………….. 
   Witness                                              Engineer-in-charge 
                                                             For Director N.I.T. KKR 
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Compensation for 
delay 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Action when whole of 
security deposit is 
forfeited. 
 
 
 
 
 
 
 
 
 
 
 
……………………... 
  Contractor 

Clause 2— The time allowed for carrying out the work as 
entered in the Tender shall be strictly observed by the 
contractor and shall be reckoned from the date of which the 
order to commence work is given to the contractor. The work 
shall throughout the stipulated period of the contract be 
proceeded with all due diligence (time being deemed to be the 
essence of the contract on the part of the contractor) and the 
contractor shall pay as compensation an amount equal to one 
percent, which the Director/Dean (E, EM & C) may levy on 
the amount of the estimated cost of the whole work as shown 
in the tender for every day that the work remains  
un-commenced or unfinished after the proper dates. And 
further to ensure good progress during the execution of the 
work, the contractor shall be bound, in all cases in which the 
time allowed for any work exceeds one month, to complete 
one- fourth of the whole of the work before one-fourth of 
whole time allowed under the contract has elapsed: one-half of 
the work before one half and such time as elapsed, three-fourth 
of the work before three-fourth of such time has elapsed. In the 
event of the contractor failing to comply with this condition he 
shall be liable to pay as compensation an amount equal to one 
percent, which the Director/Dean (E, EM & C) may levy, on 
the said estimated cost of the whole work for every day that 
the due quantity of work remains incomplete. Provided always 
that the entire amount of compensation to be paid under the 
provisions of this clause shall not exceed ten percent on the 
estimated cost of the work as shown in the tender. The 
Director may, on representation from the contractor reduce the 
amount of compensation and his decision in writing shall be 
final. 
Clause 3 – In any case in which under any clause or clauses of 
the contract the contractor has rendered himself liable to pay 
compensation amounting to the whole of his security deposit 
(whether he paid in one sum or deducted by installments), the 
Engineer-in-charge on behalf of the Director, N.I.T. KKR shall 
have power to adopt any of the following courses, as he may 
deem best suited to the interests of N.I.T. KKR. 

(a) To rescind the contract(of which recession notice in 
writing to the contractor under the hand of the Engineer-in-
Charge  shall be conclusive evidence), and in which case the 
security deposit of the contractor shall stand forfeited and be 
absolutely at the disposal of N.I.T. KKR.  
 

………………………                          ……………………….. 
   Witness                                              Engineer-in-charge 
                                                             For Director N.I.T. KKR 
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(b) To employ labour paid by the N.I.T. KKR and to 
supply materials to carry out the work, or any part of the 
work, debiting to the contractor with the cost of the labour 
and the price of the materials (of the amount of which cost 
and price, a certificate of the Engineer-in-charge shall be final 
and conclusive against the contractor), and crediting him with 
the value of the work done, in all respects in the same manner 
and at the same rates as if it had been carried out by the 
contractor under the terms of this contract, the certificate of 
the Engineer-in-charge as to the value of the work done shall 
be final and conclusive against the contractor. 
(c) To measure the work of the contractor, and to take 
such part thereof as shall be unexecuted out of his hands, and 
to give it to another contractor to complete, in which case any 
expense which may be incurred in excess of the sum such 
would have been paid to the original contractor, if the whole 
work had been executed by him (of the amount of which 
excess the certificate in writing of the Engineer-in-charge 
shall be final and conclusive) shall be borne and paid by the 
original contractor and may be deducted from any money due 
to him by N.I.T. KKR under the contract or otherwise, or 
from his security deposit or the proceeds of sale thereof or a 
sufficient part thereof. 
            In the event of any of the above courses being adopted 
by the Engineer-in-charge the contractor shall have no claim 
to compensation for any loss sustained by him by reason of 
his having purchased or procured any materials, or entered 
any engagements, or made any advances on account of or 
with a view to the execution of the work for the performance 
of the contract. And in case the contract shall be rescinded 
under the provision aforesaid, the contactor shall not be 
entitled to recover or be paid any sum for any work there to 
for actually performed under the contract, unless and until the 
Engineer-in-charge will have certified in writing the 
performance of such work and the value payable in-respect 
thereof, and he shall only be entitled to be paid the value so 
certified. 
 
 
 
 
………………………                        ……………………… 
    Contractor                                         Witness 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
…………………. 
Engineer-in-charge 
For Director N.I.T. 
KKR 



 10

 
Contractor remains liable 
to pay compensation if 
action not taken under 
clause 3 
 
 
 
 
 
 
 
 
 
 
 
Power to take possession 
of or require removal of 
sell contractors plant. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Extension of time  
 
 
 
 
 
 
 
 
 
 
 
………………….. 
  Contractor 
 

Clause 4-- In any case in which any of the powers, conferred 
upon the Engineer-in-charge by clause 3 hereof shall have 
become exercisable and the same have not have been 
exercised, the non exercise there of shall not constitute a 
waiver of any of the conditions there of and such power shall  
notwithstanding be exercisable in the event of any future case 
of default by the contractor for which by any clause hereof he 
is declared liable to pay compensation amounting to the 
whole of his security deposit, and liability of the contractor 
for past and future Compensation shall remain unaffected. In 
the event of the Engineer-in-charge exercising either of the 
powers (a) or(c) vested in him under the preceding clause he 
may, if he so desires, take possession of all or any tool, plants  
material and stores in or upon the works, or the site thereof or 
belonging to the contractor, or procured by him and intended  
to be used for the execution of the work or any part thereof, 
paying or allowing for the same in account at the contract 
rates, or in case of these not being applicable at current 
market rates to be certified by the Engineer –in-charge whose 
certificate thereof shall be final, otherwise the Engineer-in-
charge may, by notice in writing to contractor or his clerk of 
the works, foreman or other authorized agent, require him to 
remove such tools, plant materials, or stores from the 
premises within a time to be specified in such notice, and in 
the event of the contractor failing to comply with any such 
requisition, the Engineer-in-charge may remove them at the 
contractor’s expense or sell them by auction or private sale on 
account of the contractor and at his risk in all respects, and  
the certificate of the Engineer-in-charge as to the expense of 
any such removal, and the amount of the proceeds and 
expenses and of any such sale  be final and conclusive against 
the Contractor. 
Clause 5—If the contractor shall desire an extension of the 
time for the completion of the work on the grounds of his 
having unavoidable hindrance in its execution or on any other 
ground, he shall apply in writing to the Engineer-in-charge 
within 30 days, of the date of the hindrance, on account of 
which he desires such extension as aforesaid and the Prof. I/C 
(E & C) Engineer-in-charge shall, if in his opinion (which 
shall be final) reasonable ground be shown, therefore, 
authorize such extension of time, if any, as may, in his 
opinion, be necessary or proper. 
 
………………………..                     ………………………… 
   Witness                                                 Engineer-in-charge 
                                                           For Director N.I.T. KKR 
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Contractor to submit a 
return every month on any 
works claimed as extra. 
 
 
 
 
 
*District rate mean the 
Kurukshetra Distt., rate of 
the Haryana P.W.D. 
schedule of rates 1988 
issued by Chief Engineer 
Haryana, P.W.D. B&R. 
 
 
 
 
 
 
Final Certificate 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

………………….. 
  Contractor 

Clause 5-A – The contractor shall deliver in the office of the 
Engineer-in-charge on or before the 10th days of every month 
during the continuance of the work covered by his contract, a 
return showing details of any work claimed for as extra, such 
return shall also contain the value of such work as claimed by 
the contractor, which value shall be based upon the rate and 
prices mentioned in the contract or in the schedule of rates in 
force in the* District for the time being. The contractor shall 
include in such monthly return particulars of all claims of 
what ever kind and however arising, which at the date thereof 
he has or may claim to have against the Engineer-in-charge 
under or in respect of or in any manner arising out of the 
execution of work, and the contractor shall be deemed to have 
waived all claims not included in such return and will have no 
right to enforce any such claims not so included, whatsoever 
be the circumstances. 
Clause 6 – Without prejudice to the rights of N.I.T. KKR 
under any clause hereinafter contained, on completion of the 
work, the contractor shall be furnished with a certificate by 
the Executive Engineer of  such completion, but no such 
certificate shall be given nor shall the work be considered to 
be completed until the contractor shall have rectified the 
defects of the works if any, pointed out in writing and  
removed from the premises on which the work shall be 
executed or of which he may have had possession for the 
purpose of the execution, all scaffolding, surplus materials, 
and rubbish, and cleaning off the dirt on or before the date 
fixed for completion of the work; the Engineer-in-charge may 
at the expanse of the contractor remove such scaffolding 
surplus rubbish and dispose off the same as he thinks fit and 
clean of such dirt aforesaid and the contractor shall forthwith 
pay the amount of all expanses so incurred, shall have no 
claim  in respect of any such scaffolding or surplus materials 
aforesaid except for any sum actually realized  by the sale 
there-of.  
 
 
 
 
 
 
 
……………………..                     ………………………… 
   Witness                                                 Engineer-in-charge 
                                                           For Director N.I.T. KKR 
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Clause 7—No payments shall be made for works, estimated to 
cost less than rupees one thousand, till after the whole of the 
works shall have been completed and a certificate of 
completion given. But in the case of works estimated to cost 
more than rupees one thousand, the contractor shall on 
submitting bill thereof be entitled to receive a monthly 
payment proportionate to the part thereof, then approved and 
passed by the Engineer-in-charge, whose certificate of such 
approval and passing of the sum so payable shall be final and 
conclusive against the contractor. But all such intermediate 
payments shall be regarded as payment by way of advance 
against the final payment only and not as payments for work 
actually done and completed and shall not preclude the 
requiring of, bad, unsound, and imperfect or unskillful work to 
be removed and taken away and reconstructed or re-erected, or 
be considered as an admission of the due performance of the 
contractor,  any part there of in any  respect of the acquiring of 
any claim, not shall it conclude, determine or affect in any way 
the powers of the Engineer-in-charge under  these conditions, 
or any of them as to the final settlement and adjustment of the 
accounts or otherwise, or in any other way vary or affect the 
contract. The final bill shall be submitted by the contractor 
within one month of the  date fixed for completion of the work 
otherwise the Engineer-in-charge’s certificate of the 
measurement and of the total amount payable for the work 
accordingly shall be final and binding on all parties. 
Clause 8 – A bill shall be submitted by the contractor each 
month on or before the date fixed by the Engineer-in-charge 
for the work executed in the previous months, and the 
Engineer-in-charge shall take or cause to be taken the requisite 
measurement for the purpose of having the same verified, and 
the claim, as far as admissible, if possible, before the expiry of 
ten days from the presentation of the bill. If the contractor does 
not submit the bill within the time fixed as aforesaid the 
Engineer-in-Charge may depute a subordinate to measure up 
the said work in presence of the contractor whose counter 
signature to measurement list will be sufficient warrant; the 
Engineer-in-charge may prepare a bill and from such list, 
which shall be binding on the contractor in all respects. 
 
 
 
……………………                                  …………………….. 
 Contractor                                                   Witness 
 
 

Payment on 
intermediate 
certificate to be 
regarded as advances. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 Bill to be Submitted 
monthly  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
……………………... 
 Engineer-in-charge 
For Director N.I.T. KKR 
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Clause 9—The contractor shall submit all bills on the printed 
forms to be had on application from the office of the Engineer-
in-charge, and the charges in the bill shall always be entered at 
the rates specified in the tender or in case of extra ordered in 
pursuance of these conditions, and not mentioned or provided 
for in the tender at the rates hereinafter provided for such 
work. 
Clause 10—If the specification of estimates of the work 
provides for the use of any special description of materials to 
be supplied from the Engineer-in-charge’s store, or if it is 
required that the contractor shall use certain stores to be 
provided by the Engineer-in-charge, (such materials and 
stores; and the prices to be charged thereof as hereinafter 
mentioned being so far as practicable for the convenience of 
the contractor but not so as in any way to control the meaning 
or effect of this contract, specified in the schedule or 
memorandum hereto annexed), the contractor shall be supplied 
with such material and stores as required from time to time to 
be used by him for the purposes of the contract only and the 
value of the full quantity of materials and stores so supplied 
and the rates specified in the said schedule or memorandum 
may be set off or deducted from any sums then due, or 
thereafter to become due to the contractor under the contract or 
otherwise, or against or from the security deposit, or the 
proceeds of sale there of; if the same is held Govt. Securities, 
the same or a sufficient portion thereof being  this case sold for 
the purpose. All materials supplied to the contractor shall 
remain the property of the contractor, but shall not on any 
account be removed from the site of the work without the 
written permission of the Engineer-in-charge and shall at all 
time be open to inspection by him. Any such material, unused 
and in perfectly good condition at the time of the completion 
or determination of the contract, shall be returned to the 
Engineer-in-charge store, if by a notice in writing under his 
hand he shall so require, but the contractor shall not be entitled 
to return any such material unless with such consent and shall 
have no claim for compensation on account of any such 
material so supplied to him as aforesaid being unused by him, 
for any wastage in or damage to, any such materials.  
 
 
   
……………………..                        ……………………….. 
  Contractor                                           Witness 
 
 

Bills to be on printed 
forms. 
 
 
 
 
Stores supplied by 
N.I.T. KKR 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
……………………... 
Engineer-in-charge 
For Director N.I.T. KKR 
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Works to be executed in 
accordance with 
specifications, drawings, 
orders etc. 
 
 
 
 
 
 
 
 
 
 
 
 
Removal of employees 
workmen  and foremen  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Alterations in 
specifications and designs 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
………………………….. 
   Contractor 
 
 

Clause-11—The contractor shall execute the whole and every 
part of the work in most substantial and workmanlike manner 
and both as regards materials and otherwise in every respect in 
strict accordance with the specification. The contractor shall 
also confirm exactly, fully and faithfully to the designs, 
drawings and instructions in writing relating to the work signed 
by the Engineer-in-charge and lodged in his office, and to which 
the contractor shall be entitled to have access at such office, or 
on the site of the work for the purpose of inspection during 
office hours, and the contractor shall if he so requires, be 
entitled at his own expense to make or cause to be made copies 
of the specifications, and of all such designs, drawings and 
instruction as aforesaid. 
Clause 11 (a)—The Engineer-in-charge shall have full powers 
at all times to object to the employment of any workman, 
foreman or other employee on the work by the contractor, and if 
the contractor shall receive notice in writing from the Engineer-
in-charge requesting the removal of any such man or men from 
the works, the contractor shall comply with the request 
forthwith. 
No such workman, foreman or other employee after his removal 
from the works by request of the Engineer-in-charge shall be re-
employed or reinstated on the works by the contractor at any 
time, except with the previous approval in writing of the 
Engineer-in-charge  
The contractor shall not be entitled to demand the reason from 
the Engineer-in-charge for requiring the removal of any such 
workman, foreman or other employee. 
Clause 12—The Engineer-in-charge shall have power to make 
any alternation in, omission from  additions to substitutions for 
the original specifications, drawings, designs and instructions 
that may appear to him to be necessary or advisable during the 
progress of the work, and the contractor shall be bound to carry 
out the work in accordance with any instruction which may be 
given to him in writing signed by the Engineer-in-charge and 
such alteration, omission, addition or substitution shall not 
invalidate the contract, and any altered, additional or substituted 
work, which the contractor may be directed to do in the manner 
above specified as part of the work shall be carried out by the 
contractor on the same conditions in all respects on which he 
agreed to do the main work, on the same rates as are specified  
 
……………………..                             ………………………. 
    Witness                                              Engineer-in-charge 
                                                              For Director N.I.T. KKR 
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. 
 
 
 
 
 
No compensation for 
alteration or restriction of 
work be carried out. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
………………………….. 
   Contractor 

in the tender for the main work. The time for the completion of 
the work shall be extended in the proportion that the altered, 
additional or substituted work bears to the original contract 
work, and the certificate of the Engineer-in-charge shall be 
conclusive as to such proportion. And if the altered, additional 
or substituted work includes any class of work, for which no 
rate is specified in this contract, then such class work shall be 
carried out at the rates entered in schedule of rates of the Distt; 
subject to the same percentage above or below as for the items  
included in the contract; and if such class of work is not entered 
in scheduled of rates of the Distt., then the contractor shall, 
within seven days, of the date of his receipt of the order to carry 
out the work, inform the Engineer-in-charge of the rate which it 
is his intention to charge for such class of work. If the Engineer-
in-charge does not agree this rate he shall by notice in writing 
be at liberty to cancel his order to carry out  such work, and 
arrange to carry it out in such manner as he may consider 
advisable, provided always that if the contractor shall 
commence work or incur  any expenditure in regard thereto 
before the rates shall have been determined as lastly herein 
before mention, then in such case he shall only be entitled to be 
paid in respect of the work carried out or expenditure incurred 
by him prior to the date of determination of the rates as 
aforesaid according to such rate or rates as shall be fixed by the 
Engineer-in-charge. In the event of a dispute, decision of the 
Director of the N.I.T. KKR shall be final. 
Clause 13—If at any time after the commencement of the work 
the N.I.T. KKR shall for any reason whatsoever not require the 
whole work thereof as specified in the tender to be carried out, 
the Engineer-in-charge shall give notice in writing of the fact to 
the contractor who shall have no claim to have any payments or 
compensation whatsoever on account of any profit or 
advantage, which he might have derived from the execution of 
the work in full, that which he did not derive in consequence of 
the full amount of the work not  having been carried out, neither 
shall he have any claim of compensation by reason of any 
 
 
 
 
 
……………………..                             ………………………. 
    Witness                                              Engineer-in-charge 
                                                              For Director N.I.T. KKR 

 
 



 16

alternations having been made in the original specifications, 
drawings, designs and instructions which shall involve any 
curtailment of the work as originally contemplated. 
Clause 14—If it shall appear to the Engineer-in-charge or his 
subordinate-in-charge of the work that any work has been 
executed with unsound, imperfect or unskillful workmanship 
or with material of any inferior description or that any 
material or articles provided by him for the execution of the 
work are unsound or of a  quality inferior to that contracted 
for or otherwise not in accordance with the contract, the 
contractor shall on demand in writing from the Engineer-in-
charge specifying the work materials or articles complained 
of notwithstanding that  the same may have been in 
advertently passed, certified and paid for, forthwith rectify or 
remove and reconstruct the work so specified in whole or in 
part as the  case may require or as the case may be, remove 
the materials or articles so specified and provide and other 
proper suitable materials or articles at his own proper charges 
and cost; and in the event of his failing to do so within a 
period to be specified by the Engineer-in-charge in his 
demand aforesaid, then, the contractor shall be liable to pay 
compensation at the rate of 1% on the amount of the estimate 
for every day not exceeding ten days, while his failure to do 
so shall continue and  in the case of any such failure the 
Engineer-in-charge may, rectify or remove and re-execute the 
work or remove and replace with other  materials or articles 
compound of as the case may be, at the risk and expense in all 
respects of the contractor. 
Clause 15—All work under or in course of execution or 
executed in pursuance of the contract shall at all times be 
open to the inspection and supervision of the Engineer-in-
charge and his subordinates and the contractor shall at all 
times during the usual working hours and at all other time at 
which reasonable notice of the Engineer-in-charge or his 
subordinate to visit the work shall have been given to the 
contractor either himself be present to receive the  
instructions or have a responsible agent duly accredited in 
writing be present for that purpose. Orders given to the 
contractor’s agent shall be considered to have the same force 
as if they had been given to the contractor himself. 
 
 
 
………………………..                        ……………………. 
 Contractor                                                  Witness 
 

 
 
 
 
Action  and compensation 
payable in case of bad work 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Works to be open to 
inspection. 
 
 
 
 
 
 
 
Contractor or responsible 
Agent to be percent 
 
 
 
 
 
 

…………………………….. 
   Engineer-in-charge   
For Director N.I.T. KKR 
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 Clause 16—The contractor shall give not less than five day’s 
notice in writing to the Engineer-in-charge or his 
Subordinate-in-charge  of the work before covering up  or 
otherwise placing beyond the reach of the measurement any 
work in order that the same may be measured and correct 
dimension thereof be taken before the same is so covered up  
placed beyond the reach of measurement and shall not cover 
up or place beyond the reach of measurement, any work 
without the consent in writing of the Engineer-in-charge   or 
his Subordinate-in-charge of the work, if any work shall be 
covered up or placed beyond the reach of measurement 
without such notice having been given or consent obtained of 
the same shall be uncovered at the contractor’s expense; or in 
default thereof no payment or allowance shall be made for 
such work or the material with which the same  was executed 
Clause 17—If the contractor or his work-people or servants 
shall break, deface, injure or destroy any part of a building in 
which they may be working to, any building road fence, 
enclosure or grass land and cultivated ground continuers to 
the premises on which the work or any part of it is being 
executed or if any damage shall happen to the work while in 
progress from any cause whatever or any imperfections 
,maintenance become apparent in it within 12 months after a 
certificate final or other of its completion shall have been 
given by the Engineer-in-charge as aforesaid, the contractor 
shall make the same good at his own expense or in default, 
the Engineer-in-charge may cause the same to be made good 
by other workmen and deduct the expense of which the 
certificate of the Engineer-in-charge shall be final from any 
sums that may be then or at any time thereafter may become 
due to the contractor or from his security/ bank guaranty  
deposit or the proceeds of sale thereof or of a sufficient 
portion thereof. 
 
 
 
 
 
 
 
 
 
…………………….                     …………………… 
   Contractor                                     Witness 
 
 

 
Notice to be given before 
work covered up 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Contractor liable for damage 
done and for imperfections 
for 12 months after 
certificate 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

…………………………… 
  Engineer-in-charge 
For Director N.I.T. KKR 
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Clause 18—The contractor shall supply at his own cost all 
material (except such special materials, if any as  may in 
accordance with the contract be supplied from the Engineer-
in-charge’s stores) plants, tools, appliances , implements, 
ladders, cordage, tackle, scaffoldings and temporary works 
requisite for the proper execution of the work, whether 
original, altered or  substituted and whether included in the 
specification or other documents forming part of the contract  
referred to in these conditions or not or which may be 
necessary for the purpose of satisfying or complying with 
carriage there to and from the work. The contractor shall also 
supply without charge the requisite person with the means & 
material as is necessary for the purpose of setting out work 
and counting, weighing and assisting in the measurement or 
examination at any time and from time to time of the work of 
materials. Failing his so doing, the same may be provided by 
the Engineer-in-charge  at the expenses of  the contractor and 
the expenses may be deducted from any money due to the 
contractor under  the contract or from his security deposit or 
the proceed of sale thereof or of sufficient portion thereof. 
The contractor shall also provide all necessary fencing all 
lights, required to protect the public from accident and shall 
be bound to bear the expenses of defense of every suit, action 
or other proceedings at law that may be brought by any 
person for injury sustained owing to neglect of the above 
precautions and to pay any damages and costs which may be 
awarded in such suit, action or  proceedings to any such 
persons or which may with the consent of the contractor be 
paid to compromise any claim by any such person. 
Clause-18 (a)—The final bill of the contractor unless or until 
he furnishes to the satisfaction of the Engineer-in-charge-a 
proof of the price of earth used for the works having been 
fully paid to owners of the land from witch the earth was 
removed or of the matter having been amicably settled with 
them. The contractor shall also be liable to indemnify the 
N.I.T. KKR against all claims made, proceedings and action 
taken by any person in respect of the price of the earth 
removed by the contractor from his land for the work against 
all losses damages, and expanses which the N.I.T. KKR 
suffer or incur as a result of such claims  
 
 
 
 
…………………….                           ………………………. 
  Contractor                                             Witness 

Contractor to supply plant 
ladders scaffolding etc. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
And be liable for damages 
arising from non-provision 
of lights, fencing etc. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
…………………………… 
Engineer-in-charge 
For Director N.I.T. KKR 
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Clause 19—No female labour shall be employed within the 
limits of cantonment. 
Clause 19 (A)—No labourer below age of 14 years shall be 
employed on the work. 
Clause 19(B)—The contractor shall pay his labourer not less 
than the wages paid for similar work in the neighborhood. 
Clause 20—No work shall be done on Sundays without the 
sanction in writing of the Engineer-in-charge. 
Clause 20 (A)—In every case in which by virtue of the 
provisions of section, 12, sub-section (1) of the Workmen’s 
Compensation Act 1923, N.I.T. KKR is obliged to pay 
compensation to a workman employed by the contractor, in 
execution of the works. N.I.T. KKR will recover from the 
contractor the amount of the compensations so paid; and 
without prejudice to the rights of N.I.T. KKR under section 
12, sub-section (2) of the said Act. N.I.T. KKR shall be at 
liberty to recover such amount or any part thereof by 
deducting it from the security deposit or from any sum due by 
N.I.T. KKR to the contractor whether under this contract or 
otherwise. 
N.I.T. KKR shall not be bound to contest any claim made 
against it under section 12, sub-section (1) of the said Act 
except on the written request of the contractor and upon his 
giving to N.I.T. KKR full security for all costs for which 
N.I.T. KKR might become liable in consequence of 
contesting such claim. 
Clause 21 – The contract shall not be assigned or sublet 
without the written approval of the Executive Engineer. And 
if  the contractor shall assign or sublet his contract or attempt 
to do so or become insolvent or commence any insolvency 
proceeding or make any composition with his creditors or 
attempt to do so or if any bribe, gratuity, gift, loan, perquisite, 
reward or advantage, pecuniary or otherwise shall  either 
directly, be given, promised or offered by the contractor any 
of his servants or agents to any officer or person in the 
employment of N.I.T. KKR in any way relating to his office 
or employment  if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the 
Executive Engineer may thereupon by notice in writing 
rescind the  contract and the security deposit of the contractor 
shall  there upon stand forfeited and be absolutely at the 
disposal of N.I.T. KKR, and the same consequences shall 
ensue as if the contract had been rescinded under clause 3  
………………………..                      ………………………. 
    Contractor                                              Witness 
 

 
Labour 
 
 
 
 
 
 
 
Work on Sundays. 
 
Contractor liable for 
payments of compensation 
to injured workmen, or, in 
case death, to his relations. 
 
 
 
 
 
 
 
 
 
. 
 
 
 
 
 
 
 
Work not to be sublet 
 
 
 
 
Contract may be rescinded 
and security deposit 
forfeited for subletting, 
bribing or if contractor 
becomes insolvent. 
 
 
 
 
 
 
 
 
 
 
…………………………. 
Engineer-in-charge 
For Director N.I.T. KKR  
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hereof, and in addition the contractor shall not be entitled to 
recover or be paid for any work thereof actually performed 
under the contract. 
Clause 22—All sums payable by way of compensation under 
any of these conditions shall be considered as reasonable 
compensation to be applied to the use of N.I.T. KKR without 
reference of the actual loss or damage sustained, and whether 
or not any damage shall have  been sustained. 
Clause 22(A)—Any excess payment made to the contractor 
inadvertently or otherwise under this contract or on any 
account whatever and any other sum found to be due to N.I.T. 
KKR by the contractor in respect of this contract, any other 
contract or work order, any account whatever, may be 
deducted form any sum whatsoever payable by N.I.T. KKR to 
the contractor either in respect of contact or any work order or 
contract of any other account. 
Clause 23 – In the case of a tender by partners, any change in 
the constitution of the firm shall be forthwith notified by the 
contractor to the Engineer-in-charge for his information. 
Clause 24—All works to be executed under the contract shall 
be executed under the direction and subject to the approval in 
all respects of the Honorary Advisor, N.I.T. KKR for the time 
being who shall be entitled to direct at what point or points 
and in what manner they are to be commenced and form time 
to time carried on. 
Clause 25—No claims for payment of an extraordinary 
nature, such as claims for bonus, for extra labour, employed 
in completing the work before the expiry of the contractual 
period at the request of the Engineer-in-charge or claim for 
compensation where work has been temporarily brought to a 
standstill though no fault of the contractor, shall be allowed 
unless and to the extent that the same shall have been 
expressly sanctioned by the Board of Governors of the N.I.T. 
KKR. 
 
 
 
 
 
 
 

……………………..                            ………………………. 
   Contractor                                             Witness 
 
 
 

 
 
 
 
 
 
Sum payable by way of 
compensation to be 
considered as reasonable 
compensation without 
reference to actual loss. 
 
Deduction of amounts due to 
N.I.T. KKR on any accounts 
whatsoever to be permissible 
from sums payable to a 
contractor. 
 
 
 
 
 
Changes in constitution of 
firm. 
 
Work to be under direction 
of Honorary Advisor. 
 
 
 
 
 
Claims for payment of an 
extraordinary nature to be 
referred to N.I.T. KKR for 
decision. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
………………………. 
   Engineer-in-charge 
For Director N.I.T. KKR 
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Arbitration clause 
Clause 25(A) (1) If any dispute of difference of any kind  what so ever shall arise between the  N.I.T., 

Kurukshetra/ his authorized agents and the contractor in connection  with or arising out of the contract, 

or the execution of the work that is (i)  Whether before its commencement or during the progress of  the 

work or after its completion, (ii) and whether before or after termination, abandonment or breach of the 

contract; it shall in the first instance be referred to for being settled by the Executive Engineer-in-charge  

of the work at the time and he shall within a period of sixty days after being requested in writing by the 

contractor to do so, convey his decision to the contractor, and subject to arbitration as herein after 

provided, such decision in respect of every matter so referred shall be final and binding upon the 

contractor. In case the work is already in progress, the contractor will proceed with the execution of the 

work on receipt of the decision by the Executive Engineer-in-charge as aforesaid; with all due diligence 

whether he or the Director of N.I.T.  Kurukshetra/ his authorized agent requires arbitration as here in 

after provided or not. If the Executive Engineer-in-charge of the work has conveyed his decision to the 

contractor and no claim to arbitration has been filed with him by the contractor within a period of sixty 

days from the receipt of letter communicating the decision, the said decision shall be final and binding 

upon the contractor and will not be a subject- matter of arbitration at all. If the Executive Engineer-in-

charge of the work fails to convey his decision within a period of sixty days, after being requested, as 

aforesaid, the contractor may, within further sixty days of the expiry of first sixty days from the date on 

which request has been made to the Executive Engineer-in-charge requests the Director that the matters 

in dispute be referred to arbitration, as hereinafter provided. 

(2) In case of any dispute or differences, in respect of which the decisions are not final and 

conclusive, the same shall be referred to arbitration by a sole arbitrator i.e. the Chairman, BOG, at the 

request in writing of either party, made in a communication sent through registered AD post. The 

arbitrator to whom the matter is originally referred being transferred or vacating his office, his successor 

in office, as such shall be entitled to proceed with the reference from the stage at which it was left by his 

predecessor. 

 

 

………………………                …………………….                   ………………………… 
    Contractor                                  Witness                                       Engineer-in-charge                                                 
                                                                                                      For Director N.I.T. KKR 
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(3) It is also a term of this arbitration agreement that no person other than a person appointed by the 
N.I.T. KKR authorities shall act as arbitrator and if for any reason that is not possible the matter shall 
not be referred to arbitration at all. In all cases where the agreement amount awarded exceeds Rs. 
25,000/- (Rupees Twenty Five Thousand only) the arbitrator must invariably give reasons for his award 
in respect of each claim and counter- claim separately. 
(4) The arbitrator shall award separately giving his award against each claim and dispute raised by either 
party including any counter- claims individually and that any lump-sum award shall not be legally 
enforceable. 
(5) The following matters shall not lie within the purview of arbitration.  
(a)  Any dispute relating to the levy of compensation as liquidated damages which has already been 
referred to the Director and is being heard or/ and has been finally decided by the Director, N.I.T. 
Kurukshetra. 
(b) Any dispute in respect of substituted, altered, additional work/ omitted work/ defective work  
referred by  the contractor for the decision of the Director if it is being heard or has already been decided 
by the Director, N.I.T., Kurukshetra. 
(c)  Any dispute regarding the scope of the work or its execution  or suspension or abandonment that 
has been refered by the contractor for the decision of the Director, N.I.T.,Kurukshetra and has been so 
decided finally by the Director. 
 
(6) The independent claims of the party other than the one getting the arbitrator appointed, as also 
counter-claims of any party will be entertained by the arbitrator not with standing that the arbitrator had 
been appointed at the instance of the other party. 
 
(7) It is also a term of this arbitration agreement that where the party invoking arbitration is the 
contractor, no reference for arbitration shall be maintainable unless the contractor furnishes to the 
satisfaction of the Executive Engineer-in-charge of the work, a security deposit of a sum determined 
according to details given below and the sum so deposited shall on the termination of the arbitration 
proceedings, be adjusted against the cost, if any, awarded by the arbitrator against the claimant party and 
the balance remaining after such adjustment in  the absence of any such cost being awarded, the whole 
of the sum will be refunded to him within one month from the date of  the award:- 
 

Amount of claims    Rate of security deposit 
(i)   For claims below Rs.10,000/-   2% of amount claimed 
(ii)  For claims of Rs. 10,000/- and above  5% of amount claimed 
       and below Rs.  1,00,000/- 
(iii) For claim of Rs, 1,00,000/- and above  7 ½% of amount claimed 

The stamp fee due on the award shall be payable by the party as desired by the arbitrator and in 
the event of such party’s default the stamp-fee shall be recoverable from any other sum due to such party 
under this or any other contract. 
 
 
 
 ……………………                    ……………………                      ………………………. 
    Contractor                                 Witness                                         Engineer-in-charge   
                                                For Director, N.I.T.,KKR 
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(8)  The venue of arbitration shall be such place or places as may be fixed by the arbitrator in his sole 
discretion. The work under the contract shall continue during the arbitration proceedings. 

(9)  Neither party shall be entitled to bring a claim for arbitration if the appointment of such arbitrator 
has not been applied within 6 months:- 

(a)  Of the date of completion of the work as certified by Executive Engineer in charge, or 
(b) Of the date of abandonment of the work, or 
(c) Of its non-commencement within 6 months from the date of abandonment, or written orders to 

commence the work as applicable, or  
(d) Of the completion of the work through any alternative agency or means after withdrawal of the 

work from the contractor in whole or in part and/ or its rescinding, or 
(e) Of receiving an intimation from the Executive Engineer-in-charge of the work that final payment 

due to or recovery from the contractor had been determined which he may acknowledge and/or 
receive Which ever of (a) to (e) above is the latest. 

  If the matter is not referred to arbitration within the period prescribed above, all the rights 
and claims of any party under the contract shall be deemed to have been forfeited and absolutely 
barred by time even for civil litigation notwithstanding. 

(10)  It is also a term of this arbitration agreement that no question relating to this contract shall be 
brought before any Civil Court without first involving and completing the arbitration 
proceedings as above, if the scope of the arbitration specified herein covers issues that can be 
brought before the arbitrator i.e. any matter that can be referred to arbitration shall not be brought 
before Civil Court. The pendency of arbitration proceedings shall not disentitle the N.I.T. KKR 
to terminate the contract and make alternative arrangements for the completion of the work. 

(11)  The arbitrator shall be deemed to have entered on the reference on the day he issued notices to 
the parties, fixing the first date of hearing. The arbitrator may from time to time, with the consent 
of the parties enlarge the N.I.T.KKR time for making and publishing the award. 

(12)  It is also a term of this arbitration agreement that subject to the stipulation herein mentioned, the 
arbitration proceedings shall be conducted in accordance with the provisions of the Arbitration 
Act. 1940 or any other law in force for the time being. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
………………………              …………………….. .              …………………………… 
     Contractor                                 Witness                                    Engineer-in-charge 
               For Director, N.I.T. KKR 
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Clause 26—The contractor shall obtain from the stores of the 
Engineer-in-charge all stores and articles of European or 
American manufacture which may be required for the work, or 
any part thereof or in making up articles, required thereof or in 
connection therewith, unless he has obtained permission in 
writing from the Engineer-in-charge to obtain such stores and 
articles elsewhere. The value of such stores and articles as may 
be supplied to the contractor by the Engineer-in-charge will be 
debited to the contractor in his account at the rates shown in the 
schedule attached to the contact and if they are not entered in the 
schedule- they will be debited at cost price which for the purpose 
if this contact shall have been incurred in obtaining delivery of 
the same at the stores aforesaid. 
Clause 26 (A)—Any fluctuations in railway rates which may 
occur during the subsistence of, and affecting freights of any 
material to be supplied under this contract shall be brought to the  
notice of the “Engineer-in-charge” by the contractor within 
fifteen days from such date without prejudice to the rights of 
N.I.T. KKR should the contractor fail to comply with the above 
requirement, any excess or short charge on account of such 
increase or decrease shall be credited to or recovered from the 
contractor. No alteration in contract rates shall be admissible in 
consequence of fluctuation in railway freight when such railway 
freight is on account of material, which is required by a 
contractor in the manufacture of an article to be supplied under 
this contract i.e. fluctuations in railway freight on coal required 
for burning bricks will not be taken in to consideration, or for an 
article which forms part of finished work for purposes of this 
clause. Similarly, no alteration in rates will be allowed when a 
manufactured article is transported by rail from place A to place 
B to form part of a finished work.  
Clause 27—When the estimate on which a tender is made 
includes lump-sums in respect of parts of the work, the 
contractor shall be entitled to payment in respect of the items of 
work involved or the part of the work in question, the same rates 
as are payable under this contract for such item, or if the part of 
the work in question is not, in the opinion of Engineer-in-charge, 
capable of measurement, the Engineer-in-charge may at his 
direction pay the lump sum amount entered in the estimate, and 
the certificate in writing of the Engineer-in-charge shall be final 
and conclusive against the contractor with regard to any sum or 
sums payable to him under the provision of this clause.  
 
……………………..                                  ……………………… 
Contractor                                                       Witness 

Stores of European or 
American manufactures 
to be obtained from 
N.I.T. 
 
 
 
 
 
 
 
 
 
 
 
 
 
Fluctuations in 
railway freight. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Lump sum Estimates 
 
 
 
 
 
 
 
 
 
 
……………………. 
Engineer-in-charge 
For Director N.I.T. KKR 
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Procedure where no 
specifications provided 
 
 
 
 
 
Definition of works 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Jurisdiction 
 

Clause 28—In the case of any class of work for which there is 
no such specification as is mentioned in Rule 1, such work 
shall be carried out in accordance with district specifications 
and in the event of there being no district specifications then 
in such case the work shall be carried out in all respects in 
accordance with the instructions and requirements of 
Engineer-in-charge. 
Clause 29—The expression “works” or “work” where used in 
these conditions shall unless there be something either in the 
subject or context repugnant to such constructions, be 
constructed and taken to mean the works by or by virtue of the 
contract, contracted to be executed whether temporary or 
permanent and whether original, altered, substituted or 
additional.  
Clause 30—The percentage referred to at page (3) of the 
tender will be calculated on the gross amount (value of 
finished work including cost of material whether purchased 
from Govt. or direct) or (1) the items of work to which the 
rates in the tender apply and also (2) the items of work for 
which rates exist in the Schedule of rates of the state Haryana.  
Clause 31—The terms and conditions of the agreement have 
been explained to me/us and I/we clearly understand them.  
Clause-32- The schedule of additional conditions Haryana 
Public works department, contractor labour regulations, fair 
wage clause and the rules for protection of health and N.I.T. 
any arrangements for workers employed by N.I.T. KKR or its 
contractor shall be deemed to be part of this contract and any 
breach thereof shall be deemed to a breech of this contract. 
Clause 33— 4% sale tax and 2% income tax + surcharge and 
1% Labour Cess thereof or all taxes/Cess as applicable from 
time to time will be deducted from gross amount of each bill 
of the agency/ contractor. 
Clause 34—The expression “XEN”, “Executive Engineer” 
and Engineer-in-charge is construed and taken to mean the 
Executive Engineer N.I.T., Kurukshetra. 
Clause 35—Notwithstanding any other provision, all legal 
proceedings in respect of this contract would be subject to 
Jurisdiction of Courts at Kurukshetra. 

 
 
 
 
 
……………………              …………………….. .              …………………………… 
     Contractor                                 Witness                                  Engineer-in-charge 
              For Director, N.I.T. KKR 
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EXPLANATORY NOTES 

1. The above rates are for complete work including cost of all materials, labour tools 

and plants and water, electricity etc., unless otherwise specified. 

2. All other such items not covered by the Haryana PWD schedule of rates 1988,   

2nd edition, corrected up to date & carried out, if any, will be paid for as per 

Haryana PWD schedule of rates 1988, 2nd edition, corrected upto date subject to 

the accepted tendered premium/abatement given by the contractor.  

3. All clauses given in the Haryana PWD schedule of rates 1988, 2nd edition, with up-

to-date correction slips shall be applicable to all the items where-ever necessary. 

4. The description, rates, units, etc. of above schedule, shall be corrected as per 

Haryana PWD schedule of rates 1988,   2nd edition, in case of any error or 

omission. 

5. Chapter numbers with items referred to above are of Haryana PWD schedule of 

rates 1988,   2nd edition, corrected upto date. 

6. The whole work shall be carried out strictly in accordance with the Haryana PWD 

specifications book 1990 1st edition as applicable to Haryana State with upto date 

correction slips. 

7. No premium shall be payable on the items which are not provided in the Haryana 

PWD schedule of rates, 1988,   2nd edition, corrected upto date. 

8. Samples of all building materials, doors and windows, fittings and other articles 

required for use on the work shall be got approved from the Engineer-in-charge. 

Articles manufactured by firms of repute, approved by the Engineer-in-charge shall 

only be used. Only articles classified as ‘First Quality’ by the manufacturers shall 

be used. Articles which are not ‘First Quality’ shall be rejected by the Engineer-in-

charge. Preference shall be given to those articles which bear ISI certificate mark. 

In case, articles bearing ISI certification mark are not available, the quality of 

samples brought by the contractor shall be judged by the standards laid down in 

the relevant ISI specifications. All materials and articles brought by the contractor 

to the site of work for use shall conform to the samples approved, which shall be 

preserved till the completion of work. Final decision to reject any material shall rest 

with the Engineer-in-charge. Material will be got tested in the NIT, Kurukshetra, 

Laboratory. If test facility is not available in NIT, Kurukshetra Laboratory, the same 

shall be got done from some other Govt. approved/recognized laboratory.   
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9. The contractor shall provide suitable measuring & weighing arrangements at site 

for checking of various articles brought by him to ensure mixing in specified 

proportions.  

10. The contractor shall provide such recesses, holes, openings etc. as directed by 

Engineer-in-charge, as required for the Electrical/Sanitary work and nothing shall 

be payable on this account. 

11. Thickness of RCC shall be measured and paid for as per structural sizes designed.  

12. Steel used in supports, spacers and for hooks and overlaps which are not approved 

i.e. which are not provided according to the drawing or the instructions of 

Engineer-in-Charge shall not be measured for payment.  

13. Wherever there is provision for flush doors only doors as bear the ISI certification 

marks and arranged from manufacturer of good repute shall be accepted. In case 

flush doors bearing ISI certification marks are not available in the market, flush 

doors conforming to ISI specification and arranged from manufacturers of good 

repute shall only be accepted and name of manufacturers to be got approved from 

the Institute, along with 5 years warranty to be given by manufacturer in favour of 

Institute In case agency fails to do so then only 50% rate of HSR 1988, 2nd edition 

for the same shall be paid to the agency. 

14. Steel butt hinges shall strictly conform to Indian standards specification, ISI-1341-

1970 (Latest edition) and dimensions given in table 2 for medium weight cold rolled 

mild steel butt hinges of the above specifications. Hinges shall be of good 

workmanship and manufactured by the firm of good repute. 

15. Analysis of rates for non-schedule items which are not provided in the Notice 

Inviting Tender/Haryana PWD Schedule of Rates, 1988, 2nd edition corrected up 

to date shall be payable as per actual lowest material rates from the recognised 

public market suitable to the executing Division and wages of labour as applicable 

at the time of execution of work, plus admissible contractor’s profit and overhead 

charges. For such items of materials, the contractor shall be required to produce 

original vouchers which shall be subjected to verification by the Engineer-in-

Charge, if deemed necessary. The rates for Non-schedule items shall be approved 

by the competent authority.  

16. Tender with condition regarding steel work to be done at labour rates shall be 

considered invalid and rejected straight way. 
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17. The Quantities of items given in the Schedule are tentative. These can be increased 

or decreased as per working architectural drawings/structural drawings. 

18. For quality control, the contractor shall be required to use cement concrete mix 

giving a minimum cube strength as may be prescribed in the relevant structural 

drawings of work/IS codes. For cement concrete, cement mortar work and other 

items work, the tests should be regularly carried out as per procedure laid down in 

relevant ISI and other codes at the expense of the contractor. The rates provided in 

the Haryana PWD Schedule of rate, 1988,   2nd edition include the cost of such 

testing. If the contractor fails to bring any of the quality control lab equipment at 

the site of work, the items will be arranged by the Institute and recovery will be 

made from the contractor’s bill at the rate double the cost of that item. 

19. All the flooring like terrazzo, Kota stone, marble flooring etc. should be granite 

finished. No extra rates shall be paid on this account to the contractors. 

20. In case of glazed tiles of size other than exhibited in the DNIT or not fixed, the rates 

for the same shall be paid as per HSR 1988, 2nd edition item no-14.48(a) (i) and no 

extra shall be paid. 

21.  Whenever bricks work earth filling embankment work is to be executed, the same 

has to be executed in accordance with the provision in the fly ash notification 

dated 04.09.1999 & 27.08.2003 i.e. by using fly ash brick and filling embankment 

construction by pond ash/fly ash as specified in the aforesaid notification after 

getting the approval from the Engineer In charge. 

22. In case factory manufactured paneled and glazed doors and indoor shutters and 

wire gauge doors and window shutters are used, the contractor will get the name of 

manufacturer approved from Institute with warranty of 5 years certificate in favour 

of the Institute. In case of door shutters, the type of wood used by the 

manufacturer shall also be given. The agency shall produce a certificate that door 

and window shutters fixed at site are actually factory manufactured. In case 

agency failed to do so the rate for the same shall be paid as received at site than 

manufacturer shutter as per item No.17.30 and 17.31 of HSR 1988 2nd edition. 

23. Fine and coarse sand shall consist of normally accruing/uncrushed material which 

open grading requirement simply with IS 1983 the aggregate should be of approved 

quarry only. The silt content in all type of aggregate should not mare than 4%. 
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24. The contactor will use shuttering of steel plates and scaffolding of steel props only 

and nothing extra will be paid on this account. The contractor will submit the 

design of Temporary structural, Scaffolding to Institute in advance without any 

cost. 

25. Contractor will provide a well equipped site laboratory along with trained staff for 

day to day testing of material. 

26. The contractor will employ well qualified Engineers such as degree holder and 

diploma holders. In case of non employment of qualified Engineers, deduction will 

be made from the bill/due payment of the contractor on account of salary per 

month @ Rs. 60000/- for degree holder & 40000/- for diploma holder. 

27. Water should be got tested at regular interval i.e. maximum of three months from 

the laboratory approved by Engineer no extra cost will be paid. 

28. (a) All the taxes, local taxes fees & Cess etc. as applicable from time to time will be 

borne by the contractors.  

(b) Labour Cess and services tax as applicable from time to time shall be deducted 

from each bill of the agency/contractor, as per instruction issued by Govt. of 

Haryana. 

(c) The contractor will quote rate both in figures and words.    

29. If the agency does not fill/quote the rate of any item then it will be considered as 

nil and same will be executed by the agency free of cost and it will be contingents 

to work. The agency will have to give an undertaking on account of above otherwise 

earnest money will be forfeited, in addition Engineer-In charge may also black list 

the agency. 

30. Any other item not included in this contract Schedule of rates and got done at site 

of work will be paid according to Haryana PWD schedule of rates subject to 

premium or discount tendered by the contractor. 

31. In this contract schedule of rates only essential portion of item have fully been 

written but it will deem to cover the entire items as fully described in Haryana PWD 

schedule of rates 1988 IInd Edition. 

32. The Engineer-in-Charges shall be entitled to order work against any item of work 

shown in this contract schedule of rates here in after called the schedule to any 

extent and without any limitation where ever may be required in his opinion for the 
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purpose of work irrespective of the fact that quantities are omitted altogether in the 

schedule or if shown more or less than the work ordered to be carried out. 

33. The premium should be quoted above or below the ceiling rates of contract 

schedule of rates and no condition should be given in case any condition is 

tendered this will be considered as null and void and only the premium or discount 

quoted by the tenderer shall be accepted incase any tenderer refuses to accept this, 

his earnest money will be forfeited. 

34. Approximate quantities are given in this contract schedule of rates and may vary at 

the time of execution of work. The payment will however be made according to the 

actual work done by the contractor. No extra claim what so ever will be admissible 

to the contractor on account of variation alteration or deletion of any item over the 

quantities depicted in this schedule of quantities. 

35. No condition involving any change of specification shall be accepted. 

36. No claim will be entertained from the contractor in case any omission in 

description rates and units which might have occurred in any item taken in this 

schedule while composing this schedule or on account of typing or comparison or 

over sighting if there will be any mistake the same will be rectifiable at any stage as 

per Haryana PWD schedule of rates 1988 IInd Edition by the Engineer-in-Charge 

along with the amendments of the same received from time to time. 

37. The drawing attached with the DNIT are only provisional and simply for the 

estimation of the quantities. However the final drawing will be got approved form 

the competent authority before the execution of work. 

38. Doors and windows fitting such as tower bolts, handles, sliding bolt hsap staple 

etc.:- All doors and widows fittings are to be of classic or equivalent make 

confirming to specifications as approved by the Engineer-in-charge. These shall be 

of iron or aluminum as required. 

39. Distemper: - The distemper shall confirm to I.S. 427-1965 and subject to approval 

of Engineer-in-charge. 

40. All the material i.e. course aggregate and fine aggregate should be used of approved 

query. 

 

………………………                        ………………………                …………………… 
     Contractor                                        Witness                                      Engineer-in-charge 

     For Director N.I.T.KKR 
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CHAPTER NO. 4 
SCHEDULE SHOWING (APPROX.) MATERIAL IF SUPPLIED FROM THE NIT, 

CONSTRUCTION BRANCH 
 Schedule showing (approximately) material if supplied from the N.I.T. KKR Construction 
Branch for works contracted to be executed and the rates at which they are to be charged for 
Particulars       Rates at which the material will     Place of delivery 
          Be charged to contractor 

 
No material will be issued from the NIT, Kurukshetra stores. 

 
  
CONDITIONS 

1. No claim whatsoever on account of delay in procuring the material will be entertained by the 
N.I.T. KKR 

2. No claim will be entertained for damage or loss of material in custody of the contractor due 
to rains, floods or any other acts of God. 

3. All material procured & brought at site will be as per PWD specification/ISI standards. 
4. Cement: - Only ISI marked 43 grade Ordinary Portland Cement (OPC) will be used. 
5. Steel: -  Fe-500, TMT Steel bars 

Note: -  The revised premia (w.e.f. 01.02.2009) are based on Fe-500, TMT Steel Bars of 
the company’s TISCO, SAIL, RINL or IISCO. 
  
(i). In case steel is to be arranged by the agency & agency is allowed to use Fe-500, 

TMT steel bars of companies other than above, but ISI marked, the deduction 
@Rs.5000/- per M.T. will be made. 

 
6. The material will be got tested in the NIT, laboratory. If test facility is not available in NIT, 

Kurukshetra Laboratory, the same shall be got done from some other Govt., 
approved/recognized laboratory.   

 
7. The payment for steel work will be made to the contractors/agencies according to standard 

weight when it is over weight as per test report issued by the N.I.T. Lab., Kurukshetra, but 
within the permissible limit AND as per actual weight when it is less than the standard 
weight as per test report issued by the N.I.T. Lab., Kurukshetra, however within the 
permissible limit. 

 
 
 
 
 
 
 
………………………                        ………………………                …………………… 
     Contractor                                        Witness                                      Engineer-in-charge 

     For Director N.I.T.KKR 
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CHAPTER:-5 

 
 

ESTIMATE OF CIVIL WORKS FOR CONSTRUCTION OF ROOM (SIZE-18'X16') FOR 
TRANSFOMER IN NEW P.G. 350 SEATERS BOYS HOSTEL  AT NATIONAL 

INSTITUTE OF TECHNOLOGY, KURUKSHETRA.   
(BASED ON HSR-1988 & LATEST SANCTIONED PREMIUM W.E.F. 01-02-2009) 

Sr. 
No. 

HSR 
No. 

Description Qty. Unit   

    SUB PART-I: INTERNAL CIVIL WORKS (SCHEDULE ITEMS) 
1 6.6 Earth work in excavation in foundation, 

trenches etc. in all kind of soils, not 
exceeding 2 mtrs. depth including dressing of 
bottom and sides of trenches, stacking the 
excavated soil, clear from the edge of 
excavation and subsequent filling around 
masonry in 15 cm layers with compaction, 
including  disposal of all surplus soil as 
directed within a lead of 30 mtrs. 

20.42 100 Cum   

2 10.39 Cement concrete 1:4:8 with stone 
aggregatret 40mm nominal size in foundation 
and plinth  

7.88 Cum   

3 10.82+
10.95(
a) 

Cement concrete 1:2:4 with stone aggregate 
20mm nominal size for reinforced concrete 
work in slabs with inclinaition not exceeding 
25 degree with horizontal, ex-cluding steel 
reinforcement, but including centring and 
shuttering laid in position complete in all 
respect. 

6.20 Cum   

4 10.86+
10.95(
a) 

Cement concrete 1:2:4 with stone aggregate 
20mm nominal size for reinforced concrete 
work for wall exceeding 20cm thickness 
(straight and curved)beams,girders,stair, 
coloums (square or rectangular) battens and 
lintels etc.excluding steel reinforcement but 
including centring and shuttering, laid in 
position complete in all respects. 

2.00 Cum   

5 10.46 Cement concrete 1:8:16 with stone aggregate 
40mm nominal size  

22.00 Cum   

6 10.114 Damp proof course 40mm thick of cement 
concrete 1:2:4 using stone aggregate 20mm 
nominal size with 2 coats of bitumen 20/30 
penetration at 1.65kg per sqm. laid hot and 
sanded. 

6.70 Sqm  

7 10.132 Cement concrete 1:2:4 with stone aggregate 
20mm nominal size in pavement, roads, taxi-
tracks and run ways, laid to required slope and 
camber, i/c consolidation, finishing & complete. 

12.50 Cum  
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8 11.2 First class brickwork laid in cement sand 
mortar 1:6 in foundation and plinth. 

16.50 Cum  

9 11.7 First class brickwork laid in cement sand 
mortar 1:6 in first storey upto 4 meter above 
plinth level. 

24.50 Cum  

10 13.13 Terracing consisting of dtiles 
22.86x11.43x3.81cm laid over 87.50 mm iud 
filling on a layer 25mm mudplasterand 
another layer of mud mortar for laying the 
tiles, including two coats of bitumen laid hot 
at 1.65 Kg per sqm on top of RCC slab 
including grouting with cement sand mortar 
1:3 and top surface to be left clean etc.   

35.50 sqm   

11 13.43 Providing and dembedding d100mm dia H.C.I 
rain water without ears I.S.I mark pipe in 
cement mortar during masonry work. 

8.00 Each   

12 13.49 Providing and fixing C.I plain bends in 
position with gutter etc. 

     

  a) For 100mm dia 4.00 Each   
13 13.50 Top Khurra 0.6x0.6m for rain water pipe in 

25mm thick cement concrete 1:2:4 over 50 
mm thick cement concrete 1:8:16. 

4.00 Each   

14 13.64 Cement concrete 1:2:4 gola 10x10cm 
quadrant along jundtion of roof with parapet 
wall finished smooth, wherespecially 
specified. 

38.50 Each   

15 14.1-
10.26 
Based 
derived 
rate 

Sand filling under floor i/c laying 
consolidation, compaction & watering etc. 

20.81 Cum  

16 14.1 Base course of floor consisting of 100mm 
thick cement concrete 1:8:16 and 100mm 
sand or stone filling 

61.21 Sqm.  

17 14.3 Floating coat of 1.50mm thick neat cement 
laid in one operation to the topping 

61.12 Sqm  

18 14.10 Conglomerate floor 50mm thick cement 
concrete topping 1:2:4 

61.12 Sqm   

19 15.7 12mm thick cement plaster 1:6 on wall 116.94 Sqm  
20 15.50 10mm thick cement plaster 1:4 43.75 Sqm  
21 15.12 15mm thick cement plaster 1:6 on the rough 

side of singe or half brick 
140.18 Sqm  

22 16.1 Preparation of plywood surface for painting 
including sand papering the surface and 
applying with approved quality filler 
consisting of white lead, linseed oil, varnish 
and chalk mitti including finishing the surface 
to required finish complete (with first quality 
paint) 

52.67 Sqm.  
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23 16.2 Applying pink primer or aluminium priming 
coat on wood work including preparation of 
surface knotting and stopping etc. (with 1st 
quality paint) 

52.67 Sqm.  

24 16.3 Applying two coats excluding priming coat 
with synthetic enamel paint in all shades on 
new woodwork or metallic or plastered or 
concrete surfaces to give an even shade (with 
first quality paint) 

108.89 Sqm.  

25 16.9 Applying priming coat with metal primer on 
new steel or iron work including preparation 
of surface with first quality paint) 

56.32 Sqm.  

26 16.25 Applying priming coat with cement primer in 
all shades on newly plastered or concrete 
exterior surface 

160.69 Sqm  

27 16.52 Preparation of plastered surfaces for oil 
bound distemper including sand papering the 
surface, applying 1 coat of linseed oil and 
filling with approved quality filler consisting of 
white led, linseed oil, warnish and chalk mitti 
including finishing the surface to the required 
finish complete. 

160.69 Sqm.  

28 16.58 Distempering with washable oil bound 
distemper (of approved manufacture) two 
coats over one priming coat on new work. 

160.69 Sqm.  

29 16.61 Finishing walls with exterior decorative 
cement based paints such as snowcem, 
Robbiacem etc. on new work two coats to 
give an even shade. 

140.10 Sqm  

30 17.90 
(a)-
note-1 
of 
17.18 

Factory manufactured panelled door or glazed 
window shutter of  commercial hard wood 
such as hollock, champ, chikrassy and 
chaplash etc. (non-confireous timber other 
than teak conforming to I.S. specification no. 
1003 kiln seasoned) with 100mm vide vertical 
styles, 150mm vide lock rail, 200mm vide 
bottom rail & 100mm vide others rail with 
panelles of 15mm thick, tongued and grooved 
of  commercial hard wood  i./c the cost of 
iron hinges, screws, chocks/cleats, stops, 
nails etc. complete fixed in position excluding 
the cost of any fittings other tham specified 
above  but including the labour for fixing the 
same in possition 

    

    For Glazed windows (30mm thick) 8.00 Sqm  
  b) Glazzed shutter (35 thick) 5.00    
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31 17.92 -
note-1 
of 
17.18 

Factory manufactured wire glaze door and 
window shutter of Wire Gauge Commercial 
hard wood such as hollock, champ, chikrassy 
and chaplash (non-confireous timber other 
than teak conforming to I.S. specification no. 
1003 kiln seasoned) with 100mm vide vertical 
styles, 150mm vide lock rail, 200mm vide 
bottom rail & wire gauze of 140G or 120G 
designation  i./c the cost of iron hinges, 
screws, chocks/cleats, stops, nails etc. 
complete fixed in position excluding the cost 
of any fittings other tham specified above  
but including the labour for fixing the same in 
possition 

    

  (i) 30mm thick (Window shutters) 6.05 Sqm  
32 18.12 Wrought iron and mild steel (using angles, 

flats, square bars, tees and channels) ladders 
grills, grating frames, window guard iron 
doors openable of fixed staircase of parapet 
or any other type of railing, gates and tree 
guards etc. including cost of screws and 
welding rods or bolts and nuts complete fixed 
in position. 

2.00 Qtl.  

33 18.22 Cold twisted deformed (ribbed/tor steel) bars 
for RCC works where not including bending, 
binding and placing in position complete. 

12.00 Qtl.  

34 18.30 S/F glass panes including special metal sash 
putty of approved make 

    

  (b) Glass panes 3mm thick, exceeding 40 
sq.dm.area 

6.40 Sqm  

35 18.34 Pressed steel sheet frames (chowkhats), 
consisting of 2mm thick steel sheet of the 
specified section, including iron lugs (hold 
fasts), iron hinges, conforming to P.W.D. 
specifications including bolts for fixing stops, 
lock notch provision for receiving tower bolts 
and finished with one coat of ready mixed 
paint red lead non-setting primer of approved 
quality fixed in position including the cost of 
cement concrete 1:3:6 for filling in the frame 
and cement concrete 1:3:6 for lugs 
complete:- 

    

  (c )  Size 127mm x 50mm x 40mm wide dobule 
rebate 

37.19 Mtr.  
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36 18.18 
(b) 

Supplying and fixing rolling shutters of 
approved make M.S. Laths interlocked 
together trough their entire length and 
jointed together at the end by end locks 
mounted on specially designed pipe shaft 
with brackets side guides 27.5cm long wire 
spring grade no.2 and arrangement for inside 
and outside locking with push and pull 
operation complete including top cover 
0.80mm thick (payment is to be made for the 
exact size of opening where rolling shutter is 
to be fixed); 

    

    With 80mm x 1.25mm M.S. Laths 6.69 Sqm  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

………………………                        ………………………                …………………… 
     Contractor                                        Witness                                      Engineer-in-charge 

     For Director N.I.T.KKR 
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CHAPTER No. 6 
 

SCHEDULE OF ADDITIONAL CONDITIONS 
1. Upon completion and before offering the work for acceptance, the contractor shall remove all 

false work, excavated and useless materials, rubbish temporary building constructed by him 
and shall leave the site adjacent area in a neat and clean condition to the entire satisfaction of 
the Engineer-in-charge 

2. The Executive Engineer, reserves the option to take away any item of work or any part 
thereof at any time during the currency of the contract and re-allot it to any other agency with 
due notice to the contractor without liability of any kind or payment of any compensation.. 

3. The contractor has to make his own arrangements for water, electricity, cement steel, 
bitumen bricks, wood and any other material/item of work required directly or indirectly for 
completion of the work, except the material if any issued by the N.I.T. KKR. 

4. No claim shall be entertained on account of increase in price of labour and material due to 
any cause whatsoever. 

5. Security shall be refunded after 12 months from the date of actual completion of work to the 
satisfaction of Engineer-in-charge i.e. making of final payment, after making all necessary 
recoveries if any. 

6. In case of emergency, the contractor shall be required to pay his labour every day and if this 
is not done N.I.T. KKR will make the requisite payment and recover the same from the 
contractor. 

7. Actual quantities of completed and accepted work shall only be paid. 
8. No pits shall be dug by the contractor near the site of work or within road land/ N.I.T. KKR 

land for making out earth for use on the works. In case of default, the pits so dug will be 
filled in by the department at the cost of the contractor plus fourteen percent departmental 
charges. 

9. The rates to be quoted by the contractor shall be inclusive of octroi, terminal tax, royalty and 
all other taxes and charges. These are for complete work in all respects. 

10. The contractor shall not be entitled for any payment on account of work done till he signs his 
agreement.  

11. Nothing extra shall be paid for any lead and lift unless otherwise specified for any material 
required directly or indirectly and the rates to be given in the tender should include all leads 
in the contract schedule.  

12. The contactor shall be responsible for any/all losses of material, damage done to unfinished 
work as a result of floods and other acts of God. The N.I.T. KKR will not be responsible for 
any compensation as a result of such damage or loss to the contractor and the contractor shall 
be liable to set right such damage at his own cost to the satisfaction of the engineer-in-
charge. 

13. The royalty, sales tax and other taxes/Cess, if any shall be paid by the contractor    direct to 
the respective department in accordance with the rules and regulation in force from time to 
time without intervention of the N.I.T. Kurukshetra. The N.I.T. KKR will however deduct 
any such taxes as directed/imposed by the Central/State Govt. form time to time from the 
bills/ payments due to the contractors.  

14. Amount of work may be increased or decreased and any item omitted and substituted in 
accordance with the requirements of the N.I.T. departments and no claim on this account 
shall be entertained. 
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15. Contractor shall be responsible to provide to the entire satisfaction of the Engineer-in-charge 
at his own expenses the following amenities for the labour employed by him. 
a. Suitable temporary hutting accommodation. 
b. Trench latrines, bathing enclosures, platforms separately for men and women and their 

regular cleanliness. 
c. Clean drinking water. 

              In the event of his failure to provide any or all of the amenities the same shall be provided 
by the N.I.T. KKR and cost thereof shall be recovered from the contractor. Any dispute 
regarding above points shall be settled by the Engineer-in-charge and his decision shall be 
final. 

16. The contractor shall be responsible for housing, sanitation and medical treatment of labours 
employed by him and shall abide by all the rules and regulations made by Govt. in this behalf 
from time to time.  

17. Contractor shall abide by all labour regulations fair wage clause and rules for protection of 
health and sanitation arrangements for workers employed by the N.I.T.  KKR or its 
contractor’s, reference be made to chapter 7, 8 and 9 respectively. 

18. (1) The contractor shall be responsible, for loss or damages to any material if issued to him by 
N.I.T. KKR for any cause whatsoever. In case, the material such as cement, steel or any other 
commodity issued to the contractor by the Engineer-in-charge for use directly on the 
aforesaid work is not utilizes for the purpose  for which it is issued and is otherwise disposed 
of by him or spoiled or lost or allowed to get deteriorated or used in excess of the quantity 
actually required to be used as per specification herein stipulated of those fixed by the 
Engineer-in-charge, the cost of such quantity of that materials shall, without prejudice to 
other rights and remedies available to N.I.T. KKR, be recoverable from the contractor at 
double the rate at which it is agreed to be supplied to the contractor. 

      (2) The recovery from contractor for the material consumed in excess or in short of the original 
requirements as per specifications herein stipulated or otherwise fixed by the Engineer-in-
charge, other than the variation to be regulated by the preceding clause, shall be dealt with as 
under: - 

A. FOR EXCESS CONSUMPTION OF MATERIALS: 
(i) Up to 5% (Five percent) No action is called for. 
(ii) Above 5% (Five percent) if actual  consumption exceeds 

theoretical consumption by more than 5%(Five percent) recovery 
shall be made for the excessive of material beyond initial five 
percent at double the rate at which it is agree to be supplied to the 
contractor. 

                                     B.   FOR SHORT CONSUMPTION OF MATERIALS: 
Where the actual consumption of material is short by 5 % or less, no action shall be taken 
when the work is executed on labour rates or departmentally, where the work is done on 
through rate basis and actual consumption of cement works out to be less up to 5% than the 
theoretical consumption, the cement so saved shall be returned in good condition by the 
contractor to the stores and recovery of cost of (material thus saved shall be made from the 
contractor at the issue rates) subject to the condition that the use of cement less the prescribed 
norms will not affect the specifications, quality and strength. It has also to be certified by the 
J.Es, A.Es/EO and XEN that the work has been carried out strictly in accordance with the 
relevant specifications. When the consumption of material is short by more than 5% and the 
work is done on through rate basis, the rates on items shall be reduced or where it is not 
possible to determine the correct items on which short material has been used, the cost of 
material used shall be recovered from the contractor at double the issue rate.  When the work 
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is done departmentally or on labour rates and the consumption is short by more than 5%, the 
Executive Engineer shall bring to the notice of the competent authority all such cases, for 
suitable action against defaulting N.I.T. KKR officials and  contractor as he may deem fit.  
The N.I.T. KKR reserve the right to take any other deterrent action, which the N.I.T. KKR 
deems fit against the contractor.  The decision of the competent authority in this matter shall 
be final. 

 It is also to be determined whether the stability of the structure is affected adversely by short 
consumption of materials and in cases where it is felt that it is likely to affect  the work shall be rejected.  
The decision of competent authority in this regard shall be final. 
 
19. Should the tenderer modify or withdraw his tender without the written concurrence of the 
Director/Executive Engineer within 90 (ninety) days from the date of tender, he is liable to be black-
listed besides forfeited of earnest money and other penalty envisaged in the tender form. 
 
20. No claim of any kind whatsoever shall be entertained for any and all the losses of damages to the 
contractor due to the completion of the work getting delayed due to the failure or delay on the part of the 
N.I.T. KKR under the terms and conditions of the contract. 
 
21. Apprentice Act:- The contractor shall comply with the provisions of the Apprentice Act, 1961 
and the rules and orders issued there under from time to time.  If the contractor fails to do so his failure 
will be breach of the contract and the N.I.T. KKR Engineer-in-charge may at his discretion cancel the 
contract.  The contractor shall also be liable for any pecuniary liability arising on account of any 
violation by him of the provision of the Act. 
 
22. If for the execution of the work, the contractor will engage imported labour, he shall immediately 
inform the local health authority entrusted with the work of eradication of malaria for their (Labourers) 
inclusion in the surveillance operation and for getting their blood examined from the aforesaid 
authorities in order to exclude malaria positive. 
 
23. Imported labour means Labour belonging to a state other than Haryana State. 
 
24. All material left at site by the contractor for a period of one month after the completion of work 
shall become the property of the N.I.T. KKR and contractor shall have no claim whatsoever for such 
material. 
 
25. The contractor shall supply at his own cost and expenses all labour materials etc. for labour and 
checking of any portion of the work during construction, whatsoever required by the Engineer-in-charge 
for his representative and nothing extra shall be paid for services. 
 
26. The contractor shall not remove from the site of work without the written permission of the 
Engineer-in-charge any material which has been issued to him for use on the work. 
 
27. The contractor shall maintain at site of work full details of specification of the work fixed by the 
Engineer-in-charge and all approved drawings of the work. 
 
28. Nothing extra shall be paid to the contractor for diversion of water channels, stream if it becomes 
necessary for the execution and completion of the work. 
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29. Income tax will be deducted from the bill of the contractor according the section 194-C of the 
Income Tax 1961 and instructions from time to time.  Sales tax and other taxes will be deducted as 
required by the State Govt.  
 
30.         In case of delay in supply of cement, steel or any other material agreed to be supplied by the 
department as per details in the N.1.T. or failure to supply the required quantity in time for execution of 
the work, the contractor shall not be paid any compensation from any or resultant effects or losses. 
 
31.  The contractor shall employ a duly accredited and experienced resident Engineer as his agent in 
charge of the Execution of work. Instructions given by the Engineer-in-charge or his authorized 
representative to the agent shall have the same force as instructions given to the contractor. 
 
32. The contractor will not have any claim in case of delay by the N.I.T. KKR for removal of tree or 
shifting, raising, removing of telegraph, telephone or electric lines (Overhead or underground) and other 
structure, if any, which comes in the way of the work. 
 
33. Relation with Public Authorities 
      The contractor shall comply with all legal orders and directions given from time to time by any 
local or public authorities and shall payout of his own money, the fees or charges to which he may be 
liable. 
 
34.   Occupation of Additional Lands 

In case, when it becomes necessary for the due fulfillment of the contract for the 
contractor to occupy land outside the N.I.T. KKR limits, the contractor shall make his own arrangements 
with the landowners and pay such amounts, as may be mutually agreed upon by them. 
 
35.   No claim by the contractor for additional payment will be allowed on the ground 
of any misunderstanding or misapprehension in respect of any such matter or otherwise or on the ground 
of any allegation or fact that incorrect information was given to him by any person whether in the 
employment of the  N.I.T. KKR or not, or of the failure on his part to obtain correct information nor 
shall the contractor be relieved from any risk or obligations imposed on or undertaken by him under the 
contract on any such ground or on the ground that he did not or could not foresee any matter which may 
in fact, effect or have affected the execution of the work. 
 
36.1  During the absence on work of the Engineer-in-charge he shall be represented by one of his 
subordinates whose duties are to watch and supervise the works, to test and examine any materials to be 
used or workmanship to ensure that the works are performed in conformity with the plans, estimates and 
specifications in all respects and to keep Engineer-in-charge informed of the progress of the works and 
the manner in which they are done. The Engineer-in-charge may from time to time delegate any of his 
powers and authorities vested in him to the departmental representative in writing.  

36.2  The Institute representative shall have no authority to alter or waive the provisions of plans and 
estimates and specifications or to relieve the contractor of any of his duties or obligations under the 
contract. He shall however, have the authority to inform the contractor in writing to replace any 
materials considered defective and to re-do or rectify any work improperly performed or not according 
to plans and estimates or specifications in his judgment and the contractor shall comply. 

36.3 Failure of the Institute Representative to disapprove any work or materials shall not prejudice the 
power of the Engineer-in-charge thereafter to disapprove such work or materials and to order the pulling 
down, removal or breaking up thereof.  If the contractor shall be dissatisfied by reason of any decision of 
the departmental representative, he shall be entitled to refer the matter to the Engineer-in-charge who 
shall thereupon, confirm or reverse such a decision. 
36.4 The Contractor shall give or provide all necessary; constant and whole-time superintendence 
during the execution of the works and as long thereafter as the Engineer-In-charge may consider 
necessary by either; 
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    (i)  Personally superintending the work himself 
    OR  

(ii) Employing a skilled and qualified Resident Engineer thoroughly experienced in the type 
of work to be executed and fully authorized to receive and execute on behalf of the 
contractor, orders, instructions or directions of the Engineer-in-charge without delay and 
to promptly supply such materials, labour, equipments, tools and incidentals as may be 
required 

 
37.1  The Contractor will be held strictly responsible to the true intent of the specification in regard to 
quality of materials, workmanship and the diligent execution of the contract. 
 
37.2   All materials and each part of detail of the work shall be subject to all times to inspection by the 
Engineer-in-charge, departmental representative or other authorised subordinates, who shall be furnished 
with responsible facilities and assistance by the contractor for ascertaining whether or not the work as 
performed or the materials used are in accordance with the requirements and intent of the plan and 
specifications:  
 
37.3 The contractor shall furnish written information to the Engineer-in-charge stating the original 
source of supply and dates of manufactures of all materials manufactured away from the actual site of 
work. This information shall be furnished at least two weeks (or such other period as may be detected by 
the Engineer-in-charge) in advance of the incorporation of any such material in the works. 
 
*37.4  The contractor shall also inform the Engineer-in-charge in writing when any portion is ready for 
inspection giving him sufficient notice to enable him to inspect the same without retarding the further 
progress of the work. 
 
*37.5  Any work done or materials used without supervision or inspection by the Engineer-in-charge or 
the departmental representative is liable to be ordered to be removed and replaced at the contractor's 
expenses.  
 
*37.6  If so directed, the contractor shall at any time before the acceptance of the work, remove or 
uncover such portion of the finished work as may be directed. After examination, the contractor shall 
restore the said portion of the work to the standards required by the specifications. The work shall not be 
considered to have been completed in accordance with the terms of the contract until the Engineer-in-
charge shall have certified in writing that it has' been completed to his satisfaction. No approval of 
materials or workmanship or approval of part of the work during the progress of execution shall bind the 
Engineer in any way or affect his power to reject the work when alleged to be completed or to suspend 
the issue of his certificate of completion until such. alterations or modifications or reconstructions have 
been effected as shall enable him to certify that the work has been completed to his satisfaction. 
 
37.7   The inspection of the work or materials shall not relieve the contractor of any of his obligations 
to fulfill terms of the contract as herein prescribed by the plans and specifications. 
 
*37.8  Failure to reject any defective work or material will not in any way prevent later rejection when 
such defect is discovered or obligate the department to make final acceptance.  
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*38.1  Unless otherwise provided in the contract documents materials such as rubble, gravel, sand, 
murrum Kankar, earth, soil etc, obtained from excavation and materials obtained by dismantling any 
existing structures shall remain the property of the N.I.T. KKR. When deemed fit, the Executive 
Engineer-in-charge may 'with the approval of competent authority permit the use of such materials on 
the work in substitution of materials which the contractor would have otherwise provided subject to the 
condition that a suitable deduction shall be made in the rate of the items in which such materials are 
used. 
 
*38.2  Any trees, branches, bushes, crops etc. which may be required to be cut during the execution of 
the work shall be handed over to the N.I.T. KKR or disposed of as directed. 
 
*39. The contractor shall be required to keep at the site of the work the following Technical staff as 
under: -  
   

When a work costing Rs.2 
Crore and above up to Rs. 5 
Crore is under execution 

One qualified Engineer 
(Diploma Holder) with at 
least 5 years experience. 

 
When a work costing more 
than Rs.5 Crore is under 
execution. 

 
One qualified Engineer 
(Degree Holder) with at 
least 5 years experience 
with suitable supplementary 
staff according to the 
requirement of work. 

 
*40.  N.I.T. KKR shall not be responsible for any depreciation in the value of securities, nor for any 
loss of interest thereon. 
 
*41. Canvassing in connection with a tender in any form renders the tender liable to rejection. 
 
*42.  In case of any discrepancy between description in words and figures quoted by a 
Tenderer, the description in words shall prevail. 
 
*43. If there are varying or conflicting provisions made in any document forming part of the contract 
the accepting authority shall be the deciding authority with regard to the intention of the document. 
 
44.  If, however, the contractor seeks some assistance from the N.I.T. KKR in connection with 
arranging water/electric connection from the public utility service authorities, for the purposes of N.I.T. 
KKR work such assistance only to the extent of writing a letter from the Engineer-in-charge to the 
authority concerned for giving such connection may be provided.   All charges etc. shall be borne by the 
contractor. 
   The N.I.T. KKR may, on application of the contractor, issue essentiality certificate for 
diesel/petrol (if it becomes a controlled commodity) required for carriage of materials to be used on the 
work, but the N.I.T. KKR will not undertake any responsibility for the arrangement of such petrol/diesel.  
Non-availability of any such material will not absolve the contractor of his contractual obligation.  
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45. The N.I.T. KKR reserves the right to cancel the contract ex-party if the contractor fails to abide 
by .any of the terms and conditions of the contract. 
 
46. In case of cancellation of the contract the N.I.T. KKR shall continue the work at the risk and cost 
of the contractor. 
 
47. The arbitration comes into existence only if the Para 45 and/or 46 is disputed. 
 
48. A tenderer shall be deemed to have full knowledge of all the relevant documents, samples site 
etc., whether he inspects them or not. 
 
49. The contractor shall comply with the provision of apprentice act, 1961, and the rules and orders 
issued there under from time to time and if he fails to do so his failure will be breach of contract.  The 
Director may at his discretion cancel the contract.  The contractor shall also be liable for any pecuniary 
liabilities arising on account of violation of the provision of Act, by him. 
 
50. Where so ever specific makes have been mentioned in the schedule of work, these will supercede 
as mentioned else where. 
 
51. Analysis of rates for non schedule items i.e. items which are not provided in the schedule of 
notice tender/schedule of rate will be based on the rates of material and wages of labour provided in the 
HSR-1988 with an admissible contractor’s profit and overhead charge plus tendered premium abetment.  
In case such rates of material and wages of labour involved in the non-schedule items are not provided 
in the HSR, the same will be payable as per actual lowest market rates and as per admissible contractor’s 
profit and overhead charges.  For such items of material, the contractor will be required to produce 
original quotation/vouchers, which will be subject to verification, by the Engineer-in-charge.  If deemed 
necessary, the rate of non-scheduled items will be approved by the competent authority and his decision 
will be binding to the contractor. 
 
52. The rates of bus bars included the cost of all materials labour required to complete the job in all 
respects including thimbles etc. of the same material as that of bars.  The support of bars will be made of 
best porcelain.  No extra payment in this regard will be given. 
 
53. Bakelite sheet of Hylam/Sunlam/Formica make only will be used at site. 
 
54. No road cut charges shall be paid. 
 
55. The contractor will be responsible for getting inspected/passed the electrical sub-station from the 
Chief Electrical Inspector Haryana Chandigarh and he will also make necessary payments of fees for 
this purpose to that office.  The NIT Kurukshetra will, however, render necessary assistance to the 
contractor in this regard. 
 
56. The tenderer must be a A-Class Electrical license holder of Chief Electrical Inspector of Haryana 
for execution 11KV works and is specialized for doing the work and he should be enlisted as class IV 
and above class electrical contractor with the department. 
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57. All MCCBs upto 220 amp. Will have 25 K.A. minimum breaking capacity and above 220 amp. 
MCCBs 50 K.A. minimum breaking capacity.  All MCCBs will have electronic and rotory control duly 
interlocked. 
 
58. Before fabrication of the panal boards, the schematic drawing shall have to be got approved from 
the Engineer-in-charge before proceeding further. 
 
59. Colour coding:  Following colour coding will be followed in wiring: 
   Phase  - Red/Yellow/Blue (three phase wiring) 
 Live  - Red (single phase wiring) 
 Neutral - Black 
 Earth  - Green 
 
60. The contractor will be responsible for co-ordinating the activities of all works and will ensure 
progress of works as per laid down programme. 
 
61. The contractor will submit completion plan separately in triplicate on blue print with one set on 
tracing cloth within 30 days of the completion of the work. 
 
62. The contractor will submit completion certificate alongwith test reports after completion of 
work. 
63. The copper conductor wires should confirm to IS-694 as amended upto date only standard FRLS 
copper conductor wires of desired make will be used (as per list attached of approved makes.) 
 
64. Only ISI marked (if otherwise mentioned) wires, switches, sockets outlets, ceiling rose, lamp 
holders and conduit accessories will be used.  These will be got approved from the Engineer-in-charge 
before use at site (as per list attached of approved makes). 
 
65. To facilitate drawing of wires 16/18 SWG G.I. fish wire will be provided alongwith laying of 
recessed conduit for which no extra payment will be made to contractor. 
 
66. Conduit and termination to SDB and main board adapter box i/c connection wires to MCBs inter 
connection between SDB and main board etc. will be included in the tendered rates and nothing extra 
will be paid for the same. 
 
67. The contractor will submit the test reports of the material and wiring as required by the Engineer-
in-charge time to time from the authorised agency/license holder.  
 
68. Meb's & enclosure etc. will be installed of one make only. 
 
69. The rates mentioned in the NIT are for complete item including cost of accessories material, 
labour, tool's plant water electricity bill etc. Unless otherwise specified, no extra payment for the same 
will be made. 
………………………                        ………………………                …………………… 
     Contractor                                        Witness                                      Engineer-in-charge 

     For Director N.I.T.KKR 
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70. The contractor shall provide suitable measuring arrangement at site for checking & measuring 
for various items. 
 
71. The tenderer must either he himself be holder of licence of 'A' Class Electrical contractor granted 
under rule 45 of the Indian Electricity Rules 1956 by chief Electrical Inspector Haryana, is enlisted with 
electrical wing of the deptt. in appropriate category and is specialist for doing these type of work or he 
must sublet the electric work to a sub-contractor possessing the above qualifications. The subletting will 
be done with the written approval of the Director NIT, Kurukshetra. 
 
72. The contractor will install all the material from the list of approved make in the NIT, if any make 
in not available the material should be approved from the NIT, Kurukshetra. 
 
73. The contractor must employ the following staff while carrying out electrical work 
(i) When work costing more then 50,000/- to : One qualified Elect. J. E. 
 Rs. 2.00 Lacs is under execution  
(ii) From 2.00 Lacs to 5.00 Lacs   : One qualified Elect. J. E. 
        With Five Years experience. 
(iii) Above 5.00 Lacs    :  One qualified Elect. Degree 

Holder with Five Years experience 
 
74. The fan boxes should be 16 gauge and anodized for which no extra payment will be made. 
 
75. The contractor must ensure preparation and submission of the pipe diagram, wiring diagram, key 
diagram and cable diagram etc. as required vide PWD specification Chapter No.31.6. 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 

 
………………………                        ………………………                …………………… 
     Contractor                                        Witness                                      Engineer-in-charge 

     For Director N.I.T.KKR 
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CHAPTER No.7 
N.I.T. KKR Construction Branch   
Contractor's Labour Regulations 

 
1. Short Title :- These shall be the same as for Haryana P.W.D. Contractor's Labour Regulations as 
detailed below. The words P.W.D. and Haryana Government shall be substituted by N.I.T. KKR 
Construction Branch and National Institute of Technology Kurukshetra authority respectively. 
 
2. Definitions :- In the regulations, unless otherwise expressed or indicated, the following words and 
expressions shall have meaning hereby assigned to them respectively that is to say:- 

(1) "Labour" means workers employed by N.I.T. KKR Construction Branch contractor 
directly, or indirectly through a sub-contractor or other person or by an agents on his 
behalf 

(2) "Fair Wages" means wages whether for time or piece work notified from time to time for 
the area and where such wages have not been so notified, the wages prescribed by the 
Haryana Public Works Department for the district in which the work is done. 

(3) "Contractor" shall include every person whether a sub-contractor or  agent, employing 
labour on the work taken on contract. 

(4) "Wages" shall have the same meaning as defined in the payment of wages Act, 1936 and 
includes time and piece rate wages. 

 
3. Display of notices, regarding wages, etc. :- The contractor shall before he commences his work on 
contract, display and correctly maintain and continue to display and correctly maintain, in a clean and 
legible condition in conspicuous places on the work notice in English and in the local Indian language 
spoken by the majority of the workers giving the fair wages notified or prescribed by the Haryana 
Works Department and the hours of work for which such wages are earned. 
  
4.  Payments of wages: 
     (i)  Wages due to every worker shall be paid to him direct. 
   (ii)   All wages shall be paid in current coin or currency or in both. 
 
5. Fixation of wages period: 

(1) The contractor shall fix wage periods in respect of which the wages shall be payable. 
(2) No wage period shall exceed one month. 
(3) Wages of every workman employed on the contract shall be paid before expiry of ten 

days after the last day of the wage period in respect of which the wages are payable. 
(4) When the employment of any worker is terminated by or on behalf of the contractor the 

wages earned by him shall be paid before the expiry of the day succeeding the one on 
which employment is terminated. 

(5) All payments of wages shall be made on a working day. 
 
6.   Wage Book and Wages Slips etc.  

(1) The contractor shall maintain a Wage Book of each worker in such form as may be 
convenient but the same shall include the following particulars: 
(a) Rate of daily or monthly wages. 
(b) Name of work on which employed. 
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(c) Total Number of days worked during each wage period. 
(d) Total amount payable for the work during each wages period. 
(e) All deductions made from the wages with an indication in each case of the ground 

for which the deduction is made. 
(f) Wages actually paid for each wage period. 
 

(2) The contractor shall also maintain a Wage Slip for each worker employed on the work. 
(3) The authority competent to accept the contract may grant an exemption from the 

maintenance of Wage Book and Wage Slips to a contractor who, in his option, may not 
directly or indirectly employ more than 100 persons on the work. 

 
7.  Fines and deductions which may be made from wages: 

(1) The wages of a worker shall be paid to him without any deduction of any kind except the 
following : 

 (a) Fines. 
     (b) Deductions for absence from duty, i.e. from the place or places where by the 

terms of his employment he is required to work. The amount of deductions shall be 
proportionate to the period for which he was absent.  

                       (c) Deductions for damage to or loss of goods expressly entrusted to the employed person 
for custody or for loss of money for which he is required to account, where such damage 
or loss is directly attributable to his neglect or default. 
(d)Any other deductions which the N.I.T. KKR may allow from time to time. 

(2) No fine shall be imposed on a worker and no deductions for damage or loss shall be made 
from his wages until the worker has been given an opportunity of showing cause against 
such fine or deductions.  

(3) The total amount of fines which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to three paisa in a rupee of the wage payable to him in 
respect of that wage period. 

(4) No fine imposed on any worker shall be recoverable from him by installments or after the 
expiry of 60 days from the date on which it was imposed. 

8.  Register of fine etc: 
(1) The contractor shall maintain a register of fines and of all deductions for damage or loss. 

Such register shall mention the reason for which fine was imposed or deduction for 
damage or loss was made.  

(2) The contractor shall maintain a list in English and in the local Indian, language, clearly 
defining acts and commission for which penalty of fine can be imposed.  He shall display 
such list and maintain it in clean and legible conditions in conspicuous places on the 
work.  

 
9. Preservation of Books:- The wage book, the wage slips and the register of fine deduction, required to 
be maintained under these regulations shall be preserved for 12 months after the date of the last entry 
made in them. 
 
10. Powers of  Labour Welfare Officers to make investigations or enquiry :- 
      The labour Welfare officer or any other person authorized by the Haryana Government on their 
behalf shall have power to make enquiries with a view to ascertaining and enforcing due and proper 
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observance of the wage clause and provisions of these regulations. He shall investigate into any 
complaint regarding the default made by the contractor or sub contractor in regard to such provision. 
 
11. Report of Labour Welfare :- 
      The labour Welfare Officer or any other person authorized aforesaid shall submit a report of the 
result of his investigations or enquiry to the Executive Engineer concerned indicating the extent, if any, 
to which the default has been committed and the amount of fine recoverable in respect of the acts to acts 
of commission and omission of the labourer with a note that necessary deduction from the contractor's 
bill be made and the wages and other dues be paid to the labour concerned. 
 
         
 
12.  Appeal Against the decision of Labour Welfare Officer:-. 
      Any person aggrieved by the decision and recommendation of the Labour Welfare 
Officer or other person so authorized may appeal against such decision to the Labour Commissioner, but 
subject to such appeal, the decision of the officer shall be final and binding upon the contractor. 
  
12A. No party shall be allowed to be represented by a lawyer during any investigation, enquiry, appeal 
or any other proceedings under these regulations. 
 
13. Inspection of register: - I 
      The contractor shall allow inspection of the Wage Book, Wage Slips to any of his workers or to his 
agent at a convenient time and place after due notice is received, or to the Labour Welfare Officer or any 
other person authorized by the Haryana Government in his behalf. 
 
14. Submission of returns:- 
      The contractor shall submit periodical returns, as may be specified from time to time. 
 
15. Amendment:- 
      The Haryana Government may, from time to time, add or amend these regulations and on any 
question as to the application interpretation or effect of these regulations, the decision of the Labour 
Commissioner, Haryana Government, or any other person authorized by the Haryana Government in 
that behalf shall be final. 
 
 
 
 
 
 
 
 
 
 
………………………                        ………………………                …………………… 
     Contractor                                        Witness                                      Engineer-in-charge 

     For Director N.I.T.KKR 
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CHAPTER No.8 
FAIRWAGE CLAUSE 

 
(a) The contractor shall pay not less than the fair wage to labourers engaged by him 
on the work. 
   Explanation : - 'Fair Wage' means wage whether for time or piece of work notified from time to 
time for the area and where such wages have not been so notified, the wages prescribed by the P.W.D. 
B&R Branch Haryana, for the district in which work is done. 
 
(b)   The contractor shall, notwithstanding the provisions of any agreement to the contrary, cause to 
be paid fair wage to labourers indirectly engaged on the work including any labour engaged by his sub-
contractors in connection with the said work, as if the labourers had been directly employed by him. 
  
(c)  In respect of all labour directly or indirectly employed on the work for the performance of the 
contractor's part of his agreement the contractor shall comply with or cause to be complied with the 
Haryana P.W.D. Contractor's Labour Regulations made by the Government from time to time in regard 
to payment of wages, wage period deductions from wages, recovery of wages not paid and deductions 
unauthorizedly made, maintenance of wage register, wage book, wage slip, publication of wages and 
other terms of employment inspection and submission periodical returns and all other matters of such 
like nature. 
 
(d)  The Executive Engineer or the Asst. Engineer concerned shall have the right to deduct, from the 
money due to the contractor, any sum required or estimated to be required for making good the loss 
suffered by a worker or workers by reason of non-fulfillment of the condition of the contract for the 
benefit of the workers, non-payment of wages which are not justified by the terms of the contract or for 
non-observance of the regulations referred to in clause (c) above. 
 
(e) Vis-a-vis, the N.I.T. KKR Construction Branch, contractor shall be primarily liable for all 
payments to be made under and for the observance of the regulations, aforesaid without prejudice to his 
right to claim indemnity from his sub-contractor. 
 
(f) The regulations shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a breach of this contract. 
 
 
 
 
 
 
 
 
 
 
………………………                        ………………………                …………………… 
     Contractor                                        Witness                                      Engineer-in-charge 

     For Director N.I.T.KKR 
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CHAPTER No.9 
 

RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR 
WORKERS EMPLOYED BY THE COTNRACTORS OF NATIONAL INSTITUTE OF 

TECHNOLOGY KURUKSHETRA  
 

   The contractor shall at his own expense provide or arrange for the provision of footwears for any 
labour doing cement mixing work (the contractor has undertaken to execute under his contract) to the 
satisfaction of the Engineer-in-charge and on his failure to do so, N.I.T. KKR shall be entitled to provide 
the same and recover the cost thereof from the contractor.  
     The contractor shall submit by the 4th and 19th of every month to the Executive Engineer a true 
statement showing in respect of the second half of the preceding month and the first half of the current 
month respectively (i) the number of labourers employed by him on the work (ii) their work hours (iii) 
the wages paid to them (iv) the accidents that occurred during the said fortnight showing the 
circumstances under which they happened and the extent of damage and injury caused by them and (v) 
the number of female workers who have been allowed Maternity benefit according to clause 19-F ,and 
the amount paid to them failing which the contractor shall be liable to pay to N.I.T. KKR a sum not 
exceeding Rs. 50/- for each default or materially incorrect statement. The decision of the Executive 
Engineer shall be final deducting from any bill due to the contractor the amount levied as fine.  
 Maternity benefit for female workers employed by the contractor, leave and pay during leave 
shall be regulated as follows:  
 1. LEAVE: (i) In case of delivery/ Maternity leave not exceeding 8 weeks (4 weeks up to 
and including the day of delivery and 4 weeks following that day)  

    (ii) In case of miscarriage: up to 3 weeks from the date of miscarriage. 
       2.    PAY: In case of delivery, leave pay during Maternity leave will be at the rate of the 
women's average daily earning calculated on the total wages earned on the day when full time work was 
done during a period of 3 months immediately proceeding the date of which she gives notice that she 
expects to be confined, or at the rate of Rs. 12/- per day whichever is greater. 
    (ii)  In case of miscarriage:- Leave pay at the rate of average daily earnings calculated on the 
total wages earned on the days when full timework was done during a period of 3 months immediately 
preceding the date of such miscarriage. 
      (iii) Conditions for the grant of Maternity leave:- No Maternity leave benefit shall be admissible 
to a woman unless she produces a certificate of confinement and  expected delivery within  4 weeks 
preceding the date on which she proceeds on leave. 
 
FIRST AID:  (a) At every work place, there shall be maintained in readily accessible 
Place first aid appliances including an adequate supply of sterilized dressing and cotton wools.  The 
appliances shall be kept in good order and in large work places. It shall be placed under the charge of a 
responsible person who shall be readily available during the working hours. 
     (b) At large work places, where hospital facilities are not available within easy distance 
of the work, first aid post shall be established and be run by a trained compounder. 
       (c) Where large work places are remote from regular hospital an indoor ward shall be 
provided with one bed for every 250 employees. 
  (d) Where large work places are situated in cities, towns or in their suburbs and no beds 
are considered necessary owing to the proximity of city or town hospitals a suitable transport shall be 
provided to facilitate removal of urgent cases to these hospitals. 
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    At other work places some conveyance such as car shall be kept readily available to take injured 
or persons suddenly taken seriously ill, to the nearest hospital. 
 

SCALES OF ACCOMMODATION IN LATRINES AND URINALS 
 

.    There shall be provided within the premises of every work place latrines and urinals in an 
accessible place and the accommodation separately for each of them shall not be less than the following 
scales:- 
         No. of sheds 
(a) Where the numbers of persons does not exceed 50   2 
(b) Where the numbers of persons exceeding 50 but does  3 
 not exceed 100. 
(c)  For every additional 100      3 per 100 
 In particular cases the Executive Engineer shall have the power vary the scale where necessary  
 
LATRINES AND URINALS FOR WOMEN  
     If women are employed, separate latrines and urinals screened from these for men and marked in 
vernacular in conspicuous letters "FOR WOMEN ONLY" shall be provided on the scale laid in rules. 
Similarly, those for men shall be marked "FOR MEN ONLY'", A poster showing the figures of a man 
and a woman shall also be exhibited at the entrance of latrine for each sex. There shall be adequate 
supply of water close to the latrines. 
LATRINE AND URINALS 
    Except in work places provided with flush latrines concerned with water borne sewerage system 
all latrines shall he provided with receptacles or dry earth system which shall be in working order and 
kept in a strictly sanitary conditions. The receptacles shall be tarred inside and outside at least once a 
year. 
 The inside wall shall be constructed of masonry or some suitable heat resisting non-absorbent 
material and shall be cement washed inside and outside at least once a year. The dates of cement shall be 
noted in register maintained for this purpose and kept available for inspection. 
DISPOSAL OF EXCRETA 
 Unless otherwise arranged for by the local sanitary authority arrangements for proper disposal 
and a sanitary of excreta by incineration at the work place shall be made by means of a suitable 
incineration approved by the Asstt. Director of Public Health or Municipal Medical Officer of Health as 
the case may be in whose jurisdiction the work place is situated, alternately excreta may be disposed of 
by putting a layer of night soil at the bottom of pucca tank prepared for the purpose and covering it with 
9 inches layers of earth for a fortnight when it will turn into a manure. 
CRECHE  
      At every workplace there shall be provided free of cost two suitable sheds-one main and the 
other for the use of labour. The height of the shelter shall not be less than e1even feet from the floor 
level to the lowest part of the roof. 
PROVISION OF SHELTER DURING REST 
     At every work place at which 50 or more women workers are ordinarily employed there shall be 
provided two huts for use of children under the age of six years belonging to such women. One hut shall 
be used for infants "Games and to play" and the other as their bedrooms. The hut shall not be 
constructed on a lower standard than the following: 

(i) Thatched roofs. 
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(ii) Mud floors and walls. 
(iii) Plant spread over mud floor and covered with matings. 

 
    The huts are provided with suitable and sufficient opening for light and ventilations. There shall 
be adequate provision of sweepers to keep the place clean. There shall be two days in attendance. 
Sanitary utensils shall be provided to the satisfaction of Health Officer of the area concerned. The use of 
the hut shall be restricted to children, their attendants and mothers of the children.  
CANTEEN 
    A cooked food canteen on a moderate scale shall be provided for the benefit of workers wherever 
it is considered expedient. 
GENERAL RULES AS TO SCAFFOLDS: 

(i) Suitable scaffolds shall be provided for workmen for all works that cannot be safely done 
from a ladder or by other means. 

(ii) A scaffolds shall not be constructed, taken down or substantially altered except. 
(a) Under the supervision of a competent and responsible person, and 
(b) as far as possible by competent workers possessing experience in this kind of 

work, 
(c) all scaffolds and appliances connected therewith and all ladder shall be:-  

(1) of sound material; 
(2) be of adequate strength having regard to the loads and strains to which 
            they will be subjected to and 
(3) be maintained in proper condition. 
(4) Scaffolds, shall not be overloaded and so far as practicable, the load shall  
            be evenly distributed. 
(5) Scaffolds shall be so constructed that no part thereof can be displaced in on normal use. 
(6) Before installing, lifting gear on scaffolds special precautions shall be taken to ensure the 

strength and stability of the scaffolds. 
(7) Scaffolds shall be periodically inspected by the competent person. 
(8)      Before allowing a scaffold to be used by the workmen every care shall be taken to see 

whether the scaffolds have been erected by his workmen or not and steps taken to ensure 
that it complies fully with the requirements of the articles. 

(9) Working platforms gangways and stairways shall: - 
 (a) be so constructed that no part of the road is covered. 
 (b)  be so constructed and maintained, having regard to the prevailing 

   condition as to reduce as far as practicable. 
  (c) be kept free from any unnecessary obstructions. 
                        (d)   in case of working platforms gangways place and stairways at a   height 

exceeding that to be prescribed by a national laws and regulations :- 
(i) every working platform and every gangway shall be closely  boarded 

unless other adequate measures are taken to ensure safety. 
(ii) every working platforms and every gangway shall have adequate width 

and  
(iii) every working platform gangway working place and stairway shall be 

suitably fenced. 
………………………                        ………………………                …………………… 
     Contractor                                        Witness                                      Engineer-in-charge 
              For Director N.I.T.KKR 
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Every opening in the floor of a building or in working platforms shall except for the time and to 
the extent required to the access of persons or the transport or shifting of material be provided with 
suitable means to prevent the fall of persons or materials. 
   When persons are employed on a roof where there is a danger of falling from a height exceeding 
that to be prescribed by national laws or regulations, suitable precautions shall be taken to prevent fall of 
persons or materials. 
      Suitable precautions shall be taken to prevent persons being struck by articles which might from 
scaffolds or other working places. 

(1) Soft means of access shall be provided to all working platforms and other 
working places. 

(2) Every place where work is carried on the means of approach thereto shall be 
adequately lighted. 

(3) Every ladder shall be surely fixed of such length as to provide secure hand hold 
and foot at every position at which it is used. 

(4) Adequate precautions shall be taken to prevent danger from electrical equipment. 
(5) No materials on the site shall be stacked or placed as to cause danger to any 

person.  
GENERAL RULES AS TO SAFETY EQUIPMENT AND FIRST AID 

 (1)      All necessary personal safety equipment shall be kept available for    
use of the persons employed on the site and be maintained in condition suitable 
for immediate use. 

(2)       The worker shall be required to use the equipment thus provided and the 
employer shall take adequate steps to ensure proper use of the equipment by those 
concerned. 

 
      Adequate provision shall be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work.  
 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
         
………………………                        ………………………                …………………… 
     Contractor                                        Witness                                      Engineer-in-charge 

     For Director N.I.T.KKR 
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